
 

ADVERTISEMENT FOR BIDS 
 

South Howell Avenue (STH 38) 
Hydrant Relocation Project 

for 
Oak Creek Water and Sewer Utility 

Project No. 14103 
 
 
BID DATE: Thursday, February 27, 2014 
 
BID OPENING: 
 
Sealed bids will be received by Owner until 9:00 a.m. on Thursday, February 27, 2014 at the 
office of the Oak Creek Water and Sewer Utility, 170 W. Drexel Avenue, Oak Creek, WI 53154. 
 
Bids submitted after this time will not be accepted. Bids will be opened and publicly read aloud 
immediately after specified closing time.  Interested parties are invited to attend. 
 
PROJECT 
DESCRIPTION: 

 
The work, officially known as Project No. 14103, Howell Avenue 
Hydrant Relocation Project and consists of constructing the 
following approximate quantities: 

 
Bid - South Howell Avenue (STH 38) Hydrant Relocation Project: 
 

Item Description Quantity Units 

1 

Hydrant relocation, including 
removing existing hydrants, valves, 
and pipe as needed, furnishing and 
installing  existing or contractor 
supplied hydrant, 6" C900 CL. 200 
DR-14 PVC restrained water main 
pipe, 6" gate valve, fittings, tapping 
sleeves, live tap to existing water 
main, buttresses, excavation,  
insulation, granular backfill and 
restoration in kind, or as designated 
on the plans 
 

6 Each 

A 
 



 

2 

Hydrant alteration, including 
removing existing hydrants and 
pipe as needed, furnishing and 
installing existing or contractor 
supplied hydrant, 6" C900 CL. 200 
DR-14 PVC restrained water main 
pipe, fittings, temporary plugs, 
caps, buttresses, flushing vents for 
testing and sampling, excavation, 
insulation, granular backfill and  
restoration in kind, or as designated 
on the plans 
 

11 Each 

3 

Hydrant removal, including 
removing existing hydrants, valves, 
and pipe as needed, furnishing and 
installing plugs, caps, buttresses, 
excavation, granular backfill and  
asphalt restoration in kind or as 
designated on the plans 
 

1 Each 

4 Provide and install hydrant grade 
extensions 17 V.F. 

5 
Salvage and Delivery of Existing 
Hydrants 
 

1 L.S. 

6 Erosion Control 
 1 L.S. 

7 Traffic Control 
 1 L.S. 

 
 
BASIS OF BIDS REQUIRED: 
 
Bids shall be on a unit price basis.  
 
Bids will be selected based upon the combined unit price total of Base Bid No. 1.  
 
PROJECT SCHEDULE: 
 
The starting date for work under this contract shall be at the discretion of the Contractor, subject to 
the following: 
 

Preconstruction meeting as arranged by the Utility Engineer. 
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Issuance of the Notice to Proceed by the Utility Engineer. 

 
Project Milestone Dates: 
 

Howell Avenue Hydrant Relocations Dates of Importance: 
 
  Howell Avenue (STH 38) Hydrant Relocations water main work shall not begin 

before Monday, March 24, 2014. 
 
  Substantial Completion Date:  June 6, 2014 
 
  Final Completion Date:  June 14, 2014 
 
 It shall be understood by the Contractor that the date of starting construction and the date of 

completion of the work to be done hereunder are essential conditions of this contract, and it 
is further understood and agreed that the work shall be commenced as aforementioned. 

 
 Contractor agrees that the work shall be pursued regularly, diligently, and uninterruptedly at 

such rate of progress as will assure completion of the work on the dates as stated in the 
proposal. 

 
Special Work Time Restrictions: 
 

This Abandonment Work includes existing auxiliary valve removal and capping of 
existing tee fitting. The affected existing Water Main segment shall be only shut down 
once to perform the Existing Hydrant Abandonment Work segmented Work.  Contractor 
may shut down more than one segment of the water main at a time to perform this Work, 
as long as their work forces complete each segment within the allotted time.   

 
 Coordination of Work timeframes shall be coordinated and approved by the Utility prior 
 to performing this Existing Hydrant Abandonment Work.   
 
EXTENSIONS OF TIME 
 
Extensions of time may be allowed by the Utility for reasonable delays due exclusively to causes 
beyond the control and without the fault of the Contractor including but not restricted to owner 
purchased material delivery delays, extra work or supplemental contract work added to the original 
contract, fires, strikes, unusual floods, accidents and unreasonable delays in receiving ordered 
materials and equipment.  
 
It should be understood by the Contractor that rain events occur and fluctuate from year to year and 
shall not be considered cause for a time extensions.   
 
All requests for extensions of time shall be presented in writing to the Utility Engineer within 10 
calendar days after the occurrence of the claimed delay, accompanied by all necessary supporting 
data, and, if based on valid grounds will be considered by the Utility and such extensions of time 
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shall be granted as may seem to be fair and reasonable.   
 
However, no claims will be considered when based on delays caused by conditions existing at the 
time bids were received and of which the Contractor might be reasonably expected to have 
knowledge at the time of bidding, or upon delays caused by failure on the part of the Contractor to 
anticipate properly the requirements of the work contracted for as to the securing of needed 
materials, labor and equipment. 
 
EXAMINATION AND DISTRIBUTION OF DOCUMENTS: 
 
Bidding documents may be obtained at the Oak Creek Water and Sewer Utility Website at: 
www.water.oak-creek.wi.us under the “Public Contracts” section after Thursday, February 13, 
2014.  
 
BID SECURITY: 
 
Bids shall be accompanied by Bid Security made payable to Owner in an amount of five (5) 
percent of Bidder's maximum Bid Price in the form of a Bid Bond, certified check, or cashier’s 
check. 
 
PUBLIC CONTRACT REQUIREMENTS: 
 
Procurement of the work and the award of the contract will be in accordance with the provisions 
of Wis. Stat. S.62.15, S.66.0901, S.66.0903 and S.779.16. 
 
Bidders shall comply with prevailing wage rates, hours of labor and hourly basic pay rates for 
each trade or occupation established in accordance with S.66.0903 Wisconsin Statutes for this 
work.  This information is on file in the Office of the Oak Creek Water and Sewer Utility and is 
bound into the Bidding Documents. 
 
EQUAL 
OPPORTUNITY 

The Oak Creek Water & Sewer Utility hereby notifies all bidders 
that it will affirmatively insure that in any contract entered into 
pursuant to this advertisement, minority business enterprises will be 
afforded full opportunity to submit bids in response to this 
invitation and will not be discriminated against on the ground of 
race, color, sex, or national origin in consideration for an award. 
 

BID 
REJECTION 

The Oak Creek Water & Sewer Utility Commission reserves the 
right to reject any and all bids, waive any informalities in bidding, 
or to accept the bid or bids, which best serves the interest of the 
Utility. 
 

BID 
WITHDRAWAL 

No bid shall be withdrawn for a period of 30 days after the 
scheduled opening of the bids without the consent of the Oak Creek 

D 
 

http://www.water.oak-creek.wi.us/


 
Water & Sewer Utility Commission. 
 

CONTRACT AWARD: 
 
Owner reserves the right to postpone the award of the Contract for a period not exceeding 30 
days from the date of bid opening.  Bids shall remain firm for that period of time. 
 
Published by authority of: 
 

City of Oak Creek Water and Sewer Utility 
Name of Owner 

 
Ron J. Pritzlaff, P.E.,  

Authorized Official 
 

Utility Engineer 
Title 

 
02/13/2014 and 02/20/2014 
    Date(s) of Publication 
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