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ADVERTISEMENT FOR BIDS

Water Main and Appurtenances for

W. Ryan Road (STH 100) Water Main Relay

and
Hydrant Relocations
for

Oak Creek Water and Sewer Utility

Project No. 14104

BID DATE: Friday, January 31, 2014

BID OPENING:

Sealed bids will be received by Owner until 9:00 a.m. on Friday, January 31, 2014 at the office of the Oak

Creek Water and Sewer Utility, 170 W. Drexel Avenue, Oak Creek, WI. 53154.

Bids submitted after this time will not be accepted. Bids will be opened and publicly read aloud

immediately after specified closing time. Interested parties are invited to attend.

PROJECT

DESCRIPTION: The work, officially known as Project No. 14104, W. Ryan Road

(STH 100) Water Main Relay and Hydrant Relocations and consists of
constructing the following approximate quantities:

Base Bid No. 1 - W. Ryan Road (STH 100) Water Main Relay:

Item Description Quantity Units
16" PVC CL 235 Water Main with
granular backfill, full depth sawcutting,
1 | concrete pavement removal, asphalt 232 LF
pavement replacement, asphalt curb and
gutter replacement, lawn restoration.
2 | 16-inch Butterfly Valve 1 EA
3 | Permanent 1-inch Air Release Valve 1 EA
4 Connect to Existing 16" Water Main, 2 EA
Provide and install anode protection.
5 | Hydrant, Lead and 6-inch Gate Valve 1 EA
6 | Erosion Control 1 LS
7 | Traffic Control 1 LS
Salvage and Delivery of Existing Hydrants
8 1 LS
and Valves
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Base Bid No. 2 - W. Ryan Road (STH 100) Hydrant Relocations:

Item Description Quantity Units
Hydrant relocations, including removing
existing hydrants, valves, and pipe as
needed, furnishing and installing new 6.0
foot hydrants, hydrant extensions, 6" C900
CL 200 DR-14 PVC restrained water main
1 pipe, 6" gate valve, fittings, tapping sleeves, 17 EA
live tap to existing water main, provide and
install anode protection. buttresses,
excavation, insulation, granular backfill and
asphalt restoration as designated on the
Drawings
Hydrant alteration, including removing
existing hydrants, valves, and pipe as
needed, furnishing and installing new 6.0
foot hydrants, hydrant extensions, 6" C900
CL 200 DR-14 PVC restrained water main
2 pipe, 6" gate valve, fittings, provide and 6 EA
install anode protection. temporary plugs,
caps, buttresses, flushing vents for testing
and sampling, excavation, insulation,
granular backfill and asphalt restoration as
designated on the Drawings
Salvage and Delivery of Existing Hydrants

3 and Valves ! LS
Erosion Control 1 LS
Traffic Control 1 LS

BASIS OF BIDS REQUIRED:

Bids shall be on a unit price basis.

Bids will be selected based upon the combined total of Base Bids No. 1 and No. 2.
Separate Base Bid No.1 and Base Bid No.2 amounts are for Utility knowledge only.
PROJECT SCHEDULE:

The starting date for work under this contract shall be at the discretion of the Contractor, subject to the
following:

Preconstruction meeting as arranged by the Utility Engineer.
Issuance of the Notice to Proceed by the Utility Engineer.
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Project Milestone Dates:
W. Ryan Road (STH 100) Water Main Relay and Hydrant Relocations Dates of Importance:

W. Ryan Road (STH 100) Water Main Relay and Hydrant Relocations water main work
shall not begin before Monday, February 24, 2014.

Substantial Completion Date: April 4, 2014
Final Completion Date: April 12, 2014

It shall be understood by the Contractor that the date of starting construction and the date of
completion of the work to be done hereunder are essential conditions of this contract, and it is further
understood and agreed that the work shall be commenced as aforementioned.

Contractor agrees that the work shall be pursued regularly, diligently, and uninterruptedly at such
rate of progress as will assure completion of the work on the dates as stated in the proposal.

Special Work Time Restrictions:

Contractor will be required to perform segments of the Existing Hydrant Abandonment Work
during off-hours (night) from 10:00 p.m. to 3:00 a.m. to accommodate local business operations
affected by the Existing Hydrant Abandonment Work of this project.

Existing Hydrant Abandonment Work is segmented into detailed segments of Work as indicated
on the Drawings. Segmented Existing Hydrant Abandonment Work will be performed during
off-hours (night) from 10:00 p.m. to 3:00 a.m. for Water Main shutdown time to complete each
segment of Existing Hydrant Abandonment Work as indicated on the Drawings.

This Abandonment Work includes existing auxiliary valve removal and capping of existing tee
fitting. The affected existing Water Main segment shall be only shut down once to perform the
Existing Hydrant Abandonment Work segmented Work. Contractor may shut down more than
one segment of the water main at a time to perform this Work, as long as their work forces
complete each segment within the allotted time.

Coordination of Work timeframes shall be coordinated and approved by the Utility prior
to performing this Existing Hydrant Abandonment Work.

EXTENSIONS OF TIME

Extensions of time may be allowed by the Utility for reasonable delays due exclusively to causes beyond the
control and without the fault of the Contractor including but not restricted to owner purchased material
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delivery delays, extra work or supplemental contract work added to the original contract, fires, strikes,
unusual floods, accidents and unreasonable delays in receiving ordered materials and equipment.

It should be understood by the Contractor that rain events occur and fluctuate from year to year and shall not
be considered cause for a time extensions.

All requests for extensions of time shall be presented in writing to the Utility Engineer within 10 calendar
days after the occurrence of the claimed delay, accompanied by all necessary supporting data, and, if based
on valid grounds will be considered by the Utility and such extensions of time shall be granted as may seem
to be fair and reasonable.

However, no claims will be considered when based on delays caused by conditions existing at the time bids
were received and of which the Contractor might be reasonably expected to have knowledge at the time of
bidding, or upon delays caused by failure on the part of the Contractor to anticipate properly the requirements
of the work contracted for as to the securing of needed materials, labor and equipment.

EXAMINATION AND DISTRIBUTION OF DOCUMENTS:

Bidding documents may be obtained at the Oak Creek Water and Sewer Utility Website at:
www.water.oak-creek.wi.us under the “Public Contracts” section after Thursday, January 16, 2014.

BID SECURITY:

Bids shall be accompanied by Bid Security made payable to Owner in an amount of five (5) percent of
Bidder's maximum Bid Price in the form of a Bid Bond, certified check, or cashier’s check.

PUBLIC CONTRACT REQUIREMENTS:

Procurement of the work and the award of the contract will be in accordance with the provisions of Wis.
Stat. S.62.15, S.66.0901, S.66.0903 and S.779.16.

Bidders shall comply with prevailing wage rates, hours of labor and hourly basic pay rates for each trade
or occupation established in accordance with S.66.0903 Wisconsin Statutes for this work. This

information is on file in the Office of the Oak Creek Water and Sewer Utility and is bound into the
Bidding Documents.

RIGHT TO REJECT BIDS:
The Oak Creek Water and Sewer Utility Commission reserves the right to reject any and all Bids, to

waive any and all informalities not involving price, time, or changes in the Work, and the right to
disregard all non-conforming, non-responsive, unbalanced, or conditional Bids.
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CONTRACT SECURITY:

Bidder awarded a contract for the Work shall be required to furnish a Performance Bond and a Payment
Bond in the full amount of the contract price.

CONTRACT AWARD:

Owner reserves the right to postpone the award of the Contract for a period not exceeding 30 days from
the date of bid opening. Bids shall remain firm for that period of time.

PREBID CONFERENCE:

A Pre-Bid meeting will not be scheduled for this project.

Published by authority of:

City of Oak Creek Water and Sewer Utility
Name of Owner

Ron J. Pritzlaff, P.E.,
Authorized Official

Utility Engineer
Title

01/16/2014 and 01/23/2014
Date(s) of Publication

END OF DOCUMENT
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INSTRUCTIONS TO BIDDERS

ARTICLE 1 - DEFINED TERMS

1.01 Terms used in these Instructions to Bidders have the meanings indicated in the General
Conditions and Supplementary Conditions.

ARTICLE 2 - COPIES OF BIDDING DOCUMENTS

2.01  Complete sets of the Bidding Documents stated in Advertisement for Bids may be obtained from
the Oak Creek Water and Sewer Utility’s website at www.water.oak-creek.wi.us. listed under the
“Public Contracts” category.

2.02  Complete sets of Bidding Documents shall be used in preparing Bids; neither Owner nor
Engineer assumes any responsibility for errors or misinterpretations resulting from use of
incomplete sets of Bidding Documents.

2.03  Owner and Engineer, in making copies of Bidding Documents available on the above terms, do
so only for purpose of obtaining Bids for the Work and do not authorize or confer a license for
any other use.

ARTICLE 3 - QUALIFICATIONS OF BIDDERS
3.01 Bidder qualification is not required by the Utility.

3.02 Bidder is advised to carefully review those portions of the Bid Form requiring Bidder’s
representations and certifications.

ARTICLE 4 - EXAMINATION OF BIDDING DOCUMENTS, OTHER RELATED DATA, AND
SITE

4.01  Subsurface and Physical Conditions;
A The Supplementary Conditions identify:

1. Those reports known to Owner of explorations and tests of subsurface conditions at
or contiguous to the Site.

2. Those drawings known to Owner of physical conditions relating to existing surface
or subsurface structures at the Site (except Underground Facilities).
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4.02

4.03

4.04

4.05

B. Copies of reports and drawings referenced in Paragraph 4.01.A will be made available by
Owner to any Bidder on request. Those reports and drawings are not part of the Contract
Documents, but the “technical data” contained therein upon which Bidder is entitled to rely
as provided in Paragraph 4.02 of the General Conditions has been identified and established
in Paragraph 4.02 of the Supplementary Conditions. Bidder is responsible for any
interpretation or conclusion Bidder draws from any “technical data” or any other data,
interpretations, opinions, or information contained in such reports or shown or indicated in
such drawings.

Underground Facilities;

A Information and data shown or indicated in the Bidding Documents with respect to existing
Underground Facilities at or contiguous to the Site is based upon information and data
furnished to Owner and Engineer by owners of such Underground Facilities, including
Owner, or others.

Hazardous Environmental Condition;

A The Supplementary Conditions identify any reports and drawings known to Owner relating
to a Hazardous Environmental Condition identified at the Site.

B. Copies of reports and drawings referenced in Paragraph 4.03.A will be made available by
Owner to any Bidder on request. Those reports and drawings are not part of the Contract
Documents, but the “technical data” contained therein upon which Bidder is entitled to rely
as provided in Paragraph 4.06 of the General Conditions has been identified and established
in Paragraph 4.06 of the Supplementary Conditions. Bidder is responsible for any
interpretation or conclusion Bidder draws from any “technical data” or any other data,
interpretations, opinions, or information contained in such reports or shown or indicated in
such drawings.

Provisions concerning responsibilities for adequacy of data furnished to prospective Bidders with
respect to subsurface conditions, other physical conditions, and Underground Facilities, and
possible changes in the Bidding Documents due to differing or unanticipated subsurface or
physical conditions appear in Paragraphs 4.02, 4.03, and 4.04 of the General Conditions.
Provisions concerning responsibilities for adequacy of data furnished to prospective Bidders with
respect to a Hazardous Environmental Condition at the Site, if any, and possible changes in the
Contract Documents due to any Hazardous Environmental Condition uncovered or revealed at the
Site which was not shown or indicated in Drawings or Specifications or identified in the Contract
Documents to be within the scope of the Work, appear in Paragraph 4.06 of the General
Conditions.

On request, Owner will provide Bidder access to the Site to conduct such examinations,
investigations, explorations, tests, and studies as Bidder deems necessary for submission of a Bid.
Bidder shall fill all holes and clean up and restore the Site to its former condition upon
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completion of such explorations, investigations, tests, and studies. Bidder shall comply with all
applicable Laws and Regulations relative to excavation and utility locates.

4.06  Work by Owner;

A

Reference is made to Article 7 of the Supplementary Conditions for the identification of the
general nature of other work that is to be performed at the Site by Owner or others (such as
utilities and other prime contractors) that relates to the Work contemplated by these
Bidding Documents. On request, Owner will provide to each Bidder for examination access
to or copies of contract documents (other than portions thereof related to price) for such
other work.

4.07  Itisthe responsibility of each Bidder before submitting a Bid to:

A

01/16/2014

examine and carefully study the Bidding Documents, and the other related data identified in
the Bidding Documents;

visit the Site and become familiar with and satisfy Bidder as to the general, local, and Site
conditions that may affect cost, progress, and performance of the Work;

become familiar with and satisfy Bidder as to all federal, state, and local Laws and
Regulations that may affect cost, progress, and performance of the Work;

carefully study all: (1) reports of explorations and tests of subsurface conditions at or
contiguous to the Site and all drawings of physical conditions relating to existing surface or
subsurface structures at the Site (except Underground Facilities) that have been identified in
Paragraph 4.02 of the Supplementary Conditions as containing reliable "technical data,"
and (2) reports and drawings of Hazardous Environmental Conditions, if any, at the Site
that have been identified in Paragraph 4.06 of the Supplementary Conditions as containing
reliable "technical data";

consider information known to Bidder; information commonly known to contractors doing
business in locality of the Site; information and observations obtained from visits to the
Site; the Bidding Documents; and the Site-related reports and drawings identified in the
Bidding Documents, with respect to effect of such information, observations, and
documents on (1) cost, progress, and performance of the Work; (2) means, methods,
techniques, sequences, and procedures of construction to be employed by Bidder, including
applying any specific means, methods, techniques, sequences, and procedures of
construction expressly required by the Bidding Documents; and (3) Bidder’s safety
precautions and programs;

agree at time of submitting its Bid that no further examinations, investigations,
explorations, tests, studies, or data are necessary for determination of its Bid for
performance of the Work at price(s) bid and within times required, and in accordance with
other terms and conditions of the Bidding Documents;

002113-3 Instructions to Bidders

© 2014 - Oak Creek Water and Sewer Utility



4.08

G. become aware of general nature of the work to be performed by Owner and others at the
Site that relates to the Work as indicated in the Bidding Documents;

H. promptly give Engineer written notice of all conflicts, errors, ambiguities, or discrepancies
that Bidder discovers in the Bidding Documents and confirm that written resolution thereof
by Engineer is acceptable to Bidder; and

I determine that the Bidding Documents are generally sufficient to indicate and convey
understanding of all terms and conditions for performance of the Work.

Submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder has
complied with every requirement of this Article 4, that without exception the Bid is premised
upon performing and furnishing the Work required by the Bidding Documents and applying any
specific means, methods, techniques, sequences, and procedures of construction that may be
shown or indicated or expressly required by the Bidding Documents, that Bidder has given
Engineer written notice of all conflicts, errors, ambiguities, and discrepancies that Bidder has
discovered in the Bidding Documents and written resolutions thereof by Engineer are acceptable
to Bidder, and that the Bidding Documents are generally sufficient to indicate and convey
understanding of terms and conditions for performing and furnishing the Work.

ARTICLE 5-PRE-BID MEETING

5.01

A Pre-Bid meeting will not be scheduled for this project.

ARTICLE 6 - SITE AND OTHER AREAS

6.01

The Site is identified in the Bidding Documents. Easements for permanent structures or
permanent changes in existing facilities are to be obtained and paid for by Owner unless
otherwise provided in the Bidding Documents. All additional lands and access thereto required
for temporary construction facilities, construction equipment, or storage of materials and
equipment to be incorporated in the Work are to be obtained and paid for by Contractor.

ARTICLE 7 - INTERPRETATIONS AND ADDENDA

7.01

7.02

All questions about the meaning or intent of the Bidding Documents are to be submitted to
Engineer in writing. Interpretations or clarifications considered necessary by Engineer in response
to such questions will be issued by Addenda mailed or delivered to all parties recorded by
Engineer as having received the Bidding Documents. Questions received less than ten days prior
to the date for opening of Bids may not be answered. Only questions answered by Addenda will
be binding. Oral and other interpretations or clarifications will be without legal effect.

Addenda may be issued to clarify, correct, or change the Bidding Documents as deemed
advisable by Owner or Engineer.
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ARTICLE 8 - BID SECURITY

8.01 A Bid must be accompanied by Bid security made payable to Owner in an amount of five percent
(5%) of Bidder’s maximum Bid price and in the form of a certified check, bank money order, or a
Bid Bond, issued by a surety meeting requirements of Paragraphs 5.01 and 5.02 of the General
Conditions.

8.02  Bid security of Successful Bidder will be retained until such Bidder has executed the Contract
Documents, furnished required contract security and met other conditions of the Notice of Award,
whereupon Bid security will be returned. If Successful Bidder fails to execute and deliver the
Contract Documents and furnish required contract security within 15 days after the Notice of
Award, Owner may consider Bidder to be in default, annul the Notice of Award, and Bid security
of that Bidder will be forfeited. Such forfeiture shall be Owner’s exclusive remedy if Bidder
defaults. Bid security of other Bidders whom Owner believes to have a reasonable chance of
receiving the award may be retained by Owner until the earlier of seven days after the Effective
Date of the Agreement or 61 days after the Bid opening, whereupon Bid security furnished by
such Bidders will be returned.

8.03  Bid security of other Bidders whom Owner believes do not have a reasonable chance of receiving
the award will be returned within seven days after the Bid opening.

ARTICLE 9 - CONTRACT TIMES

9.01 Dates by which the Work is to be substantially completed and ready for final payment are set
forth in the Agreement.

ARTICLE 10 - LIQUIDATED DAMAGES

10.01 Provisions for liquidated damages, if any, are set forth in the Agreement.

ARTICLE 11 - SUBSTITUTE AND “OR-EQUAL” ITEMS

11.01 The Contract, if awarded, will be on the basis of materials and equipment specified or described
in the Bidding Documents without consideration of possible substitute or “or-equal” items.
Whenever it is specified or described in the Bidding Documents that a substitute or “or-equal”
item of material or equipment may be furnished or used by Contractor if acceptable to Engineer,
application for such acceptance will not be considered by Engineer until after Effective Date of
the Agreement.

ARTICLE 12 - SUBCONTRACTORS, SUPPLIERS AND OTHERS

12.01 If the Supplementary Conditions require identity of certain Subcontractors, Suppliers, individuals,
or entities to be submitted to Owner in advance of a specified date prior to Effective Date of the
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12.02

12.038

Agreement, apparent Successful Bidder, and any other Bidder so requested, shall within five (5)
days after Bid opening, submit to Owner a list of all such Subcontractors, Suppliers, individuals,
or entities proposed for those portions of the Work for which such identification is required.
Such list shall be accompanied by an experience statement with pertinent information regarding
similar projects and other evidence of qualification for each such Subcontractor, Supplier,
individual, or entity if requested by Owner. If Owner or Engineer, after due investigation, has
reasonable objection to any proposed Subcontractor, Supplier, individual, or entity, Owner may,
before the Notice of Award is given, request apparent Successful Bidder to submit a substitute,
without an increase in the Bid.

If apparent Successful Bidder declines to make any such substitution, Owner may award the
Contract to next lowest Bidder that proposes to use acceptable Subcontractors, Suppliers,
individuals, or entities. Declining to make requested substitutions will not constitute grounds for
forfeiture of Bid security of any Bidder. Any Subcontractor, Supplier, individual, or entity so
listed and against which Owner or Engineer makes no written objection prior to giving Notice of
Award will be deemed acceptable to Owner and Engineer subject to revocation of such
acceptance after Effective Date of the Agreement as provided in Paragraph 6.06 of the General
Conditions.

Contractor shall not be required to employ any Subcontractor, Supplier, individual, or entity
against whom Contractor has reasonable objection.

ARTICLE 13 - PREPARATION OF BID

13.01

13.02

13.03

13.04

The Bid Form is included with the Bidding Documents. Additional copies may be obtained from
the Oak Creek Water and Sewer Utility’s website at www.water.oak-creek.wi.us. listed under the
“Public Contracts” category.

All blanks on the Bid Form shall be completed in ink and the Bid Form signed in ink. Erasures or
alterations shall be initialed in ink by person signing the Bid Form. Bid prices must be written out
in words and also entered as numeric figures for each item listed therein. In case of variation, the
written prices will prevail. In the case of optional alternatives the words “No Bid,” “No Change,”
or “Not Applicable” may be entered.

A Bid by a corporation shall be executed in corporate name by president or a vice-president or
other corporate officer accompanied by evidence of authority to sign. Corporate seal shall be
affixed and attested by secretary or an assistant secretary. Corporate address and state of
incorporation shall be shown.

A Bid by a partnership shall be executed in partnership name and signed by a partner (whose title
must appear under the signature), accompanied by evidence of authority to sign. Official address
of partnership shall be shown.
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13.05

13.06

13.07

13.08

13.09

13.10

13.11

A Bid by a limited liability company shall be executed in name of firm by a member and
accompanied by evidence of authority to sign. State of formation of firm and official address of
firm shall be shown.

A Bid by an individual shall show Bidder’s name and official address.

A Bid by a joint venture shall be executed by each joint venturer in the manner indicated on the
Bid Form. Official address of the joint venture shall be shown.

All names shall be printed in ink below signatures.

The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which shall
be filled in on the Bid Form.

Postal and e-mail addresses and telephone number for communications regarding the Bid shall be
shown.

The Bid shall contain evidence of Bidder’s authority and qualification to do business in state
where the Project is located, or Bidder shall covenant in writing to obtain such authority and
gualification prior to award of the Contract and attach such covenant to the Bid. Bidder’s state
contractor license number, if any, shall also be shown on the Bid Form.

ARTICLE 14 - BASIS OF BID; COMPARISON OF BIDS

14.01

Unit Price;

A Bidders shall submit a Bid on a unit price basis for each item of Work listed in the Bid
schedule.

B. The total of all estimated prices will be the sum of the products of the estimated quantity of

each item and the corresponding unit price. The final quantities and Contract Price will be
determined in accordance with Paragraph 11.03 of the General Conditions.

C. Discrepancies between the multiplication of units of Work and unit prices will be resolved
in favor of the unit prices. Discrepancies between the indicated sum of any column of
figures and the correct sum thereof will be resolved in favor of the correct sum.

ARTICLE 15 - SUBMITTAL OF BID

15.01

A Bid shall be submitted no later than date and time prescribed and at place indicated in
Advertisement for Bids and shall be enclosed in a plainly marked package with the Project title
(and, if applicable, designated portion of the Project for which the Bid is submitted), name and
address of Bidder, and shall be accompanied by the Bid security and other required documents. If
a Bid is sent by mail or other delivery system, sealed envelope containing the Bid shall be
enclosed in a separate package plainly marked on outside with the notation “BID ENCLOSED.”

01/16/2014 002113-7 Instructions to Bidders

© 2014 — Oak Creek Water and Sewer Utility



A mailed Bid shall be addressed to “Oak Creek Water and Sewer Utility, 170 West Drexel
Avenue, Oak Creek, W1 53154”. Electronically transmitted Bids will not be accepted.

15.02 See Bid Form for a list of documents required to be submitted with the Bid.

ARTICLE 16 - MODIFICATION AND WITHDRAWAL OF BID

16.01 A Bid may be modified or withdrawn by an appropriate document duly executed in same manner
that a Bid must be executed and delivered to place where Bids are to be submitted prior to date
and time for opening Bids.

16.02 If within 24 hours after Bids are opened any Bidder files a duly signed written notice with Owner
and promptly thereafter demonstrates to reasonable satisfaction of Owner that there was a
material and substantial mistake in preparation of its Bid, that Bidder may withdraw its Bid, and
Bid security will be returned. Thereafter, if the Work is rebid, that Bidder will be disqualified
from further bidding on the Work.

ARTICLE 17 - OPENING OF BIDS

17.01 Bids will be opened at the time and place indicated in the Advertisement or Invitation to Bid and,
unless obviously non-responsive, read aloud publicly. An abstract of the amounts of the base Bids
and major alternates, if any, will be made available to Bidders after the opening of Bids.

ARTICLE 18 - BIDS TO REMAIN SUBJECT TO ACCEPTANCE

18.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but
Owner may, in its sole discretion, release any Bid and return the Bid security prior to the end of
this period.

ARTICLE 19 - EVALUATION OF BIDS AND AWARD OF CONTRACT

19.01 Owner reserves the right to reject any or all Bids, including without limitation, nonconforming,
nonresponsive, unbalanced, or conditional Bids. Owner further reserves the right to reject the Bid
of any Bidder whom it finds, after reasonable inquiry and evaluation, to not be responsible.
Owner may also reject the Bid of any Bidder if Owner believes that it would not be in best
interest of the Project to make an award to that Bidder.

19.02 More than one Bid for the same Work from an individual or entity under the same or different
names will not be considered. Reasonable grounds for believing that any Bidder has an interest
in more than one Bid for the Work may be cause for disqualification of that Bidder and rejection
of all Bids in which that Bidder has an interest.
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19.03

19.04

19.05

19.06

In evaluating Bids, Owner will consider whether or not the Bids comply with prescribed
requirements, and any alternates, unit prices and other data, as may be requested in the Bid Form
or prior to the Notice of Award.

In evaluating Bidders, Owner will consider qualifications of Bidders and may consider
gualifications and experience of Subcontractors, Suppliers, and other individuals or entities
proposed for those portions of the Work for which identity of Subcontractors, Suppliers, and
other individuals or entities must be submitted as provided in the Supplementary Conditions.

Owner may conduct such investigations as Owner deems necessary to establish responsibility,
qualifications, and financial ability of Bidders, proposed Subcontractors, Suppliers, individuals,
or entities proposed for those portions of the Work in accordance with the Contract Documents.

If the Contract is to be awarded, Owner will award the Contract to the Bidder whose Bid is in best
interests of the Project.

ARTICLE 20 - CONTRACT SECURITY AND INSURANCE

20.01

20.02

20.03

20.04

Avrticle 5 of the General Conditions, as may be modified by the Supplementary Conditions, sets
forth Owner’s requirements as to performance and payment bonds and insurance. When the
Successful Bidder executes the Agreement with the Oak Creek Water and Sewer Utility, it shall
be accompanied by such bonds.

Where the contract is over $10,000.00, the contractor will be required to furnish a satisfactory
performance bond in the amount of 100 percent of the contract. The Contractor shall pay the total
cost of this bond. Such bond shall be executed by an authorized surety company and shall remain
in full force and effect for a period of one year after the final payment for the work to guarantee
workmanship and materials. A performance bond shall not be required for public works contracts
below $10,000.00 regardless of bond requirement.

The Contractor shall agree and guarantee that the material and workmanship supplied by them
shall be free from all defects, and strictly in accordance with the Drawings and Specifications, at
the time of its completion and acceptance by the municipality, and for a time of one year
thereafter, the Contractor agrees to forthwith repair the same upon notification by the
municipality using the same material required by these specifications.

In case the Contractor shall fail to make such repairs or cause the same to be made, the Contractor
agrees and guarantees to pay on demand the cost thereof, to said municipality upon the
completion of such repairs, and the Contractor further agrees and guarantees to pay for all labor
and material used in or about the construction of said work in his contract, which may become a
lien or a claim against the municipality.
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ARTICLE 21 - SIGNING OF AGREEMENT

21.01 When Owner issues a Notice of Award to the Successful Bidder, it shall be accompanied by the
required number of unsigned counterparts of the Agreement along with the other Contract
Documents which are identified in the Agreement as attached thereto. Within 15 days thereafter,
Successful Bidder shall sign and deliver the required number of counterparts of the Agreement
and attached documents to Owner. Within ten days thereafter, Owner shall deliver one fully
signed counterpart to Successful Bidder with a complete set of the Drawings with appropriate
identification.

ARTICLE 22 - RETAINAGE

22.01 Provisions concerning Contractor’s rights to deposit securities in lieu of retainage are set forth in
the Agreement.

END OF DOCUMENT
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DOCUMENT 00 41 00

BID FORM

Water Main and Appurtenances for
W. Ryan Road (STH 100) Water Main Relay

and
Hydrant Relocations
for
Oak Creek Water and Sewer Utility

Project No. 14101
BID DATE: Friday, January 31, 2014

Sealed bids will be received by Owner until 9:00 a.m. on Friday, January 31, 2014, at the office of the
Oak Creek Water and Sewer Utility, 170 West Drexel Avenue, Oak Creek, WI. 53154,

ARTICLE1 BID RECIPIENT

1.01  This Bid is submitted to the OWNER;

Oak Creek Water and Sewer Utility
170 West Drexel Avenue
Oak Creek, WI 53154

1.02  The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into an
Agreement with OWNER in the form included in the Bidding Documents to perform all Work as
specified or indicated in the Bidding Documents for the prices and within the times indicated in this Bid
and in accordance with the other terms and conditions of the Bidding Documents.

ARTICLE2 BIDDER’S ACKNOWLEDGEMENTS

2.01 BIDDER accepts all of the terms and conditions of the Instructions to Bidders, including without
limitation those dealing with the disposition of bid security. This Bid will remain subject to acceptance
for thirty (30) days after the day of Bid opening, or for such longer period of time that BIDDER may
agree to in writing upon request of OWNER.

ARTICLE3 BIDDER’S REPRESENTATIONS
3.01  Insubmitting this Bid, BIDDER represents that:

A BIDDER has examined and carefully studied the Bidding Documents, and the following
Addenda, receipt of all which is hereby acknowledged.
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01/16/2014

Date Number

BIDDER has visited the site and become familiar and is satisfied as to the general, local
and Site conditions that may affect cost, progress, and performance of the Work.

BIDDER is familiar with and satisfied as to all federal, state and local Laws and
Regulations that may affect cost, progress, and performance of the Work.

BIDDER has carefully studied all: (1) reports or explorations and tests of subsurface
conditions at or contiguous to the Site and all drawings of physical conditions in or
relating to existing surface of subsurface structures at or contiguous to the Site (except
Underground Facilities) which have been identified in SC-4.02, and (2) reports and
drawings of Hazardous Environmental Conditions, if any, that have been identified in
SC-4.06.

BIDDER has obtained and carefully studied (or accepts the consequences for not doing
so) all additional or supplementary examinations, investigations, explorations, test,
studies, and data concerning conditions (surface, subsurface, and Underground Facilities)
at or contiguous to the Site which may affect the cost, progress, or performance of the
Work or which relate to any aspect of the means, methods, techniques, sequences, and
procedures of construction to be employed by BIDDER, including applying the specific
means, methods, techniques, sequences, and procedures of construction expressly
required by the Bidding Documents to be employed by the BIDDER, and safety
precautions and programs incident thereto.

BIDDER does not consider that any further examinations, investigations, explorations,
tests, studies, or data are necessary for the determination of this Bid for performance of
the Work at the price(s) bid and within the times and in accordance with the other terms
and conditions of the Bidding Documents.

BIDDER is aware of the general nature of work to be performed by OWNER and others
at the Site that relates to the Work as indicated in the Bidding Documents.

BIDDER has correlated the information known to BIDDER, information and
observations obtained from visits to the Site, reports and drawings identified in the
Bidding Documents, and all additional examinations, investigations, explorations, tests,
studies, and data with the Bidding Documents.

BIDDER has given OWNER written notice of all conflicts, errors, ambiguities, or
discrepancies that BIDDER has discovered in the Bidding Documents, and the written
resolution thereof by OWNER is acceptable to BIDDER.
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ARTICLE 4

The Bidding Documents are generally sufficient to indicate and convey understanding of
all terms and conditions for performance of the Work for which this Bid is submitted.

BIDDER will submit written evidence of its authority to do business in the state where
the Project is located not later than the date of execution of the Agreement.

FURTHER REPRESENTATIONS

401 BIDDER further represents that:

A

ARTICLE 5

This Bid is genuine and not made in the interest of or on behalf of any undisclosed
individual or entity and is not submitted in conformity with any agreement or rules of any
group, association, organization, or corporation;

BIDDER has not directly or indirectly induced or solicited any other Bidder to submit a
false or sham Bid;

BIDDER has not solicited or induced any individual or entity to refrain from bidding; and

BIDDER has not sought by collusion to obtain for itself any advantage over any other
Bidder or over OWNER.

BASIS OF BID

5.01 BIDDER will complete the Work in accordance with the Bidding Documents for the following

price(s):

W. Ryan Road (STH 100) Water Main Relay — Base Bid No. 1

Item Item Description Bid Units Unit Price Unit Price
No. Quantity (Words) (Numeric
Figure)

Total
Price

16" PVC CL 235 Water Main
with granular backfill, full
depth sawcutting, concrete

1 pavement removal, asphalt 232 LF
pavement replacement,
asphalt curb and gutter
replacement, lawn restoration

2 16-inch Butterfly Valve 1 EA

Permanent 1-inch Air
Release Valve

Connect to Existing 16"
4 Water Main. Provide and 2 EA
install anode protection.

01/16/2014
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ltem
No.

Item Description

Bid
Quantity

Units

Unit Price
(Words)

Unit Price
(Numeric
Figure)

Total
Price

Hydrant, Lead and 6-inch
Gate Valve

EA

Erosion Control

LS

Traffic Control

LS

Salvage and Delivery of
Existing Hydrants and
Valves

LS

BASE BID NO. 1: TOTAL (ITEMS 1-8) INCLUSIVE:

($ )

W. Ryan Road (STH 100) Hydrant Relocations — Base Bid No. 2

(Use Words)

(Figures)

ltem
No.

Item Description

Bid
Quantity

Units

Unit Price
(Words)

Unit Price
(Numeric
Figure)

Total
Price

Hydrant Relocation,
including removing existing
hydrants, valves, and pipe as
needed, furnishing and
installing new 6.0 foot
hydrants, hydrant extensions,
6" C900 CL 200 DR-14
restrained water main pipe,
6" gate valve, fittings,
tapping sleeves, live tap to
existing water main,
buttresses, excavation,
insulation, granular backfill
and asphalt restoration as
designated on the Drawings

17

EA

01/16/2014
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Item Item Description Bid Units Unit Price Unit Price
No. Quantity (Words) (Numeric
Figure)

Total
Price

Hydrant alteration, including
removing existing hydrants,
valves, and pipe as needed,
furnishing and installing new
6.0 foot hydrants, hydrant
extensions, 6" C900 CL 200
DR-14 PVC restrained water
main pipe, 6" gate valve,
fittings, provide and install
anode protection, temporary
plugs, caps, buttresses,
flushing vents for testing and
sampling, excavation,
insulation, granular backfill
and asphalt restoration as
designated on the Drawings.

Salvage and Delivery of
3 Existing Hydrants and 1 LS
Valves

4 Erosion Control 1 LS

5 Traffic Control 1 LS

BASE BID NO. 2: TOTAL (ITEMS 1-5) INCLUSIVE:

($

(Use Words) (Figures)

COMBINED TOTAL OF BASE BID NO. 1 AND BASE BID NO. 2 INCLUSIVE:

$

(Use Words) (Figures)
Bids will be selected based upon the combined total of Base Bids No. 1 and No. 2.
Separate Base Bid No.1 and Base Bid No.2 amounts are for Utility knowledge only.

Unit Prices have been computed in accordance with Paragraph 11.03B of the General Conditions.
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BIDDER acknowledges that estimated quantities are not guaranteed, and are solely for the purpose of
comparison of Bids, and final payment for all Unit Price Bid items will be based on actual guantities,
determined as provided in the Contract Documents.

ARTICLE6 SUBCONTRACTORS LIST
BIDDER shall identify and submit the following list of Subcontractors with their bid:

Excavation Subcontractor

Asphalt Paving Subcontractor

Landscaping Subcontractor

BIDDER shall identify and list the Supplier(s) of the following items of major materials and
products upon which this bid is based, with their bid.

Water Main Piping Manufacturer/Supplier

Water Main Valve Manufacturer/Supplier

ARTICLE7 TIME OF COMPLETION

7.01 BIDDER agrees that the Work will be substantially complete on or before April 4, 2014 and
completed and ready for final payment in accordance with Paragraph 14.07B of the General Conditions
on or before April 12, 2014.

7.02 BIDDER accepts the provisions of the Agreement as to liquidated damages in the event of failure
to complete the Work within the Contract Times.
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ARTICLE8 BIDDING DOCUMENTS
8.01  The Drawings and Specifications upon which this proposal is based are as follows:

A Specifications bound along with this proposal form into the Project Manual dated
January 16, 2014.

B. Drawings dated January 16, 2014, and consisting of the following:
Sheet No. Description
01 Cover Sheet
02 Index Sheet
03 - 06 Proposed Hydrant Alterations
07 Proposed Water Main Relay
08 - 13 Traffic Control

ARTICLE9 ATTACHMENTS TO THIS BID
9.01  The following documents are attached to and made a condition of this Bid:

A. Required Bid Security in the form of

B. List of proposed Subcontractors and Suppliers.
C. Affidavit of Non-Collusion.

D. List other documents as pertinent:
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ARTICLE 10 BIDDER’S CONTACT

10.01 Communications concerning the preparation of this Bid shall be addressed to the following
person(s) in the Bidder's Office:

ARTICLE 11 DEFINED TERMS

11.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions
to Bidders, the General Conditions, and the Supplementary Conditions.
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SUBMITTED ON ,20_.
An Individual
By (SEAL)
(Individual's Name)
doing business as
Business Address:
Phone and Fax No.:
A Partnership
By (SEAL)
(Firm Name)
(General Partner)
Business Address:
Phone and Fax No.:
A Corporation
By
(Corporation Name)
(State of Incorporation)
By
(Name of Person Authorized to Sign)
(Title)
(Corporate Seal)
Attest
(Secretary)
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Business Address:

Phone and Fax No.:

A Joint Venture

By
(Name)
(Address)
By
(Name)
(Address)

Phone and Fax No.

(Each member firm of the joint venture must sign. The manner of signing for each individual, partnership,

and corporation that is a party to the joint venture should be in the manner indicated above.)

01/16/2014

END OF DOCUMENT
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INSTRUCTIONS FOR NON-COLLUSION AFFIDAVIT

1.

This Non-Collusion Affidavit must be executed by the member, officer or employee of the bidder
who makes the final decision on prices and the amount quoted in the bid.

Bid rigging and other efforts to restrain competition, and the making of false sworn statements in
connection with the submission of bids are unlawful and may be subject to criminal

prosecution. The person who signs the affidavit should examine it carefully before signing and
assure himself or herself that each statement is true and accurate, making diligent inquiry, as
necessary, of all other persons employed by or associated with the bidder with responsibilities for
the preparation, approval or submission of the bid.

In the case of a bid submitted by a joint venture, each party to the venture must be identified in
the bid documents, and an affidavit must be submitted separately on behalf of each party.

The term "complementary bid" as used in the affidavit has the meaning commonly associated
with that term in the bidding process, and includes the knowing submission of bids higher than
the bid of another firm, any intentionally high or noncompetitive bid, and any other form of bid
submitted for the purpose of giving a false appearance of competition.

Failure to submit an affidavit with the bid proposal in compliance with these instructions may
result in disqualification of the bid.
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SECTION 00 45 19

NON-COLLUSION AFFIDAVIT

State of Wisconsin; County of Milwaukee; City of Oak Creek Water and Sewer Utility:

Oak Creek Project Number: 14104

Oak Creek Project Name: West Ryan Road Water Main Relay and Hydrant Relocations

| state that | am

(Title) of (Name of Firm) and

that I am authorized to make this affidavit on behalf of my firm, and its owners, directors, and, officers. |
am the person responsible in my firm for the price(s) and the amount of this bid.

| state that:

1.

01/16/2014

The price(s) and amount of this bid have been arrived at independently and without
consultation, communication or agreement with any other contractor, bidder or potential
bidder.

Neither the price(s) nor the amount of this bid, and neither the approximate price(s) nor
approximate amount of this bid, have been disclosed to any other firm or person who is a
bidder or potential bidder, and they will not be disclosed before bid opening.

No attempt has been made or will be made to induce any firm or person to refrain from
bidding on this contract, or to submit a bid higher than this bid, or to submit any
intentionally high or non-competitive bid or other form of complementary bid.

The bid of my firm is made in good faith and not pursuant to any agreement or discussion
with, or inducement from, any firm or person to submit a complementary or other non-
competitive bid.

(Name of Firm) its affiliates, subsidiaries, officers,
directors, and employees are not currently under investigation by any governmental
agency and have not in the last four years been convicted or found liable for any act
prohibited by state or federal law in any jurisdiction, involving conspiracy or collusion
with respect to bidding on any public contract, except as follows:
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| state that (Name of Firm)
understands and acknowledges that the above representations are material and important, and will be
relied on by Oak Creek Water and Sewer Utility (Name of Owner) in awarding the contract for which this
bid is submitted. I understand and my firm understands that any misstatement in this affidavit is and shall
be treated as fraudulent concealment from the Oak Creek Water and Sewer Utility of the true facts
relating to the submission of this bid.

(Signature) (Signatory's Printed Name)

(Signatory's Title)

SWORN TO AND SUBSCRIBED
BEFORE ME THIS DAY

OF 20

My Commission Expires

Notary Public
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DOCUMENT 00 52 00

AGREEMENT FORM
BETWEEN OWNER AND CONTRACTOR
FOR CONSTRUCTION CONTRACT

THIS AGREEMENT is by and between Oak Creek Water and Sewer Utility (“Owner”) and
[ ] (**Contractor’). Owner and Contractor hereby agree as follows:

ARTICLE 1-WORK

1.01  Contractor shall complete all Work as specified or indicated in the Contract Documents. The
Work is generally described as follows:

W. Ryan Road (STH 100) Water Main Relay and Hydrant Relocations

ARTICLE 2 - THE PROJECT

2.01  The Project for which the Work under the Contract Documents shall be known as follows:
W. Ryan Road (STH 100) Water Main Relay and Hydrant Relocations

ARTICLE 3-ENGINEER

3.01 The Oak Creek Water and Sewer Utility will act as the Owner’s representative, assume all duties
and responsibilities, and have rights and authority assigned to the Engineer in the Contract
Documents in connection with completion of the Work in accordance with the Contract
Documents. The Owner’s Representative (Engineer) shall also be referenced as the Utility
Engineer within this Project Manual.

3.02  The term Design Engineer shall mean Graef-USA, Inc., One Honey Creek Corporate Center, 125
South 84" Street, Suite 401, Milwaukee, W1 53214.

ARTICLE 4 - CONTRACT TIMES

4,01 Time of the Essence;

A All time limits for Milestones, if any, Substantial Completion, and completion and
readiness for final payment as stated in the Contract Documents are of the essence of the
Contract.

4.02  Dates for Substantial Completion and Final Payment;
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A

The Work will be substantially completed on or before April 4, 2014, and completed and
ready for final payment in accordance with Paragraph 14.07 of the General Conditions on
or before April 12, 2014.

4.03 Liquidated Damages;

A

01/16/2014

When the work embraced in the contract is not completed within the time stated in the
documents for the water main construction, and/or for the entire work, including testing,
flushing, and surface restoration, as stated, and within such extra time as may be allowed by
extensions, the Contractor shall pay to the Oak Creek Water and Sewer Utility the
following sum for each and every calendar day that the time consumed in final completion
exceeds the time allowed therefore, plus the engineering and inspection costs incurred
during the time used beyond the allowed time:

Original Contract Amount
Daily Charge
From More Than | To and Including Calendar Day
$0 $50,000 $200.00
$50,000 $100,000 $250.00
$100,000 $300,000 $350.00
$300,000 $500,000 $500.00
$500,000 $1,000,000 $700.00
$1,000,000 $1,500,000 $1,000.00
$1,500,000 $2,000,000 $1,350.00
$2,000,000 $2,500,000 $1,400.00
$2,500,000 - $1,550.00

Completion of the work under this contract on the specified time schedules is necessary and
vital to the Utility. Failure to complete the project on or before specified working days or
calendar dates will result in loss of revenues, loss of timely use of the proposed facilities,
delays, and possibly inflated costs for related or subsequent improvement installations,
detrimental to the economic development of the City and Utility, as well as the additional
cost of engineering expenses which will be required to be paid by the Utility.

Said sum in view of the difficulty of accurately ascertaining the loss which the Utility will
suffer by reason of delay in completion is hereby fixed and agreed by the parties hereto as
the liquidated damages that will be suffered by reason of such delay, and not as a penalty.

005200-2 Agreement Form

© 2014 — Oak Creek Water and Sewer Utility



The Utility will deduct and retain out of the monies which may become due hereunder, the
amount of any such liquidated damages and in case the amount which may become due
hereunder shall be less than the amount of liquidated damages suffered, the Contractor shall
be liable to pay the difference upon demand by the Utility.

ARTICLE 5- CONTRACT PRICE

For all Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit.

The Bid prices for Unit Price Work set forth as of Effective Date of the Agreement are
based on estimated quantities. As provided in Paragraph 11.03 of the General Conditions,
estimated quantities are not guaranteed, and determinations of actual quantities and
classifications are to be made by Engineer as provided in Paragraph 9.07 of the General
Conditions.

ARTICLE 6 - PAYMENT PROCEDURES

6.01  Submittal and Processing of Payments;

A

Contractor shall submit Applications for Payment in accordance with Article 14 of the
General Conditions. Applications for Payment will be processed by Oak Creek Water and
Sewer Utility as provided in the General Conditions.

6.02  Progress Payments; Retainage;

A

01/16/2014

Owner shall make progress payments on account of the Contract Price on the basis of
Contractor’s Applications for Payment on or about the day of each month established
during the pre-construction meeting with the Utility. All such payments will be measured
by the schedule of values established as provided in Paragraph 2.07.A of the General
Conditions (and in the case of Unit Price Work based on the number of units completed) or,
in the event there is no schedule of values, as provided in the General Requirements.

1 Prior to Substantial Completion: Progress payments will be made in an amount
equal to the percentage indicated below but, in each case, less the aggregate of
payments previously made and less such amounts as Engineer may determine or
Owner may withhold, including but not limited to liquidated damages, in
accordance with Paragraph 14.02 of the General Conditions.

2. Up to 50 Percent Completion: Up until the Work has been 50 percent completed as
determined by Engineer, and if character and progress of the Work have been
satisfactory to Owner and Engineer, Owner, on recommendation of Engineer, will
retain five (5) percent of payment due.

3. 50 Percent to Substantial Completion: Between the time the Work is 50 percent
complete and date of Substantial Completion as determined by the Engineer,
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Owner and Engineer may determine that as long as character and progress of the
Work remain satisfactory to them, there will be no additional retainage held on
account of Work completed in which case remaining progress payments prior to
Substantial Completion will be in an amount equal to 100 percent of the Work
completed.

4. Upon Substantial Completion: Owner shall pay an amount sufficient to increase
total payments to Contractor to 97 percent of the Work completed, less such
amounts as Engineer shall determine in accordance with the General Conditions
and less 100 percent of Engineer’s estimate of the value of Work to be completed
or corrected as shown on tentative list of items to be completed or corrected
attached to certificate of Substantial Completion.

6.03  Final Payment;

A Upon final completion and acceptance of the Work in accordance with Paragraph 14.07 of
the General Conditions, Owner shall pay the remainder of the Contract Price as
recommended by Engineer as provided in said Paragraph 14.07.

ARTICLE 7 - INTEREST

7.01  All moneys not paid when due as provided in Article 14 of the General Conditions shall bear
interest at the rate of 3.25 percent per annum.

ARTICLE 8 - CONTRACTOR’S REPRESENTATIONS

8.01 In order to induce Owner to enter into this Agreement, Contractor makes the following
representations:

A Contractor has examined and carefully studied the Contract Documents and the other
related data identified in the Bidding Documents.

B. Contractor has visited the Site and become familiar with and is satisfied as to the general,
local, and Site conditions that may affect cost, progress, and performance of the Work.

C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and
Regulations that may affect cost, progress, and performance of the Work.

D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface
conditions at or contiguous to the Site and all drawings of physical conditions relating to
existing surface or subsurface structures at the Site (except Underground Facilities), if any,
that have been identified in Paragraph SC-4.02 of the Supplementary Conditions as
containing reliable "technical data,” and (2) reports and drawings of Hazardous
Environmental Conditions, if any, at the Site that have been identified in Paragraph SC-
4.06 of the Supplementary Conditions as containing reliable "technical data."
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Contractor has considered the information known to Contractor; information commonly
known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Contract Documents; and the Site-related
reports and drawings identified in the Contract Documents, with respect to the effect of
such information, observations, and documents on (1) the cost, progress, and performance
of the Work; (2)the means, methods, techniques, sequences, and procedures of
construction to be employed by Contractor, including any specific means, methods,
techniques, sequences, and procedures of construction expressly required by the Contract
Documents; and (3) Contractor’s safety precautions and programs.

Based on the information and observations referred to in Paragraph 8.01.E above,
Contractor does not consider that further examinations, investigations, explorations, tests,
studies, or data are necessary for the performance of the Work at the Contract Price, within
the Contract Times, and in accordance with the other terms and conditions of the Contract
Documents.

Contractor is aware of the general nature of work to be performed by Owner and others at
the Site that relates to the Work as indicated in the Contract Documents.

Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Contractor has discovered in the Contract Documents, and the written
resolution thereof by Engineer is acceptable to Contractor.

The Contract Documents are generally sufficient to indicate and convey understanding of
all terms and conditions for performance and furnishing of the Work.

ARTICLE 9 - CONTRACT DOCUMENTS

9.01 Contents;

A

01/16/2014

The Contract Documents consist of the following:

1 This Agreement (pages 00 52 00 - 1to 0052 00 - | |, inclusive).

2. Performance bond (pages 1 to , inclusive).
3. Payment bond (pages 1 to , inclusive).
4, Other bonds (pages [ Jto{ ], inclusive).
a. [ ] (pages [ Jto[ ], inclusive).
b. [ ] (pages [ Jto[ ], inclusive).
5. General Conditions (pages 00 72 00 - 1 to 00 72 00 - 62, inclusive).

6. Supplementary Conditions (pages 00 7300 -1to 0 7300 - | |, inclusive).
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7. Specifications as listed in the table of contents of the Project Manual.

8. [Drawings consisting of | | sheets with each sheet bearing the following
general title: [ 1] [Drawings listed on attached
sheet index].

9. Addenda (numbers [ Jto[ ], inclusive).
10. Exhibits to this Agreement (enumerated as follows):
a. Contractor’s Bid (pages 0041 00-1t0 0041 00 - | |, inclusive).
b. Documentation submitted by Contractor prior to Notice of Award (pages
[ Jto[ ], inclusive).
C. List other required attachments (if any), such as documents required by

funding or lending agencies.

11. The following which may be delivered or issued on or after the Effective Date of
the Agreement and are not attached hereto:
a. Notice to Award (pages [ Jto[ ], inclusive).
b. Notice to Proceed (pages [ Jto[ ], inclusive).
C. Work Change Directives.
d. Change Orders.
B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as

expressly noted otherwise above).
C. There are no Contract Documents other than those listed above in this Article 9.

D. The Contract Documents may only be amended, modified, or supplemented as provided in
Paragraph 3.04 of the General Conditions.

ARTICLE 10 - STARTING WORK BEFORE NOTIFICATION

10.01 No work shall be performed under the contract and no materials or equipment shall be delivered
to the site of the work prior to the date stated in the Oak Creek Water and Sewer Utility
Engineer’s written Notice to Proceed.

ARTICLE 11 - MISCELLANEOUS

11.01 Terms;
A Terms used in this Agreement will have the meanings stated in the General Conditions and
the Supplementary Conditions.
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11.02 Assignment of Contract;

A

No assignment by a party hereto of any rights under or interests in the Contract will be
binding on another party hereto without the written consent of the party sought to be bound,;
and, specifically but without limitation, moneys that may become due and moneys that are
due may not be assigned without such consent (except to the extent that the effect of this
restriction may be limited by law), and unless specifically stated to the contrary in any
written consent to an assignment, no assignment will release or discharge the assignor from
any duty or responsibility under the Contract Documents.

11.03 Successors and Assigns;

A

Owner and Contractor each binds itself, its partners, successors, assigns, and legal
representatives to the other party hereto, its partners, successors, assigns, and legal
representatives in respect to all covenants, agreements, and obligations contained in the
Contract Documents.

11.04 Severability;

A

Any provision or part of the Contract Documents held to be void or unenforceable under
any Law or Regulation shall be deemed stricken, and all remaining provisions shall
continue to be valid and binding upon Owner and Contractor, who agree that the Contract
Documents shall be reformed to replace such stricken provision or part thereof with a valid
and enforceable provision that comes as close as possible to expressing the intention of the
stricken provision.

11.05 Contractor’s Certifications;

A

01/16/2014

Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for or in executing the Contract. For the purposes of this Paragraph
11.05:

1 “corrupt practice” means the offering, giving, receiving, or soliciting of any thing
of value likely to influence the action of a public official in the bidding process or
in the Contract execution;

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to
influence the bidding process or the execution of the Contract to the detriment of
Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels,
or (c) to deprive Owner of the benefits of free and open competition;

3. “collusive practice” means a scheme or arrangement between two or more Bidders,
with or without the knowledge of Owner, a purpose of which is to establish Bid
prices at artificial, non-competitive levels; and
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4. “coercive practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the bidding process or
affect the execution of the Contract.

11.06 Other Provisions;

A Insert other provisions here if applicable.
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement. Counterparts have been
delivered to Owner and Contractor. All portions of the Contract Documents have been signed or have been
identified by Owner and Contractor or on their behalf. This Agreement will be effective on
[ 1, 20[ ] (which is the Effective Date of the Agreement). The Effective Date of the
Agreement and the dates of any Construction Performance Bond (EJCDC C-610) and Construction
Payment Bond (EJCDC C-615) should be the same, if possible. In no case may the date of any bonds be
earlier then the Effective Date of the Agreement.

[Name of Contractor]

Contractor Witnesses: [Address of Contractor]
[ ]
By:
Other Witnesses: CITY OF OAK CREEK WATER & SEWER

UILITY COMMISSION

By:

Gerald Wille, Chairman

ATTEST:

Fredrick Siepert, Secretary

COUNTERSIGNED:

| hereby certify that sufficient funds
are in the Treasury to meet the expense
hereof.

Bridget M. Souffrant
Finance Director / Comptroller

Examined and approved as to form this

[ | day of | |, 20[14] [__1.

Lawrence J. Haskin
City Attorney - City of Oak Creek
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DOCUMENT 00 61 13

PAYMENT BOND

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address): SURETY (Name and Address of Principal Place of Business):

OWNER: Oak Creek Water and Sewer Utility
170 West Drexel Avenue
Oak Creek, WI 53154

CONTRACT
Date:
Amount:
Description (Name and Location):

BOND
Bond Number:
Date (Not earlier than Contract Date):
Amount:
Modifications to this Bond Form:

Surety and Contractor, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do each cause this
Payment Bond to be duly executed on its behalf by its authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY
Company:
Signature: (Seal) (Seal)
Name and Title: Surety’s Name and Corporate Seal
By:

Signature and Title

(Attach Power of Attorney)
(Space is provided below for signatures of additional
parties, if required.)

Attest:

Signature and Title

CONTRACTOR AS PRINCIPAL SURETY
Company:
Signature: (Seal) (Seal)
Name and Title: Surety’s Name and Corporate Seal
By:

Signature and Title
(Attach Power of Attorney)

Attest:
Signature and Title:

01/16/2014 006113-1 Payment Bond
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1. Contractor and Surety, jointly and severally, bind themselves, their heirs,
executors, administrators, successors, and assigns to Owner to pay for labor,
materials, and equipment furnished by Claimants for use in the performance of
the Contract, which is incorporated herein by reference.

2. With respect to Owner, this obligation shall be null and void if Contractor:
2.1. Promptly makes payment, directly or indirectly, for all sums due
Claimants, and

2.2. Defends, indemnifies, and holds harmless Owner from all claims,
demands, liens, or suits alleging non-payment by Contractor by any
person or entity who furnished labor, materials, or equipment for use in
the performance of the Contract, provided Owner has promptly notified
Contractor and Surety (at the addresses described in Paragraph 12) of
any claims, demands, liens, or suits and tendered defense of such
claims, demands, liens, or suits to Contractor and Surety, and provided
there is no Owner Default.

3. With respect to Claimants, this obligation shall be null and void if Contractor
promptly makes payment, directly or indirectly, for all sums due.

4. Surety shall have no obligation to Claimants under this Bond until:

4.1. Claimants who are employed by or have a direct contract with
Contractor have given notice to Surety (at the addresses described in
Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that
a claim is being made under this Bond and, with substantial accuracy,
the amount of the claim.

4.2. Claimants who do not have a direct contract with Contractor:

1. Have furnished written notice to Contractor and sent a copy, or
notice thereof, to Owner, within 90 days after having last performed
labor or last furnished materials or equipment included in the claim
stating, with substantial accuracy, the amount of the claim and the
name of the party to whom the materials or equipment were
furnished or supplied, or for whom the labor was done or
performed; and

2. Have either received a rejection in whole or in part from Contractor,
or not received within 30 days of furnishing the above notice any
communication from Contractor by which Contractor had indicated
the claim will be paid directly or indirectly; and

3. Not having been paid within the above 30 days, have sent a written
notice to Surety and sent a copy, or notice thereof, to Owner, stating
that a claim is being made under this Bond and enclosing a copy of
the previous written notice furnished to Contractor.

5. If a notice by a Claimant required by Paragraph 4 is provided by Owner to
Contractor or to Surety, that is sufficient compliance.

6. When a Claimant has satisfied the conditions of Paragraph 4, the Surety shall
promptly and at Surety's expense take the following actions:

6.1. Send an answer to that Claimant, with a copy to Owner, within 45 days
after receipt of the claim, stating the amounts that are undisputed and
the basis for challenging any amounts that are disputed.

6.2. Pay or arrange for payment of any undisputed amounts.
7. Surety's total obligation shall not exceed the amount of this Bond, and the

amount of this Bond shall be credited for any payments made in good faith by
Surety.

8. Amounts owed by Owner to Contractor under the Contract shall be used for
the performance of the Contract and to satisfy claims, if any, under any
performance bond. By Contractor furnishing and Owner accepting this Bond,
they agree that all funds earned by Contractor in the performance of the Contract
are dedicated to satisfy obligations of Contractor and Surety under this Bond,
subject to Owner's priority to use the funds for the completion of the Work.

9. Surety shall not be liable to Owner, Claimants, or others for obligations of
Contractor that are unrelated to the Contract. Owner shall not be liable for
payment of any costs or expenses of any Claimant under this Bond, and shall
have under this Bond no obligations to make payments to, give notices on behalf
of, or otherwise have obligations to Claimants under this Bond.

10. Surety hereby waives notice of any change, including changes of time, to the
Contract or to related Subcontracts, purchase orders and other obligations.

11. No suit or action shall be commenced by a Claimant under this Bond other
than in a court of competent jurisdiction in the location in which the Work or
part of the Work is located or after the expiration of one year from the date (1)
on which the Claimant gave the notice required by Paragraph 4.1 or Paragraph
4.2.3, or (2) on which the last labor or service was performed by anyone or the
last materials or equipment were furnished by anyone under the Construction
Contract, whichever of (1) or (2) first occurs. If the provisions of this paragraph
are void or prohibited by law, the minimum period of limitation available to
sureties as a defense in the jurisdiction of the suit shall be applicable.

12. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the
addresses shown on the signature page. Actual receipt of notice by Surety,
Owner, or Contractor, however accomplished, shall be sufficient compliance as
of the date received at the address shown on the signature page.

13. When this Bond has been furnished to comply with a statutory requirement
in the location where the Contract was to be performed, any provision in this
Bond conflicting with said statutory requirement shall be deemed deleted
herefrom and provisions conforming to such statutory requirement shall be
deemed incorporated herein. The intent is that this Bond shall be construed as a
statutory Bond and not as a common law bond.

14. Upon request of any person or entity appearing to be a potential beneficiary
of this Bond, Contractor shall promptly furnish a copy of this Bond or shall
permit a copy to be made.

15. DEFINITIONS

15.1. Claimant: An individual or entity having a direct contract with
Contractor, or with a first-tier subcontractor of Contractor, to furnish
labor, materials, or equipment for use in the performance of the
Contract. The intent of this Bond shall be to include without limitation
in the terms "labor, materials or equipment" that part of water, gas,
power, light, heat, oil, gasoline, telephone service, or rental equipment
used in the Contract, architectural and engineering services required for
performance of the Work of Contractor and Contractor's
Subcontractors, and all other items for which a mechanic's lien may be
asserted in the jurisdiction where the labor, materials, or equipment
were furnished.

15.2. Contract: The agreement between Owner and Contractor identified on
the signature page, including all Contract Documents and changes
thereto.

15.3. Owner Default: Failure of Owner, which has neither been remedied nor
waived, to pay Contractor as required by the Contract or to perform and
complete or comply with the other terms thereof.

FOR INFORMATION ONLY - Name, Address and Telephone
Surety Agency or Broker:
Owner’s Representative (engineer or other party):
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DOCUMENT 00 61 16

PERFORMANCE BOND

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address): SURETY (Name and Address of Principal Place of Business):

OWNER: Oak Creek Water and Sewer Utility
170 West Drexel Avenue
Oak Creek, WI 53154

CONTRACT
Date:
Amount:
Description (Name and Location):

BOND
Bond Number:
Date (Not earlier than Contract Date):
Amount:
Modifications to this Bond Form:

Surety and Contractor, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do each cause this
Performance Bond to be duly executed on its behalf by its authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY
Company:
Signature: (Seal) (Seal)
Name and Title: Surety’s Name and Corporate Seal
By:

Signature and Title

(Attach Power of Attorney)
(Space is provided below for signatures of additional
parties, if required.)

Attest:

Signature and Title

CONTRACTOR AS PRINCIPAL SURETY
Company:
Signature: (Seal) (Seal)
Name and Title: Surety’s Name and Corporate Seal
By:

Signature and Title
(Attach Power of Attorney)

Attest:
Signature and Title:
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1. Contractor and Surety, jointly and severally, bind themselves, their heirs,
executors, administrators, successors, and assigns to Owner for the performance of the
Contract, which is incorporated herein by reference.

2. If Contractor performs the Contract, Surety and Contractor have no obligation
under this Bond, except to participate in conferences as provided in Paragraph 3.1.

3. If there is no Owner Default, Surety's obligation under this Bond shall arise after:

3.1 Owner has notified Contractor and Surety, at the addresses described in
Paragraph 10 below, that Owner is considering declaring a Contractor
Default and has requested and attempted to arrange a conference with
Contractor and Surety to be held not later than 15 days after receipt of
such notice to discuss methods of performing the Contract. If Owner,
Contractor and Surety agree, Contractor shall be allowed a reasonable
time to perform the Contract, but such an agreement shall not waive
Owner's right, if any, subsequently to declare a Contractor Default; and

3.2. Owner has declared a Contractor Default and formally terminated
Contractor's right to complete the Contract. Such Contractor Default shall
not be declared earlier than 20 days after Contractor and Surety have
received notice as provided in Paragraph 3.1; and

3.3.  Owner has agreed to pay the Balance of the Contract Price to:
1. Surety in accordance with the terms of the Contract;

2. Another contractor selected pursuant to Paragraph 4.3 to perform the
Contract.

4. When Owner has satisfied the conditions of Paragraph 3, Surety shall promptly and
at Surety's expense take one of the following actions:

4.1.  Arrange for Contractor, with consent of Owner, to perform and complete
the Contract; or

4.2. Undertake to perform and complete the Contract itself, through its agents
or through independent contractors; or

4.3.  Obtain bids or negotiated proposals from qualified contractors acceptable
to Owner for a contract for performance and completion of the Contract,
arrange for a contract to be prepared for execution by Owner and
Contractor selected with Owner's concurrence, to be secured with
performance and payment bonds executed by a qualified surety equivalent
to the bonds issued on the Contract, and pay to Owner the amount of
damages as described in Paragraph 6 in excess of the Balance of the
Contract Price incurred by Owner resulting from Contractor Default; or

4.4.  Waive its right to perform and complete, arrange for completion, or obtain
a new contractor and with reasonable promptness under the circumstances:

1. After investigation, determine the amount for which it may be liable to
Owner and, as soon as practicable after the amount is determined,
tender payment therefor to Owner; or

2. Deny liability in whole or in part and notify Owner citing reasons
therefor.

5. If Surety does not proceed as provided in Paragraph 4 with reasonable promptness,
Surety shall be deemed to be in default on this Bond 15 days after receipt of an
additional written notice from Owner to Surety demanding that Surety perform its
obligations under this Bond, and Owner shall be entitled to enforce any remedy
available to Owner. If Surety proceeds as provided in Paragraph 4.4, and Owner
refuses the payment tendered or Surety has denied liability, in whole or in

part, without further notice Owner shall be entitled to enforce any remedy available to
Owner.

6. After Owner has terminated Contractor's right to complete the Contract, and if
Surety elects to act under Paragraph 4.1, 4.2, or 4.3 above, then the responsibilities of
Surety to Owner shall not be greater than those of Contractor under the Contract, and
the responsibilities of Owner to Surety shall not be greater than those of Owner under
the Contract. To a limit of the amount of this Bond, but subject to commitment by
Owner of the Balance of the Contract Price to mitigation of costs and damages on the
Contract, Surety is obligated without duplication for:

6.1.  The responsibilities of Contractor for correction of defective Work and
completion of the Contract;

6.2.  Additional legal, design professional, and delay costs resulting from
Contractor's Default, and resulting from the actions or failure to act of
Surety under Paragraph 4; and

6.3.  Liquidated damages, or if no liquidated damages are specified in the
Contract, actual damages caused by delayed performance or non-
performance of Contractor.

7. Surety shall not be liable to Owner or others for obligations of Contractor that are
unrelated to the Contract, and the Balance of the Contract Price shall not be reduced or
set off on account of any such unrelated obligations. No right of action shall accrue on
this Bond to any person or entity other than Owner or its heirs, executors,
administrators, or successors.

8. Surety hereby waives notice of any change, including changes of time, to Contract
or to related subcontracts, purchase orders, and other obligations.

9. Any proceeding, legal or equitable, under this Bond may be instituted in any court
of competent jurisdiction in the location in which the Work or part of the Work is
located and shall be instituted within two years after Contractor Default or within two
years after Contractor ceased working or within two years after Surety refuses or fails
to perform its obligations under this Bond, whichever occurs first. If the provisions of
this paragraph are void or prohibited by law, the minimum period of limitation
available to sureties as a defense in the jurisdiction of the suit shall be applicable.

10. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the address
shown on the signature page.

11. When this Bond has been furnished to comply with a statutory requirement in the
location where the Contract was to be performed, any provision in this Bond
conflicting with said statutory requirement shall be deemed deleted herefrom and
provisions conforming to such statutory requirement shall be deemed incorporated
herein. The intent is that this Bond shall be construed as a statutory bond and not as a
common law bond.

12. Definitions.

12.1  Balance of the Contract Price: The total amount payable by Owner to
Contractor under the Contract after all proper adjustments have been
made, including allowance to Contractor of any amounts received or to be
received by Owner in settlement of insurance or other Claims for damages
to which Contractor is entitled, reduced by all valid and proper payments
made to or on behalf of Contractor under the Contract.

12.2.  Contract: The agreement between Owner and Contractor identified on the
signature page, including all Contract Documents and changes thereto.

12.3. Contractor Default: Failure of Contractor, which has neither been
remedied nor waived, to perform or otherwise to comply with the terms of
the Contract.

12.4. Owner Default: Failure of Owner, which has neither been remedied nor
waived, to pay Contractor as required by the Contract or to perform and
complete or comply with the other terms thereof.

FOR INFORMATION ONLY - Name, Address and Telephone
Surety Agency or Broker
Owner’s Representative (engineer or other party)
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This document has important legal consequences; consultation with an attorney is encouraged with respect to its
use or modification. This document should be adapted to the particular circumstances of the contemplated Project
and the controlling Laws and Regulations.
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ARTICLE 1 - DEFINITIONS AND TERMINOLOGY

1.01 Defined Terms

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial
capital letters, the terms listed below will have the meanings indicated which are applicable to
both the singular and plural thereof. In addition to terms specifically defined, terms with initial
capital letters in the Contract Documents include references to identified articles and paragraphs,
and the titles of other documents or forms.

1.

10.

11.

Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify,
correct, or change the Bidding Requirements or the proposed Contract Documents.

Agreement—The written instrument which is evidence of the agreement between Owner and
Contractor covering the Work.

Application for Payment—The form acceptable to Engineer which is to be used by
Contractor during the course of the Work in requesting progress or final payments and which
is to be accompanied by such supporting documentation as is required by the Contract
Documents.

Asbestos—Any material that contains more than one percent asbestos and is friable or is
releasing asbestos fibers into the air above current action levels established by the United
States Occupational Safety and Health Administration.

Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the
prices for the Work to be performed.

Bidder—The individual or entity who submits a Bid directly to Owner.

Bidding Documents—The Bidding Requirements and the proposed Contract Documents
(including all Addenda).

Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid
security of acceptable form, if any, and the Bid Form with any supplements.

Change Order—A document recommended by Engineer which is signed by Contractor and
Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the
Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement.

Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract
Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A
demand for money or services by a third party is not a Claim.

Contract—The entire and integrated written agreement between the Owner and Contractor
concerning the Work. The Contract supersedes prior negotiations, representations, or
agreements, whether written or oral.
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12.

13.

14.

15.
16.
17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

Contract Documents—Those items so designated in the Agreement. Only printed or hard
copies of the items listed in the Agreement are Contract Documents. Approved Shop
Drawings, other Contractor submittals, and the reports and drawings of subsurface and
physical conditions are not Contract Documents.

Contract Price—The moneys payable by Owner to Contractor for completion of the Work in
accordance with the Contract Documents as stated in the Agreement (subject to the
provisions of Paragraph 11.03 in the case of Unit Price Work).

Contract Times—The number of days or the dates stated in the Agreement to: (i) achieve
Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it
is ready for final payment as evidenced by Engineer’s written recommendation of final
payment.

Contractor—The individual or entity with whom Owner has entered into the Agreement.
Cost of the Work—See Paragraph 11.01 for definition.

Drawings—That part of the Contract Documents prepared or approved by Engineer which
graphically shows the scope, extent, and character of the Work to be performed by
Contractor. Shop Drawings and other Contractor submittals are not Drawings as so defined.

Effective Date of the Agreement—The date indicated in the Agreement on which it becomes
effective, but if no such date is indicated, it means the date on which the Agreement is signed
and delivered by the last of the two parties to sign and deliver.

Engineer—The individual or entity named as such in the Agreement.

Field Order—A written order issued by Engineer which requires minor changes in the Work
but which does not involve a change in the Contract Price or the Contract Times.

General Requirements—Sections of Division 1 of the Specifications.

Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs,
Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances
that may present a substantial danger to persons or property exposed thereto.

Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section
1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.

Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules,
regulations, ordinances, codes, and orders of any and all governmental bodies, agencies,
authorities, and courts having jurisdiction.

Liens—Charges, security interests, or encumbrances upon Project funds, real property, or
personal property.

Milestone—A principal event specified in the Contract Documents relating to an
intermediate completion date or time prior to Substantial Completion of all the Work.
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217.

28.

29.

30.
31.

32.

33.

34.

35.

36.

37.

38.

39.

Notice of Award—The written notice by Owner to the Successful Bidder stating that upon
timely compliance by the Successful Bidder with the conditions precedent listed therein,
Owner will sign and deliver the Agreement.

Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which
the Contract Times will commence to run and on which Contractor shall start to perform the
Work under the Contract Documents.

Owner—The individual or entity with whom Contractor has entered into the Agreement and
for whom the Work is to be performed.

PCBs—Polychlorinated biphenyils.

Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard
conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square
inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and
oil mixed with other non-Hazardous Waste and crude oils.

Progress Schedule—A schedule, prepared and maintained by Contractor, describing the
sequence and duration of the activities comprising the Contractor’s plan to accomplish the
Work within the Contract Times.

Project—The total construction of which the Work to be performed under the Contract
Documents may be the whole, or a part.

Project Manual—The bound documentary information prepared for bidding and constructing
the Work. A listing of the contents of the Project Manual, which may be bound in one or
more volumes, is contained in the table(s) of contents.

Radioactive Material—Source, special nuclear, or byproduct material as defined by the
Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.

Resident Project Representative—The authorized representative of Engineer who may be
assigned to the Site or any part thereof.

Samples—Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and which establish the standards by which such
portion of the Work will be judged.

Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required
submittals and the time requirements to support scheduled performance of related
construction activities.

Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions
of the Contract Price to various portions of the Work and used as the basis for reviewing
Contractor’s Applications for Payment.
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40.

41,

42,

43.

44,

45.

46.

47.

48.

49,

50.

51.

Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or
information which are specifically prepared or assembled by or for Contractor and submitted
by Contractor to illustrate some portion of the Work.

Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon
which the Work is to be performed, including rights-of-way and easements for access
thereto, and such other lands furnished by Owner which are designated for the use of
Contractor.

Specifications—That part of the Contract Documents consisting of written requirements for
materials, equipment, systems, standards and workmanship as applied to the Work, and
certain administrative requirements and procedural matters applicable thereto.

Subcontractor—An individual or entity having a direct contract with Contractor or with any
other Subcontractor for the performance of a part of the Work at the Site.

Substantial Completion—The time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified part
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the
Work (or a specified part thereof) can be utilized for the purposes for which it is intended.
The terms “substantially complete” and “substantially completed” as applied to all or part of
the Work refer to Substantial Completion thereof.

Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an
award.

Supplementary Conditions—That part of the Contract Documents which amends or
supplements these General Conditions.

Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a
direct contract with Contractor or with any Subcontractor to furnish materials or equipment
to be incorporated in the Work by Contractor or Subcontractor.

Underground Facilities—All underground pipelines, conduits, ducts, cables, wires,
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements
containing such facilities, including those that convey electricity, gases, steam, liquid
petroleum products, telephone or other communications, cable television, water, wastewater,
storm water, other liquids or chemicals, or traffic or other control systems.

Unit Price Work—Work to be paid for on the basis of unit prices.

Work—The entire construction or the various separately identifiable parts thereof required to
be provided under the Contract Documents. Work includes and is the result of performing or
providing all labor, services, and documentation necessary to produce such construction, and
furnishing, installing, and incorporating all materials and equipment into such construction,
all as required by the Contract Documents.

Work Change Directive—A written statement to Contractor issued on or after the Effective
Date of the Agreement and signed by Owner and recommended by Engineer ordering an
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addition, deletion, or revision in the Work, or responding to differing or unforeseen
subsurface or physical conditions under which the Work is to be performed or to
emergencies. A Work Change Directive will not change the Contract Price or the Contract
Times but is evidence that the parties expect that the change ordered or documented by a
Work Change Directive will be incorporated in a subsequently issued Change Order
following negotiations by the parties as to its effect, if any, on the Contract Price or Contract
Times.

1.02  Terminology

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in
the Bidding Requirements or Contract Documents, have the indicated meaning.

B. Intent of Certain Terms or Adjectives:

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as
directed” or terms of like effect or import to authorize an exercise of professional judgment
by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,”
“satisfactory,” or adjectives of like effect or import are used to describe an action or
determination of Engineer as to the Work. It is intended that such exercise of professional
judgment, action, or determination will be solely to evaluate, in general, the Work for
compliance with the information in the Contract Documents and with the design concept of
the Project as a functioning whole as shown or indicated in the Contract Documents (unless
there is a specific statement indicating otherwise). The use of any such term or adjective is
not intended to and shall not be effective to assign to Engineer any duty or authority to
supervise or direct the performance of the Work, or any duty or authority to undertake
responsibility contrary to the provisions of Paragraph 9.09 or any other provision of the
Contract Documents.

C. Day:

1. The word “day” means a calendar day of 24 hours measured from midnight to the next
midnight.

D. Defective:

1. The word “defective,” when modifying the word “Work,” refers to Work that is
unsatisfactory, faulty, or deficient in that it:

a. does not conform to the Contract Documents; or

b. does not meet the requirements of any applicable inspection, reference standard, test, or
approval referred to in the Contract Documents; or

c. has been damaged prior to Engineer’s recommendation of final payment (unless
responsibility for the protection thereof has been assumed by Owner at Substantial
Completion in accordance with Paragraph 14.04 or 14.05).

E. Furnish, Install, Perform, Provide:
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1. The word “furnish,” when used in connection with services, materials, or equipment, shall
mean to supply and deliver said services, materials, or equipment to the Site (or some other
specified location) ready for use or installation and in usable or operable condition.

2. The word “install,” when used in connection with services, materials, or equipment, shall
mean to put into use or place in final position said services, materials, or equipment complete
and ready for intended use.

3. The words “perform” or “provide,” when used in connection with services, materials, or
equipment, shall mean to furnish and install said services, materials, or equipment complete
and ready for intended use.

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services,
materials, or equipment in a context clearly requiring an obligation of Contractor, “provide”
is implied.

Unless stated otherwise in the Contract Documents, words or phrases that have a well-known
technical or construction industry or trade meaning are used in the Contract Documents in
accordance with such recognized meaning.

ARTICLE 2 - PRELIMINARY MATTERS

2.01

2.02

2.03

Delivery of Bonds and Evidence of Insurance

A.

When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor
shall also deliver to Owner such bonds as Contractor may be required to furnish.

Evidence of Insurance: Before any Work at the Site is started, Contractor and Owner shall each
deliver to the other, with copies to each additional insured identified in the Supplementary
Conditions, certificates of insurance (and other evidence of insurance which either of them or
any additional insured may reasonably request) which Contractor and Owner respectively are
required to purchase and maintain in accordance with Article 5.

Copies of Documents

A.

Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project
Manual. Additional copies will be furnished upon request at the cost of reproduction.

Commencement of Contract Times; Notice to Proceed

A

The Contract Times will commence to run on the thirtieth day after the Effective Date of the
Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A
Notice to Proceed may be given at any time within 30 days after the Effective Date of the
Agreement. In no event will the Contract Times commence to run later than the sixtieth day after
the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, whichever
date is earlier.
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2.04

2.05

2.06

2.07

Starting the Work

A. Contractor shall start to perform the Work on the date when the Contract Times commence to
run. No Work shall be done at the Site prior to the date on which the Contract Times commence
to run.

Before Starting Construction

A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless
otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely
review:

1. apreliminary Progress Schedule indicating the times (numbers of days or dates) for starting
and completing the various stages of the Work, including any Milestones specified in the
Contract Documents;

2. apreliminary Schedule of Submittals; and

3. apreliminary Schedule of Values for all of the Work which includes quantities and prices of
items which when added together equal the Contract Price and subdivides the Work into
component parts in sufficient detail to serve as the basis for progress payments during
performance of the Work. Such prices will include an appropriate amount of overhead and
profit applicable to each item of Work.

Preconstruction Conference; Designation of Authorized Representatives

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer,
and others as appropriate will be held to establish a working understanding among the parties as
to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for
handling Shop Drawings and other submittals, processing Applications for Payment, and
maintaining required records.

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to
act as its authorized representative with respect to the services and responsibilities under the
Contract. Such individuals shall have the authority to transmit instructions, receive information,
render decisions relative to the Contract, and otherwise act on behalf of each respective party.

Initial Acceptance of Schedules

A. At least 10 days before submission of the first Application for Payment a conference attended by
Contractor, Engineer, and others as appropriate will be held to review for acceptability to
Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A.
Contractor shall have an additional 10 days to make corrections and adjustments and to complete
and resubmit the schedules. No progress payment shall be made to Contractor until acceptable
schedules are submitted to Engineer.

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of
the Work to completion within the Contract Times. Such acceptance will not impose on
Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of
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the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility
therefor.

Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable
arrangement for reviewing and processing the required submittals.

Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it
provides a reasonable allocation of the Contract Price to component parts of the Work.

ARTICLE 3- CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE

3.01

3.02

3.03

Intent

A

The Contract Documents are complementary; what is required by one is as binding as if required
by all.

It is the intent of the Contract Documents to describe a functionally complete project (or part
thereof) to be constructed in accordance with the Contract Documents. Any labor,
documentation, services, materials, or equipment that reasonably may be inferred from the
Contract Documents or from prevailing custom or trade usage as being required to produce the
indicated result will be provided whether or not specifically called for, at no additional cost to
Owner.

Clarifications and interpretations of the Contract Documents shall be issued by Engineer as
provided in Article 9.

Reference Standards

A. Standards, Specifications, Codes, Laws, and Regulations

1. Reference to standards, specifications, manuals, or codes of any technical society,

organization, or association, or to Laws or Regulations, whether such reference be specific or
by implication, shall mean the standard, specification, manual, code, or Laws or Regulations
in effect at the time of opening of Bids (or on the Effective Date of the Agreement if there
were no Bids), except as may be otherwise specifically stated in the Contract Documents.

No provision of any such standard, specification, manual, or code, or any instruction of a
Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or
Engineer, or any of their subcontractors, consultants, agents, or employees, from those set
forth in the Contract Documents. No such provision or instruction shall be effective to assign
to Owner, Engineer, or any of their officers, directors, members, partners, employees,
agents, consultants, or subcontractors, any duty or authority to supervise or direct the
performance of the Work or any duty or authority to undertake responsibility inconsistent
with the provisions of the Contract Documents.

Reporting and Resolving Discrepancies

A. Reporting Discrepancies:
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1. Contractor’s Review of Contract Documents Before Starting Work: Before undertaking each
part of the Work, Contractor shall carefully study and compare the Contract Documents and
check and verify pertinent figures therein and all applicable field measurements. Contractor
shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy
which Contractor discovers, or has actual knowledge of, and shall obtain a written
interpretation or clarification from Engineer before proceeding with any Work affected
thereby.

2. Contractor’s Review of Contract Documents During Performance of Work: If, during the
performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy
within the Contract Documents, or between the Contract Documents and (a) any applicable
Law or Regulation , (b) any standard, specification, manual, or code, or (c) any instruction of
any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall
not proceed with the Work affected thereby (except in an emergency as required by
Paragraph 6.16.A) until an amendment or supplement to the Contract Documents has been
issued by one of the methods indicated in Paragraph 3.04.

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error,
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual
knowledge thereof.

B. Resolving Discrepancies:

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of
the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or
discrepancy between the provisions of the Contract Documents and:

a. the provisions of any standard, specification, manual, or code, or the instruction of any
Supplier (whether or not specifically incorporated by reference in the Contract
Documents); or

b. the provisions of any Laws or Regulations applicable to the performance of the Work
(unless such an interpretation of the provisions of the Contract Documents would result
in violation of such Law or Regulation).

3.04 Amending and Supplementing Contract Documents

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in
the Work or to modify the terms and conditions thereof by either a Change Order or a Work
Change Directive.

B. The requirements of the Contract Documents may be supplemented, and minor variations and
deviations in the Work may be authorized, by one or more of the following ways:

1. AField Order;

2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph
6.17.D.3); or
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3.05

3.06

3. Engineer’s written interpretation or clarification.

Reuse of Documents

A

Contractor and any Subcontractor or Supplier shall not:

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its
consultants, including electronic media editions; or

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of
the Project or any other project without written consent of Owner and Engineer and specific
written verification or adaptation by Engineer.

The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the
Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract
Documents for record purposes.

Electronic Data

A.

Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or
Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are
limited to the printed copies (also known as hard copies). Files in electronic media format of
text, data, graphics, or other types are furnished only for the convenience of the receiving party.
Any conclusion or information obtained or derived from such electronic files will be at the user’s
sole risk. If there is a discrepancy between the electronic files and the hard copies, the hard
copies govern.

Because data stored in electronic media format can deteriorate or be modified inadvertently or
otherwise without authorization of the data’s creator, the party receiving electronic files agrees
that it will perform acceptance tests or procedures within 60 days, after which the receiving party
shall be deemed to have accepted the data thus transferred. Any errors detected within the 60-
day acceptance period will be corrected by the transferring party.

When transferring documents in electronic media format, the transferring party makes no
representations as to long term compatibility, usability, or readability of documents resulting
from the use of software application packages, operating systems, or computer hardware
differing from those used by the data’s creator.

ARTICLE 4 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS;
HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS

4,01 Availability of Lands

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions

not of general application but specifically related to use of the Site with which Contractor must
comply in performing the Work. Owner will obtain in a timely manner and pay for easements
for permanent structures or permanent changes in existing facilities. If Contractor and Owner are
unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the
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4.02

4.03

Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing the Site
or a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05.

. Upon reasonable written request, Owner shall furnish Contractor with a current statement of

record legal title and legal description of the lands upon which the Work is to be performed and
Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction
lien against such lands in accordance with applicable Laws and Regulations.

. Contractor shall provide for all additional lands and access thereto that may be required for

temporary construction facilities or storage of materials and equipment.

Subsurface and Physical Conditions

A. Reports and Drawings: The Supplementary Conditions identify:

1. those reports known to Owner of explorations and tests of subsurface conditions at or
contiguous to the Site; and

2. those drawings known to Owner of physical conditions relating to existing surface or
subsurface structures at the Site (except Underground Facilities).

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the

accuracy of the “technical data” contained in such reports and drawings, but such reports and
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences, and procedures of
construction to be employed by Contractor, and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions, and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such
other data, interpretations, opinions, or information.

Differing Subsurface or Physical Conditions

A. Notice: If Contractor believes that any subsurface or physical condition that is uncovered or

revealed either:

1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to
rely as provided in Paragraph 4.02 is materially inaccurate; or

2. is of such a nature as to require a change in the Contract Documents; or

3. differs materially from that shown or indicated in the Contract Documents; or
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4. is of an unusual nature, and differs materially from conditions ordinarily encountered and
generally recognized as inherent in work of the character provided for in the Contract
Documents;

then Contractor shall, promptly after becoming aware thereof and before further disturbing the
subsurface or physical conditions or performing any Work in connection therewith (except in an
emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such
condition. Contractor shall not further disturb such condition or perform any Work in connection
therewith (except as aforesaid) until receipt of written order to do so.

B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer
will promptly review the pertinent condition, determine the necessity of Owner’s obtaining
additional exploration or tests with respect thereto, and advise Owner in writing (with a copy to
Contractor) of Engineer’s findings and conclusions.

C. Possible Price and Times Adjustments:

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent
that the existence of such differing subsurface or physical condition causes an increase or
decrease in Contractor’s cost of, or time required for, performance of the Work; subject,
however, to the following:

a. such condition must meet any one or more of the categories described in Paragraph
4.03.A; and

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract
Price will be subject to the provisions of Paragraphs 9.07 and 11.03.

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if:

a. Contractor knew of the existence of such conditions at the time Contractor made a final
commitment to Owner with respect to Contract Price and Contract Times by the
submission of a Bid or becoming bound under a negotiated contract; or

b. the existence of such condition could reasonably have been discovered or revealed as a
result of any examination, investigation, exploration, test, or study of the Site and
contiguous areas required by the Bidding Requirements or Contract Documents to be
conducted by or for Contractor prior to Contractor’s making such final commitment; or

c. Contractor failed to give the written notice as required by Paragraph 4.03.A.

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be
made therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any
of their officers, directors, members, partners, employees, agents, consultants, or
subcontractors shall be liable to Contractor for any claims, costs, losses, or damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute resolution costs) sustained by
Contractor on or in connection with any other project or anticipated project.
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4.04 Underground Facilities

A. Shown or Indicated: The information and data shown or indicated in the Contract Documents
with respect to existing Underground Facilities at or contiguous to the Site is based on
information and data furnished to Owner or Engineer by the owners of such Underground
Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the
Supplementary Conditions:

1.

2.

Owner and Engineer shall not be responsible for the accuracy or completeness of any such
information or data provided by others; and

the cost of all of the following will be included in the Contract Price, and Contractor shall
have full responsibility for:

a. reviewing and checking all such information and data;
b. locating all Underground Facilities shown or indicated in the Contract Documents;

c. coordination of the Work with the owners of such Underground Facilities, including
Owner, during construction; and

d. the safety and protection of all such Underground Facilities and repairing any damage
thereto resulting from the Work.

B. Not Shown or Indicated:

1.

If an Underground Facility is uncovered or revealed at or contiguous to the Site which was
not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract
Documents, Contractor shall, promptly after becoming aware thereof and before further
disturbing conditions affected thereby or performing any Work in connection therewith
(except in an emergency as required by Paragraph 6.16.A), identify the owner of such
Underground Facility and give written notice to that owner and to Owner and Engineer.
Engineer will promptly review the Underground Facility and determine the extent, if any, to
which a change is required in the Contract Documents to reflect and document the
consequences of the existence or location of the Underground Facility. During such time,
Contractor shall be responsible for the safety and protection of such Underground Facility.

If Engineer concludes that a change in the Contract Documents is required, a Work Change
Directive or a Change Order will be issued to reflect and document such consequences. An
equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the
extent that they are attributable to the existence or location of any Underground Facility that
was not shown or indicated or not shown or indicated with reasonable accuracy in the
Contract Documents and that Contractor did not know of and could not reasonably have
been expected to be aware of or to have anticipated. If Owner and Contractor are unable to
agree on entitlement to or on the amount or extent, if any, of any such adjustment in Contract
Price or Contract Times, Owner or Contractor may make a Claim therefor as provided in
Paragraph 10.05.
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4.05

4.06

Reference Points

A.

Owner shall provide engineering surveys to establish reference points for construction which in
Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor
shall be responsible for laying out the Work, shall protect and preserve the established reference
points and property monuments, and shall make no changes or relocations without the prior
written approval of Owner. Contractor shall report to Engineer whenever any reference point or
property monument is lost or destroyed or requires relocation because of necessary changes in
grades or locations, and shall be responsible for the accurate replacement or relocation of such
reference points or property monuments by professionally qualified personnel.

Hazardous Environmental Condition at Site

A

Reports and Drawings: The Supplementary Conditions identify those reports and drawings
known to Owner relating to Hazardous Environmental Conditions that have been identified at
the Site.

Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the
accuracy of the “technical data” contained in such reports and drawings, but such reports and
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences and procedures of
construction to be employed by Contractor and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such
other data, interpretations, opinions or information.

Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or
revealed at the Site which was not shown or indicated in Drawings or Specifications or identified
in the Contract Documents to be within the scope of the Work. Contractor shall be responsible
for a Hazardous Environmental Condition created with any materials brought to the Site by
Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible.

If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for
whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall
immediately: (i) secure or otherwise isolate such condition; (ii) stop all Work in connection with
such condition and in any area affected thereby (except in an emergency as required by
Paragraph 6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such
notice in writing). Owner shall promptly consult with Engineer concerning the necessity for
Owner to retain a qualified expert to evaluate such condition or take corrective action, if any.
Promptly after consulting with Engineer, Owner shall take such actions as are necessary to
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permit Owner to timely obtain required permits and provide Contractor the written notice
required by Paragraph 4.06.E.

. Contractor shall not be required to resume Work in connection with such condition or in any
affected area until after Owner has obtained any required permits related thereto and delivered
written notice to Contractor: (i) specifying that such condition and any affected area is or has
been rendered safe for the resumption of Work; or (ii) specifying any special conditions under
which such Work may be resumed safely. If Owner and Contractor cannot agree as to
entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract
Times, or both, as a result of such Work stoppage or such special conditions under which Work
is agreed to be resumed by Contractor, either party may make a Claim therefor as provided in
Paragraph 10.05.

If after receipt of such written notice Contractor does not agree to resume such Work based on a
reasonable belief it is unsafe, or does not agree to resume such Work under such special
conditions, then Owner may order the portion of the Work that is in the area affected by such
condition to be deleted from the Work. If Owner and Contractor cannot agree as to entitlement
to or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a
result of deleting such portion of the Work, then either party may make a Claim therefor as
provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by
Owner’s own forces or others in accordance with Article 7.

. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them from and
against all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition,
provided that such Hazardous Environmental Condition: (i) was not shown or indicated in the
Drawings or Specifications or identified in the Contract Documents to be included within the
scope of the Work, and (ii) was not created by Contractor or by anyone for whom Contractor is
responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any individual
or entity from and against the consequences of that individual’s or entity’s own negligence.

. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents,
consultants, and subcontractors of each and any of them from and against all claims, costs,
losses, and damages (including but not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or arbitration or other dispute resolution costs)
arising out of or relating to a Hazardous Environmental Condition created by Contractor or by
anyone for whom Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate
Contractor to indemnify any individual or entity from and against the consequences of that
individual’s or entity’s own negligence.

The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental
Condition uncovered or revealed at the Site.
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ARTICLE 5-BONDS AND INSURANCE

5.01

5.02

5.03

Performance, Payment, and Other Bonds

A

Contractor shall furnish performance and payment bonds, each in an amount at least equal to the
Contract Price as security for the faithful performance and payment of all of Contractor’s
obligations under the Contract Documents. These bonds shall remain in effect until one year
after the date when final payment becomes due or until completion of the correction period
specified in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or
Regulations or by the Contract Documents. Contractor shall also furnish such other bonds as are
required by the Contract Documents.

All bonds shall be in the form prescribed by the Contract Documents except as provided
otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list
of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and
as Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the Financial
Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed
by an agent or attorney-in-fact must be accompanied by a certified copy of that individual’s
authority to bind the surety. The evidence of authority shall show that it is effective on the date
the agent or attorney-in-fact signed each bond.

If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or
its right to do business is terminated in any state where any part of the Project is located or it
ceases to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner
and Engineer and shall, within 20 days after the event giving rise to such notification, provide
another bond and surety, both of which shall comply with the requirements of Paragraphs 5.01.B
and 5.02.

Licensed Sureties and Insurers

A

All bonds and insurance required by the Contract Documents to be purchased and maintained by
Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed
or authorized in the jurisdiction in which the Project is located to issue bonds or insurance
policies for the limits and coverages so required. Such surety and insurance companies shall also
meet such additional requirements and qualifications as may be provided in the Supplementary
Conditions.

Certificates of Insurance

A.

B.

Contractor shall deliver to Owner, with copies to each additional insured and loss payee
identified in the Supplementary Conditions, certificates of insurance (and other evidence of
insurance requested by Owner or any other additional insured) which Contractor is required to
purchase and maintain.

Owner shall deliver to Contractor, with copies to each additional insured and loss payee
identified in the Supplementary Conditions, certificates of insurance (and other evidence of
insurance requested by Contractor or any other additional insured) which Owner is required to
purchase and maintain.
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5.04

C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance
with these insurance requirements or failure of Owner to identify a deficiency in compliance
from the evidence provided shall not be construed as a waiver of Contractor’s obligation to
maintain such insurance.

D. Owner does not represent that insurance coverage and limits established in this Contract
necessarily will be adequate to protect Contractor.

E. The insurance and insurance limits required herein shall not be deemed as a limitation on
Contractor’s liability under the indemnities granted to Owner in the Contract Documents.

Contractor’s Insurance

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being
performed and as will provide protection from claims set forth below which may arise out of or
result from Contractor’s performance of the Work and Contractor’s other obligations under the
Contract Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier,
or by anyone directly or indirectly employed by any of them to perform any of the Work, or by
anyone for whose acts any of them may be liable:

1. claims under workers’ compensation, disability benefits, and other similar employee benefit
acts;

2. claims for damages because of bodily injury, occupational sickness or disease, or death of
Contractor’s employees;

3. claims for damages because of bodily injury, sickness or disease, or death of any person
other than Contractor’s employees;

4. claims for damages insured by reasonably available personal injury liability coverage which
are sustained:

a. by any person as a result of an offense directly or indirectly related to the employment of
such person by Contractor, or

b. by any other person for any other reason;

5. claims for damages, other than to the Work itself, because of injury to or destruction of
tangible property wherever located, including loss of use resulting therefrom; and

6. claims for damages because of bodily injury or death of any person or property damage
arising out of the ownership, maintenance or use of any motor vehicle.

B. The policies of insurance required by this Paragraph 5.04 shall:

1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive, be
written on an occurrence basis, include as additional insureds (subject to any customary
exclusion regarding professional liability) Owner and Engineer, and any other individuals or
entities identified in the Supplementary Conditions, all of whom shall be listed as additional
insureds, and include coverage for the respective officers, directors, members, partners,
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5.05

5.06

employees, agents, consultants, and subcontractors of each and any of all such additional
insureds, and the insurance afforded to these additional insureds shall provide primary
coverage for all claims covered thereby;

include at least the specific coverages and be written for not less than the limits of liability
provided in the Supplementary Conditions or required by Laws or Regulations, whichever is
greater;

include contractual liability insurance covering Contractor’s indemnity obligations under
Paragraphs 6.11 and 6.20;

contain a provision or endorsement that the coverage afforded will not be canceled,
materially changed or renewal refused until at least 30 days prior written notice has been
given to Owner and Contractor and to each other additional insured identified in the
Supplementary Conditions to whom a certificate of insurance has been issued (and the
certificates of insurance furnished by the Contractor pursuant to Paragraph 5.03 will so
provide);

remain in effect at least until final payment and at all times thereafter when Contractor may
be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07;
and

include completed operations coverage:
a. Such insurance shall remain in effect for two years after final payment.

b. Contractor shall furnish Owner and each other additional insured identified in the
Supplementary Conditions, to whom a certificate of insurance has been issued, evidence
satisfactory to Owner and any such additional insured of continuation of such insurance
at final payment and one year thereafter.

Owner’s Liability Insurance

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner,
at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability
insurance as will protect Owner against claims which may arise from operations under the
Contract Documents.

Property Insurance

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain
property insurance upon the Work at the Site in the amount of the full replacement cost thereof
(subject to such deductible amounts as may be provided in the Supplementary Conditions or
required by Laws and Regulations). This insurance shall:

1.

include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary Conditions, and the officers, directors,
members, partners, employees, agents, consultants, and subcontractors of each and any of
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them, each of whom is deemed to have an insurable interest and shall be listed as a loss
payee;

2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for
physical loss or damage to the Work, temporary buildings, falsework, and materials and
equipment in transit, and shall insure against at least the following perils or causes of loss:
fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake,
collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations,
water damage (other than that caused by flood), and such other perils or causes of loss as
may be specifically required by the Supplementary Conditions.

3. include expenses incurred in the repair or replacement of any insured property (including but
not limited to fees and charges of engineers and architects);

4. cover materials and equipment stored at the Site or at another location that was agreed to in
writing by Owner prior to being incorporated in the Work, provided that such materials and
equipment have been included in an Application for Payment recommended by Engineer;

5. allow for partial utilization of the Work by Owner;
6. include testing and startup; and

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by
Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to
whom a certificate of insurance has been issued.

. Owner shall purchase and maintain such equipment breakdown insurance or additional property
insurance as may be required by the Supplementary Conditions or Laws and Regulations which
will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary Conditions, and the officers, directors,
members, partners, employees, agents, consultants and subcontractors of each and any of them,
each of whom is deemed to have an insurable interest and shall be listed as a loss payee.

. All the policies of insurance (and the certificates or other evidence thereof) required to be
purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or
endorsement that the coverage afforded will not be canceled or materially changed or renewal
refused until at least 30 days prior written notice has been given to Owner and Contractor and to
each other loss payee to whom a certificate of insurance has been issued and will contain waiver
provisions in accordance with Paragraph 5.07.

. Owner shall not be responsible for purchasing and maintaining any property insurance specified
in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the
Work to the extent of any deductible amounts that are identified in the Supplementary
Conditions. The risk of loss within such identified deductible amount will be borne by
Contractor, Subcontractors, or others suffering any such loss, and if any of them wishes property
insurance coverage within the limits of such amounts, each may purchase and maintain it at the
purchaser’s own expense.
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E. If Contractor requests in writing that other special insurance be included in the property
insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such
insurance, and the cost thereof will be charged to Contractor by appropriate Change Order. Prior
to commencement of the Work at the Site, Owner shall in writing advise Contractor whether or
not such other insurance has been procured by Owner.

5.07  Waiver of Rights

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will
protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities
identified in the Supplementary Conditions as loss payees (and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them) in such
policies and will provide primary coverage for all losses and damages caused by the perils or
causes of loss covered thereby. All such policies shall contain provisions to the effect that in the
event of payment of any loss or damage the insurers will have no rights of recovery against any
of the insureds or loss payees thereunder. Owner and Contractor waive all rights against each
other and their respective officers, directors, members, partners, employees, agents, consultants
and subcontractors of each and any of them for all losses and damages caused by, arising out of
or resulting from any of the perils or causes of loss covered by such policies and any other
property insurance applicable to the Work; and, in addition, waive all such rights against
Subcontractors and Engineer, and all other individuals or entities identified in the Supplementary
Conditions as loss payees (and the officers, directors, members, partners, employees, agents,
consultants, and subcontractors of each and any of them) under such policies for losses and
damages so caused. None of the above waivers shall extend to the rights that any party making
such waiver may have to the proceeds of insurance held by Owner as trustee or otherwise
payable under any policy so issued.

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers,
directors, members, partners, employees, agents, consultants and subcontractors of each and any
of them for:

1. loss due to business interruption, loss of use, or other consequential loss extending beyond
direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or
resulting from fire or other perils whether or not insured by Owner; and

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting
from fire or other insured peril or cause of loss covered by any property insurance
maintained on the completed Project or part thereof by Owner during partial utilization
pursuant to Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or
after final payment pursuant to Paragraph 14.07.

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss
referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment
of any such loss, damage, or consequential loss, the insurers will have no rights of recovery
against Contractor, Subcontractors, or Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them.

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.
Page 20 of 62




5.08

5.09

5.10

Receipt and Application of Insurance Proceeds

A.

Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted
with Owner and made payable to Owner as fiduciary for the loss payees, as their interests may
appear, subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B.
Owner shall deposit in a separate account any money so received and shall distribute it in
accordance with such agreement as the parties in interest may reach. If no other special
agreement is reached, the damaged Work shall be repaired or replaced, the moneys so received
applied on account thereof, and the Work and the cost thereof covered by an appropriate Change
Order.

Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of
the parties in interest shall object in writing within 15 days after the occurrence of loss to
Owner’s exercise of this power. If such objection be made, Owner as fiduciary shall make
settlement with the insurers in accordance with such agreement as the parties in interest may
reach. If no such agreement among the parties in interest is reached, Owner as fiduciary shall
adjust and settle the loss with the insurers and, if required in writing by any party in interest,
Owner as fiduciary shall give bond for the proper performance of such duties.

Acceptance of Bonds and Insurance; Option to Replace

A.

If either Owner or Contractor has any objection to the coverage afforded by or other provisions
of the bonds or insurance required to be purchased and maintained by the other party in
accordance with Article 5 on the basis of non-conformance with the Contract Documents, the
objecting party shall so notify the other party in writing within 10 days after receipt of the
certificates (or other evidence requested) required by Paragraph 2.01.B. Owner and Contractor
shall each provide to the other such additional information in respect of insurance provided as
the other may reasonably request. If either party does not purchase or maintain all of the bonds
and insurance required of such party by the Contract Documents, such party shall notify the
other party in writing of such failure to purchase prior to the start of the Work, or of such failure
to maintain prior to any change in the required coverage. Without prejudice to any other right or
remedy, the other party may elect to obtain equivalent bonds or insurance to protect such other
party’s interests at the expense of the party who was required to provide such coverage, and a
Change Order shall be issued to adjust the Contract Price accordingly.

Partial Utilization, Acknowledgment of Property Insurer

A.

If Owner finds it necessary to occupy or use a portion or portions of the Work prior to
Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or
occupancy shall commence before the insurers providing the property insurance pursuant to
Paragraph 5.06 have acknowledged notice thereof and in writing effected any changes in
coverage necessitated thereby. The insurers providing the property insurance shall consent by
endorsement on the policy or policies, but the property insurance shall not be canceled or
permitted to lapse on account of any such partial use or occupancy.
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ARTICLE 6 - CONTRACTOR’S RESPONSIBILITIES

6.01

6.02

6.03

Supervision and Superintendence

A

Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting
such attention thereto and applying such skills and expertise as may be necessary to perform the
Work in accordance with the Contract Documents. Contractor shall be solely responsible for the
means, methods, techniques, sequences, and procedures of construction. Contractor shall not be
responsible for the negligence of Owner or Engineer in the design or specification of a specific
means, method, technique, sequence, or procedure of construction which is shown or indicated
in and expressly required by the Contract Documents.

At all times during the progress of the Work, Contractor shall assign a competent resident
superintendent who shall not be replaced without written notice to Owner and Engineer except
under extraordinary circumstances.

Labor; Working Hours

A.

Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work
and perform construction as required by the Contract Documents. Contractor shall at all times
maintain good discipline and order at the Site.

Except as otherwise required for the safety or protection of persons or the Work or property at
the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work
at the Site shall be performed during regular working hours. Contractor will not permit the
performance of Work on a Saturday, Sunday, or any legal holiday without Owner’s written
consent (which will not be unreasonably withheld) given after prior written notice to Engineer.

Services, Materials, and Equipment

A

Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full
responsibility for all services, materials, equipment, labor, transportation, construction
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary
facilities, temporary facilities, and all other facilities and incidentals necessary for the
performance, testing, start-up, and completion of the Work.

All materials and equipment incorporated into the Work shall be as specified or, if not specified,
shall be of good quality and new, except as otherwise provided in the Contract Documents. All
special warranties and guarantees required by the Specifications shall expressly run to the benefit
of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including
reports of required tests) as to the source, kind, and quality of materials and equipment.

All materials and equipment shall be stored, applied, installed, connected, erected, protected,
used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except
as otherwise may be provided in the Contract Documents.
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6.04  Progress Schedule

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07
as it may be adjusted from time to time as provided below.

1.

Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph
2.07) proposed adjustments in the Progress Schedule that will not result in changing the
Contract Times. Such adjustments will comply with any provisions of the General
Requirements applicable thereto.

Proposed adjustments in the Progress Schedule that will change the Contract Times shall be
submitted in accordance with the requirements of Article 12. Adjustments in Contract Times
may only be made by a Change Order.

6.05 Substitutes and “Or-Equals™

A. Whenever an item of material or equipment is specified or described in the Contract Documents
by using the name of a proprietary item or the name of a particular Supplier, the specification or
description is intended to establish the type, function, appearance, and quality required. Unless
the specification or description contains or is followed by words reading that no like, equivalent,

or

“or-equal” item or no substitution is permitted, other items of material or equipment or

material or equipment of other Suppliers may be submitted to Engineer for review under the
circumstances described below.

1.

“Or-Equal’” Items: If in Engineer’s sole discretion an item of material or equipment
proposed by Contractor is functionally equal to that named and sufficiently similar so that no
change in related Work will be required, it may be considered by Engineer as an “or-equal”
item, in which case review and approval of the proposed item may, in Engineer’s sole
discretion, be accomplished without compliance with some or all of the requirements for
approval of proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a
proposed item of material or equipment will be considered functionally equal to an item so
named if:

a. in the exercise of reasonable judgment Engineer determines that:

1) it is at least equal in materials of construction, quality, durability, appearance,
strength, and design characteristics;

2) it will reliably perform at least equally well the function and achieve the results
imposed by the design concept of the completed Project as a functioning whole; and

3) it has a proven record of performance and availability of responsive service.
b. Contractor certifies that, if approved and incorporated into the Work:
1) there will be no increase in cost to the Owner or increase in Contract Times; and

2) it will conform substantially to the detailed requirements of the item named in the
Contract Documents.
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2. Substitute Items:

a.

If in Engineer’s sole discretion an item of material or equipment proposed by Contractor
does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a
proposed substitute item.

Contractor shall submit sufficient information as provided below to allow Engineer to
determine if the item of material or equipment proposed is essentially equivalent to that
named and an acceptable substitute therefor. Requests for review of proposed substitute
items of material or equipment will not be accepted by Engineer from anyone other than
Contractor.

The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as
supplemented by the General Requirements, and as Engineer may decide is appropriate
under the circumstances.

Contractor shall make written application to Engineer for review of a proposed substitute
item of material or equipment that Contractor seeks to furnish or use. The application:

1) shall certify that the proposed substitute item will:

a) perform adequately the functions and achieve the results called for by the general
design,

b) be similar in substance to that specified, and
c) be suited to the same use as that specified;
2) will state:

a) the extent, if any, to which the use of the proposed substitute item will prejudice
Contractor’s achievement of Substantial Completion on time,

b) whether use of the proposed substitute item in the Work will require a change in
any of the Contract Documents (or in the provisions of any other direct contract
with Owner for other work on the Project) to adapt the design to the proposed
substitute item, and

¢) whether incorporation or use of the proposed substitute item in connection with
the Work is subject to payment of any license fee or royalty;

3) will identify:
a) all variations of the proposed substitute item from that specified, and
b) available engineering, sales, maintenance, repair, and replacement services; and

4) shall contain an itemized estimate of all costs or credits that will result directly or
indirectly from use of such substitute item, including costs of redesign and claims of
other contractors affected by any resulting change.
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6.06

B. Substitute Construction Methods or Procedures: If a specific means, method, technique,
sequence, or procedure of construction is expressly required by the Contract Documents,
Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure
of construction approved by Engineer. Contractor shall submit sufficient information to allow
Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent to
that expressly called for by the Contract Documents. The requirements for review by Engineer
will be similar to those provided in Paragraph 6.05.A.2.

C. Engineer’s Evaluation: Engineer will be allowed a reasonable time within which to evaluate
each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may
require Contractor to furnish additional data about the proposed substitute item. Engineer will be
the sole judge of acceptability. No “or equal” or substitute will be ordered, installed or utilized
until Engineer’s review is complete, which will be evidenced by a Change Order in the case of a
substitute and an approved Shop Drawing for an “or equal.” Engineer will advise Contractor in
writing of any negative determination.

D. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special
performance guarantee or other surety with respect to any substitute.

E. Engineer’s Cost Reimbursement: Engineer will record Engineer’s costs in evaluating a
substitute proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B.
Whether or not Engineer approves a substitute so proposed or submitted by Contractor,
Contractor shall reimburse Owner for the reasonable charges of Engineer for evaluating each
such proposed substitute. Contractor shall also reimburse Owner for the reasonable charges of
Engineer for making changes in the Contract Documents (or in the provisions of any other direct
contract with Owner) resulting from the acceptance of each proposed substitute.

F. Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute or
“or-equal” at Contractor’s expense.

Concerning Subcontractors, Suppliers, and Others

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including
those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a
replacement, against whom Owner may have reasonable objection. Contractor shall not be
required to employ any Subcontractor, Supplier, or other individual or entity to furnish or
perform any of the Work against whom Contractor has reasonable objection.

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or
other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a
specified date prior to the Effective Date of the Agreement, and if Contractor has submitted a list
thereof in accordance with the Supplementary Conditions, Owner’s acceptance (either in writing
or by failing to make written objection thereto by the date indicated for acceptance or objection
in the Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, or
other individual or entity so identified may be revoked on the basis of reasonable objection after
due investigation. Contractor shall submit an acceptable replacement for the rejected
Subcontractor, Supplier, or other individual or entity, and the Contract Price will be adjusted by
the difference in the cost occasioned by such replacement, and an appropriate Change Order will
be issued. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.
Page 25 of 62




entity, whether initially or as a replacement, shall constitute a waiver of any right of Owner or
Engineer to reject defective Work.

C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the
Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the
Contract Documents:

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity
any contractual relationship between Owner or Engineer and any such Subcontractor,
Supplier or other individual or entity; nor

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment
of any moneys due any such Subcontractor, Supplier, or other individual or entity except as
may otherwise be required by Laws and Regulations.

D. Contractor shall be solely responsible for scheduling and coordinating the Work of
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the
Work under a direct or indirect contract with Contractor.

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities
performing or furnishing any of the Work to communicate with Engineer through Contractor.

F. The divisions and sections of the Specifications and the identifications of any Drawings shall not
control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the
Work to be performed by any specific trade.

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an
appropriate agreement between Contractor and the Subcontractor or Supplier which specifically
binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract
Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a
Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in
Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will
contain provisions whereby the Subcontractor or Supplier waives all rights against Owner,
Contractor, Engineer, and all other individuals or entities identified in the Supplementary
Conditions to be listed as insureds or loss payees (and the officers, directors, members, partners,
employees, agents, consultants, and subcontractors of each and any of them) for all losses and
damages caused by, arising out of, relating to, or resulting from any of the perils or causes of
loss covered by such policies and any other property insurance applicable to the Work. If the
insurers on any such policies require separate waiver forms to be signed by any Subcontractor or
Supplier, Contractor will obtain the same.

6.07 Patent Fees and Royalties

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the
performance of the Work or the incorporation in the Work of any invention, design, process,
product, or device which is the subject of patent rights or copyrights held by others. If a
particular invention, design, process, product, or device is specified in the Contract Documents
for use in the performance of the Work and if, to the actual knowledge of Owner or Engineer, its
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6.08

6.09

C.

use is subject to patent rights or copyrights calling for the payment of any license fee or royalty
to others, the existence of such rights shall be disclosed by Owner in the Contract Documents.

To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, and its officers, directors, members, partners, employees, agents,
consultants, and subcontractors from and against all claims, costs, losses, and damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
professionals, and all court or arbitration or other dispute resolution costs) arising out of or
relating to any infringement of patent rights or copyrights incident to the use in the performance
of the Work or resulting from the incorporation in the Work of any invention, design, process,
product, or device specified in the Contract Documents, but not identified as being subject to
payment of any license fee or royalty to others required by patent rights or copyrights.

To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents,
consultants and subcontractors of each and any of them from and against all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out
of or relating to any infringement of patent rights or copyrights incident to the use in the
performance of the Work or resulting from the incorporation in the Work of any invention,
design, process, product, or device not specified in the Contract Documents.

Permits

A

Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for
all construction permits and licenses. Owner shall assist Contractor, when necessary, in
obtaining such permits and licenses. Contractor shall pay all governmental charges and
inspection fees necessary for the prosecution of the Work which are applicable at the time of
opening of Bids, or, if there are no Bids, on the Effective Date of the Agreement. Owner shall
pay all charges of utility owners for connections for providing permanent service to the Work.

Laws and Regulations

A.

Contractor shall give all notices required by and shall comply with all Laws and Regulations
applicable to the performance of the Work. Except where otherwise expressly required by
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for
monitoring Contractor’s compliance with any Laws or Regulations.

If Contractor performs any Work knowing or having reason to know that it is contrary to Laws
or Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects, attorneys, and other professionals and all
court or arbitration or other dispute resolution costs) arising out of or relating to such Work.
However, it shall not be Contractor’s responsibility to make certain that the Specifications and
Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of
Contractor’s obligations under Paragraph 3.03.

Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective
Date of the Agreement if there were no Bids) having an effect on the cost or time of performance
of the Work shall be the subject of an adjustment in Contract Price or Contract Times. If Owner
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6.10

6.11

and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any
such adjustment, a Claim may be made therefor as provided in Paragraph 10.05.

Taxes

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by
Contractor in accordance with the Laws and Regulations of the place of the Project which are
applicable during the performance of the Work.

Use of Site and Other Areas
A. Limitation on Use of Site and Other Areas:

1. Contractor shall confine construction equipment, the storage of materials and equipment, and
the operations of workers to the Site and other areas permitted by Laws and Regulations, and
shall not unreasonably encumber the Site and other areas with construction equipment or
other materials or equipment. Contractor shall assume full responsibility for any damage to
any such land or area, or to the owner or occupant thereof, or of any adjacent land or areas
resulting from the performance of the Work.

2. Should any claim be made by any such owner or occupant because of the performance of the
Work, Contractor shall promptly settle with such other party by negotiation or otherwise
resolve the claim by arbitration or other dispute resolution proceeding or at law.

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and
hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them from and against
all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to any claim or action, legal or equitable,
brought by any such owner or occupant against Owner, Engineer, or any other party
indemnified hereunder to the extent caused by or based upon Contractor’s performance of
the Work.

B. Removal of Debris During Performance of the Work: During the progress of the Work
Contractor shall keep the Site and other areas free from accumulations of waste materials,
rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other
debris shall conform to applicable Laws and Regulations.

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the
Work and make it ready for utilization by Owner. At the completion of the Work Contractor
shall remove from the Site all tools, appliances, construction equipment and machinery, and
surplus materials and shall restore to original condition all property not designated for alteration
by the Contract Documents.

D. Loading Structures: Contractor shall not load nor permit any part of any structure to be loaded
in any manner that will endanger the structure, nor shall Contractor subject any part of the Work
or adjacent property to stresses or pressures that will endanger it.
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6.12

6.13

Record Documents

A.

Contractor shall maintain in a safe place at the Site one record copy of all Drawings,
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written
interpretations and clarifications in good order and annotated to show changes made during
construction. These record documents together with all approved Samples and a counterpart of
all approved Shop Drawings will be available to Engineer for reference. Upon completion of the
Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer for
Owner.

Safety and Protection

A.

Contractor shall be solely responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the Work. Such responsibility does not relieve
Subcontractors of their responsibility for the safety of persons or property in the performance of
their work, nor for compliance with applicable safety Laws and Regulations. Contractor shall
take all necessary precautions for the safety of, and shall provide the necessary protection to
prevent damage, injury or loss to:

1. all persons on the Site or who may be affected by the Work;

2. all the Work and materials and equipment to be incorporated therein, whether in storage on
or off the Site; and

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, utilities, and Underground Facilities not designated for
removal, relocation, or replacement in the course of construction.

Contractor shall comply with all applicable Laws and Regulations relating to the safety of
persons or property, or to the protection of persons or property from damage, injury, or loss; and
shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall
notify owners of adjacent property and of Underground Facilities and other utility owners when
prosecution of the Work may affect them, and shall cooperate with them in the protection,
removal, relocation, and replacement of their property.

Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.
The Supplementary Conditions identify any Owner’s safety programs that are applicable to the
Work.

Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety
program with which Owner’s and Engineer’s employees and representatives must comply while
at the Site.

All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused,
directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any
other individual or entity directly or indirectly employed by any of them to perform any of the
Work, or anyone for whose acts any of them may be liable, shall be remedied by Contractor
(except damage or loss attributable to the fault of Drawings or Specifications or to the acts or
omissions of Owner or Engineer or anyone employed by any of them, or anyone for whose acts
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6.14

6.15

6.16

6.17

any of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the
fault or negligence of Contractor or any Subcontractor, Supplier, or other individual or entity
directly or indirectly employed by any of them).

F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue
until such time as all the Work is completed and Engineer has issued a notice to Owner and
Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as
otherwise expressly provided in connection with Substantial Completion).

Safety Representative

A. Contractor shall designate a qualified and experienced safety representative at the Site whose
duties and responsibilities shall be the prevention of accidents and the maintaining and
supervising of safety precautions and programs.

Hazard Communication Programs

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or
other hazard communication information required to be made available to or exchanged between
or among employers at the Site in accordance with Laws or Regulations.

Emergencies

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or
adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss.
Contractor shall give Engineer prompt written notice if Contractor believes that any significant
changes in the Work or variations from the Contract Documents have been caused thereby or are
required as a result thereof. If Engineer determines that a change in the Contract Documents is
required because of the action taken by Contractor in response to such an emergency, a Work
Change Directive or Change Order will be issued.

Shop Drawings and Samples

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in
accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each
submittal will be identified as Engineer may require.

1. Shop Drawings:
a. Submit number of copies specified in the General Requirements.

b. Data shown on the Shop Drawings will be complete with respect to quantities,
dimensions, specified performance and design criteria, materials, and similar data to
show Engineer the services, materials, and equipment Contractor proposes to provide
and to enable Engineer to review the information for the limited purposes required by
Paragraph 6.17.D.

2. Samples:

a. Submit number of Samples specified in the Specifications.
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b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog
numbers, the use for which intended and other data as Engineer may require to enable
Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D.

. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of
Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent
submittal will be at the sole expense and responsibility of Contractor.

. Submittal Procedures:
1. Before submitting each Shop Drawing or Sample, Contractor shall have:

a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and
Samples and with the requirements of the Work and the Contract Documents;

b. determined and verified all field measurements, quantities, dimensions, specified
performance and design criteria, installation requirements, materials, catalog numbers,
and similar information with respect thereto;

c. determined and verified the suitability of all materials offered with respect to the
indicated application, fabrication, shipping, handling, storage, assembly, and installation
pertaining to the performance of the Work; and

d. determined and verified all information relative to Contractor’s responsibilities for
means, methods, techniques, sequences, and procedures of construction, and safety
precautions and programs incident thereto.

2. Each submittal shall bear a stamp or specific written certification that Contractor has
satisfied Contractor’s obligations under the Contract Documents with respect to Contractor’s
review and approval of that submittal.

3. With each submittal, Contractor shall give Engineer specific written notice of any variations
that the Shop Drawing or Sample may have from the requirements of the Contract
Documents. This notice shall be both a written communication separate from the Shop
Drawings or Sample submittal; and, in addition, by a specific notation made on each Shop
Drawing or Sample submitted to Engineer for review and approval of each such variation.

. Engineer’s Review:

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the
Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only
to determine if the items covered by the submittals will, after installation or incorporation in
the Work, conform to the information given in the Contract Documents and be compatible
with the design concept of the completed Project as a functioning whole as indicated by the
Contract Documents.

2. Engineer’s review and approval will not extend to means, methods, techniques, sequences,
or procedures of construction (except where a particular means, method, technique,
sequence, or procedure of construction is specifically and expressly called for by the
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6.18

6.19

Contract Documents) or to safety precautions or programs incident thereto. The review and
approval of a separate item as such will not indicate approval of the assembly in which the
item functions.

Engineer’s review and approval shall not relieve Contractor from responsibility for any
variation from the requirements of the Contract Documents unless Contractor has complied
with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of
each such variation by specific written notation thereof incorporated in or accompanying the
Shop Drawing or Sample. Engineer’s review and approval shall not relieve Contractor from
responsibility for complying with the requirements of Paragraph 6.17.C.1.

E. Resubmittal Procedures:

1.

Contractor shall make corrections required by Engineer and shall return the required number
of corrected copies of Shop Drawings and submit, as required, new Samples for review and
approval. Contractor shall direct specific attention in writing to revisions other than the
corrections called for by Engineer on previous submittals.

Continuing the Work

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or
disagreements with Owner. No Work shall be delayed or postponed pending resolution of any
disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor
may otherwise agree in writing.

Contractor’s General Warranty and Guarantee

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the
Contract Documents and will not be defective. Engineer and its officers, directors, members,
partners, employees, agents, consultants, and subcontractors shall be entitled to rely on
representation of Contractor’s warranty and guarantee.

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:

1.

2.

abuse, modification, or improper maintenance or operation by persons other than Contractor,
Subcontractors, Suppliers, or any other individual or entity for whom Contractor is
responsible; or

normal wear and tear under normal usage.

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract
Documents shall be absolute. None of the following will constitute an acceptance of Work that is
not in accordance with the Contract Documents or a release of Contractor’s obligation to
perform the Work in accordance with the Contract Documents:

1.

2.

observations by Engineer;

recommendation by Engineer or payment by Owner of any progress or final payment;
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3. the issuance of a certificate of Substantial Completion by Engineer or any payment related
thereto by Owner;

4. use or occupancy of the Work or any part thereof by Owner;

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice
of acceptability by Engineer;

6. any inspection, test, or approval by others; or
7. any correction of defective Work by Owner.
6.20  Indemnification

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents,
consultants and subcontractors of each and any of them from and against all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out
of or relating to the performance of the Work, provided that any such claim, cost, loss, or
damage is attributable to bodily injury, sickness, disease, or death, or to injury to or destruction
of tangible property (other than the Work itself), including the loss of use resulting therefrom but
only to the extent caused by any negligent act or omission of Contractor, any Subcontractor, any
Supplier, or any individual or entity directly or indirectly employed by any of them to perform
any of the Work or anyone for whose acts any of them may be liable .

B. In any and all claims against Owner or Engineer or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or
personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or
any individual or entity directly or indirectly employed by any of them to perform any of the
Work, or anyone for whose acts any of them may be liable, the indemnification obligation under
Paragraph 6.20.A shall not be limited in any way by any limitation on the amount or type of
damages, compensation, or benefits payable by or for Contractor or any such Subcontractor,
Supplier, or other individual or entity under workers’ compensation acts, disability benefit acts,
or other employee benefit acts.

C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the
liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents,
consultants and subcontractors arising out of:

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions,
reports, surveys, Change Orders, designs, or Specifications; or

2. giving directions or instructions, or failing to give them, if that is the primary cause of the
injury or damage.
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6.21 Delegation of Professional Design Services

A. Contractor will not be required to provide professional design services unless such services are
specifically required by the Contract Documents for a portion of the Work or unless such
services are required to carry out Contractor’s responsibilities for construction means, methods,
techniques, sequences and procedures. Contractor shall not be required to provide professional
services in violation of applicable law.

B. If professional design services or certifications by a design professional related to systems,
materials or equipment are specifically required of Contractor by the Contract Documents,
Owner and Engineer will specify all performance and design criteria that such services must
satisfy. Contractor shall cause such services or certifications to be provided by a properly
licensed professional, whose signature and seal shall appear on all drawings, calculations,
specifications, certifications, Shop Drawings and other submittals prepared by such professional.
Shop Drawings and other submittals related to the Work designed or certified by such
professional, if prepared by others, shall bear such professional’s written approval when
submitted to Engineer.

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of
the services, certifications or approvals performed by such design professionals, provided Owner
and Engineer have specified to Contractor all performance and design criteria that such services
must satisfy.

D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and
design drawings will be only for the limited purpose of checking for conformance with
performance and design criteria given and the design concept expressed in the Contract
Documents. Engineer’s review and approval of Shop Drawings and other submittals (except
design calculations and design drawings) will be only for the purpose stated in Paragraph
6.17.D.1.

E. Contractor shall not be responsible for the adequacy of the performance or design criteria
required by the Contract Documents.

ARTICLE 7- OTHER WORK AT THE SITE
7.01 Related Work at Site

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or
through other direct contracts therefor, or have other work performed by utility owners. If such
other work is not noted in the Contract Documents, then:

1. written notice thereof will be given to Contractor prior to starting any such other work; and

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times that should be allowed as a
result of such other work, a Claim may be made therefor as provided in Paragraph 10.05.

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility
owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe
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7.02

7.03

access to the Site, provide a reasonable opportunity for the introduction and storage of materials
and equipment and the execution of such other work, and properly coordinate the Work with
theirs. Contractor shall do all cutting, fitting, and patching of the Work that may be required to
properly connect or otherwise make its several parts come together and properly integrate with
such other work. Contractor shall not endanger any work of others by cutting, excavating, or
otherwise altering such work; provided, however, that Contractor may cut or alter others' work
with the written consent of Engineer and the others whose work will be affected. The duties and
responsibilities of Contractor under this Paragraph are for the benefit of such utility owners and
other contractors to the extent that there are comparable provisions for the benefit of Contractor
in said direct contracts between Owner and such utility owners and other contractors.

If the proper execution or results of any part of Contractor’s Work depends upon work
performed by others under this Article 7, Contractor shall inspect such other work and promptly
report to Engineer in writing any delays, defects, or deficiencies in such other work that render it
unavailable or unsuitable for the proper execution and results of Contractor’s Work. Contractor’s
failure to so report will constitute an acceptance of such other work as fit and proper for
integration with Contractor’s Work except for latent defects and deficiencies in such other work.

Coordination

A.

If Owner intends to contract with others for the performance of other work on the Project at the
Site, the following will be set forth in Supplementary Conditions:

1. the individual or entity who will have authority and responsibility for coordination of the
activities among the various contractors will be identified;

2. the specific matters to be covered by such authority and responsibility will be itemized; and
3. the extent of such authority and responsibilities will be provided.

Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority
and responsibility for such coordination.

Legal Relationships

A

B.

Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner.

Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other
contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs
incurred by Contractor as a result of the other contractor’s wrongful actions or inactions.

Contractor shall be liable to Owner and any other contractor under direct contract to Owner for
the reasonable direct delay and disruption costs incurred by such other contractor as a result of
Contractor’s wrongful action or inactions.
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ARTICLE 8 - OWNER’S RESPONSIBILITIES

8.01

8.02

8.03

8.04

8.05

8.06

8.07

8.08

8.09

Communications to Contractor

A. Except as otherwise provided in these General Conditions, Owner shall issue all
communications to Contractor through Engineer.

Replacement of Engineer

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom
Contractor makes no reasonable objection, whose status under the Contract Documents shall be
that of the former Engineer.

Furnish Data
A. Owner shall promptly furnish the data required of Owner under the Contract Documents.
Pay When Due

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C
and 14.07.C.

Lands and Easements; Reports and Tests

A. Owner’s duties with respect to providing lands and easements and providing engineering surveys
to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to
Owner’s identifying and making available to Contractor copies of reports of explorations and
tests of subsurface conditions and drawings of physical conditions relating to existing surface or
subsurface structures at the Site.

Insurance

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and
property insurance are set forth in Article 5.

Change Orders
A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03.
Inspections, Tests, and Approvals

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in
Paragraph 13.03.B.

Limitations on Owner’s Responsibilities

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for,
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws
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8.10

8.11

8.12

and Regulations applicable to the performance of the Work. Owner will not be responsible for
Contractor’s failure to perform the Work in accordance with the Contract Documents.

Undisclosed Hazardous Environmental Condition

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set

forth in Paragraph 4.06.

Evidence of Financial Arrangements

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial

arrangements have been made to satisfy Owner’s obligations under the Contract Documents.

Compliance with Safety Program

A. While at the Site, Owner’s employees and representatives shall comply with the specific

applicable requirements of Contractor’s safety programs of which Owner has been informed
pursuant to Paragraph 6.13.D.

ARTICLE 9 - ENGINEER’S STATUS DURING CONSTRUCTION

9.01

Owner’s Representative

A. Engineer will be Owner’s representative during the construction period. The duties and

responsibilities and the limitations of authority of Engineer as Owner’s representative during
construction are set forth in the Contract Documents.

9.02 Visits to Site

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction

as Engineer deems necessary in order to observe as an experienced and qualified design
professional the progress that has been made and the quality of the various aspects of
Contractor’s executed Work. Based on information obtained during such visits and observations,
Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in
accordance with the Contract Documents. Engineer will not be required to make exhaustive or
continuous inspections on the Site to check the quality or quantity of the Work. Engineer’s
efforts will be directed toward providing for Owner a greater degree of confidence that the
completed Work will conform generally to the Contract Documents. On the basis of such visits
and observations, Engineer will keep Owner informed of the progress of the Work and will
endeavor to guard Owner against defective Work.

. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and

responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a
result of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise,
direct, control, or have authority over or be responsible for Contractor’s means, methods,
techniques, sequences, or procedures of construction, or the safety precautions and programs
incident thereto, or for any failure of Contractor to comply with Laws and Regulations
applicable to the performance of the Work.
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9.03

9.04

9.05

9.06

9.07

Project Representative

A.

If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist
Engineer in providing more extensive observation of the Work. The authority and
responsibilities of any such Resident Project Representative and assistants will be as provided in
the Supplementary Conditions, and limitations on the responsibilities thereof will be as provided
in Paragraph 9.09. If Owner designates another representative or agent to represent Owner at the
Site who is not Engineer’s consultant, agent or employee, the responsibilities and authority and
limitations thereon of such other individual or entity will be as provided in the Supplementary
Conditions.

Authorized Variations in Work

A

Engineer may authorize minor variations in the Work from the requirements of the Contract
Documents which do not involve an adjustment in the Contract Price or the Contract Times and
are compatible with the design concept of the completed Project as a functioning whole as
indicated by the Contract Documents. These may be accomplished by a Field Order and will be
binding on Owner and also on Contractor, who shall perform the Work involved promptly. If
Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or
Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount or
extent, if any, of any such adjustment, a Claim may be made therefor as provided in
Paragraph 10.05.

Rejecting Defective Work

A

Engineer will have authority to reject Work which Engineer believes to be defective, or that
Engineer believes will not produce a completed Project that conforms to the Contract
Documents or that will prejudice the integrity of the design concept of the completed Project as a
functioning whole as indicated by the Contract Documents. Engineer will also have authority to
require special inspection or testing of the Work as provided in Paragraph 13.04, whether or not
the Work is fabricated, installed, or completed.

Shop Drawings, Change Orders and Payments

A.

C.
D.

In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and
Samples, see Paragraph 6.17.

In connection with Engineer’s authority, and limitations thereof, as to design calculations and
design drawings submitted in response to a delegation of professional design services, if any, see
Paragraph 6.21.

In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12.

In connection with Engineer’s authority as to Applications for Payment, see Article 14.

Determinations for Unit Price Work

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed

by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations
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9.08

9.09

on such matters before rendering a written decision thereon (by recommendation of an
Application for Payment or otherwise). Engineer’s written decision thereon will be final and
binding (except as modified by Engineer to reflect changed factual conditions or more accurate
data) upon Owner and Contractor, subject to the provisions of Paragraph 10.05.

Decisions on Requirements of Contract Documents and Acceptability of Work

A.

Engineer will be the initial interpreter of the requirements of the Contract Documents and judge
of the acceptability of the Work thereunder. All matters in question and other matters between
Owner and Contractor arising prior to the date final payment is due relating to the acceptability
of the Work, and the interpretation of the requirements of the Contract Documents pertaining to
the performance of the Work, will be referred initially to Engineer in writing within 30 days of
the event giving rise to the question.

Engineer will, with reasonable promptness, render a written decision on the issue referred. If
Owner or Contractor believes that any such decision entitles them to an adjustment in the
Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The
date of Engineer’s decision shall be the date of the event giving rise to the issues referenced for
the purposes of Paragraph 10.05.B.

Engineer’s written decision on the issue referred will be final and binding on Owner and
Contractor, subject to the provisions of Paragraph 10.05.

When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show
partiality to Owner or Contractor and will not be liable in connection with any interpretation or
decision rendered in good faith in such capacity.

Limitations on Engineer’s Authority and Responsibilities

A

Neither Engineer’s authority or responsibility under this Article 9 or under any other provision
of the Contract Documents nor any decision made by Engineer in good faith either to exercise or
not exercise such authority or responsibility or the undertaking, exercise, or performance of any
authority or responsibility by Engineer shall create, impose, or give rise to any duty in contract,
tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, any other
individual or entity, or to any surety for or employee or agent of any of them.

Engineer will not supervise, direct, control, or have authority over or be responsible for
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws
and Regulations applicable to the performance of the Work. Engineer will not be responsible for
Contractor’s failure to perform the Work in accordance with the Contract Documents.

Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor,
any Supplier, or of any other individual or entity performing any of the Work.

Engineer’s review of the final Application for Payment and accompanying documentation and
all maintenance and operating instructions, schedules, guarantees, bonds, certificates of
inspection, tests and approvals, and other documentation required to be delivered by Paragraph
14.07.A will only be to determine generally that their content complies with the requirements of,
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and in the case of certificates of inspections, tests, and approvals that the results certified indicate
compliance with, the Contract Documents.

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply
to the Resident Project Representative, if any, and assistants, if any.

9.10 Compliance with Safety Program

A. While at the Site, Engineer’s employees and representatives shall comply with the specific
applicable requirements of Contractor’s safety programs of which Engineer has been informed
pursuant to Paragraph 6.13.D.

ARTICLE 10 - CHANGES IN THE WORK; CLAIMS
10.01 Authorized Changes in the Work

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or
from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a
Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed
with the Work involved which will be performed under the applicable conditions of the Contract
Documents (except as otherwise specifically provided).

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any,
of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a
result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph
10.05.

10.02 Unauthorized Changes in the Work

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the
Contract Times with respect to any work performed that is not required by the Contract
Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in the
case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as
provided in Paragraph 13.04.D.

10.03 Execution of Change Orders

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer
covering:

1. changes in the Work which are: (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii)
required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s
correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties;

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including
any undisputed sum or amount of time for Work actually performed in accordance with a
Work Change Directive; and

3. changes in the Contract Price or Contract Times which embody the substance of any written
decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of
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executing any such Change Order, an appeal may be taken from any such decision in
accordance with the provisions of the Contract Documents and applicable Laws and
Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to
the Progress Schedule as provided in Paragraph 6.18.A.

10.04 Notification to Surety

A. If the provisions of any bond require notice to be given to a surety of any change affecting the
general scope of the Work or the provisions of the Contract Documents (including, but not
limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any
such change.

10.05 Claims

A. Engineer’s Decision Required: All Claims, except those waived pursuant to Paragraph 14.09,
shall be referred to the Engineer for decision. A decision by Engineer shall be required as a
condition precedent to any exercise by Owner or Contractor of any rights or remedies either may
otherwise have under the Contract Documents or by Laws and Regulations in respect of such
Claims.

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant
to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after
the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with
the party making the Claim. Notice of the amount or extent of the Claim, with supporting data
shall be delivered to the Engineer and the other party to the Contract within 60 days after the
start of such event (unless Engineer allows additional time for claimant to submit additional or
more accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall
be prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment
in Contract Times shall be prepared in accordance with the provisions of Paragraph 12.02.B.
Each Claim shall be accompanied by claimant’s written statement that the adjustment claimed is
the entire adjustment to which the claimant believes it is entitled as a result of said event. The
opposing party shall submit any response to Engineer and the claimant within 30 days after
receipt of the claimant’s last submittal (unless Engineer allows additional time).

C. Engineer’s Action: Engineer will review each Claim and, within 30 days after receipt of the last
submittal of the claimant or the last submittal of the opposing party, if any, take one of the
following actions in writing:

1. deny the Claim in whole or in part;
2. approve the Claim; or

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole
discretion, it would be inappropriate for the Engineer to do so. For purposes of further
resolution of the Claim, such notice shall be deemed a denial.

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall
be deemed denied.
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E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or
10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor
invoke the dispute resolution procedure set forth in Article 16 within 30 days of such action or
denial.

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in
accordance with this Paragraph 10.05.

ARTICLE 11 - COST OF THE WORK: ALLOWANCES:; UNIT PRICE WORK
11.01 Cost of the Work

A. Costs Included: The term Cost of the Work means the sum of all costs, except those excluded in
Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the
Work. When the value of any Work covered by a Change Order or when a Claim for an
adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be
reimbursed to Contractor will be only those additional or incremental costs required because of
the change in the Work or because of the event giving rise to the Claim. Except as otherwise
may be agreed to in writing by Owner, such costs shall be in amounts no higher than those
prevailing in the locality of the Project, shall not include any of the costs itemized in Paragraph
11.01.B, and shall include only the following items:

1. Payroll costs for employees in the direct employ of Contractor in the performance of the
Work under schedules of job classifications agreed upon by Owner and Contractor. Such
employees shall include, without limitation, superintendents, foremen, and other personnel
employed full time on the Work. Payroll costs for employees not employed full time on the
Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall
include, but not be limited to, salaries and wages plus the cost of fringe benefits, which shall
include social security contributions, unemployment, excise, and payroll taxes, workers’
compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday pay
applicable thereto. The expenses of performing Work outside of regular working hours, on
Saturday, Sunday, or legal holidays, shall be included in the above to the extent authorized
by Owner.

2. Cost of all materials and equipment furnished and incorporated in the Work, including costs
of transportation and storage thereof, and Suppliers’ field services required in connection
therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with
Contractor with which to make payments, in which case the cash discounts shall accrue to
Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials
and equipment shall accrue to Owner, and Contractor shall make provisions so that they may
be obtained.

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If
required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable
to Owner and Contractor and shall deliver such bids to Owner, who will then determine, with
the advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides
that the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the
Subcontractor’s Cost of the Work and fee shall be determined in the same manner as
Contractor’s Cost of the Work and fee as provided in this Paragraph 11.01.
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4. Costs of special consultants (including but not limited to engineers, architects, testing
laboratories, surveyors, attorneys, and accountants) employed for services specifically
related to the Work.

5. Supplemental costs including the following:

a.

The proportion of necessary transportation, travel, and subsistence expenses of
Contractor’s employees incurred in discharge of duties connected with the Work.

Cost, including transportation and maintenance, of all materials, supplies, equipment,
machinery, appliances, office, and temporary facilities at the Site, and hand tools not
owned by the workers, which are consumed in the performance of the Work, and cost,
less market value, of such items used but not consumed which remain the property of
Contractor.

Rentals of all construction equipment and machinery, and the parts thereof whether
rented from Contractor or others in accordance with rental agreements approved by
Owner with the advice of Engineer, and the costs of transportation, loading, unloading,
assembly, dismantling, and removal thereof. All such costs shall be in accordance with
the terms of said rental agreements. The rental of any such equipment, machinery, or
parts shall cease when the use thereof is no longer necessary for the Work.

Sales, consumer, use, and other similar taxes related to the Work, and for which
Contractor is liable, as imposed by Laws and Regulations.

Deposits lost for causes other than negligence of Contractor, any Subcontractor, or
anyone directly or indirectly employed by any of them or for whose acts any of them
may be liable, and royalty payments and fees for permits and licenses.

Losses and damages (and related expenses) caused by damage to the Work, not
compensated by insurance or otherwise, sustained by Contractor in connection with the
performance of the Work (except losses and damages within the deductible amounts of
property insurance established in accordance with Paragraph 5.06.D), provided such
losses and damages have resulted from causes other than the negligence of Contractor,
any Subcontractor, or anyone directly or indirectly employed by any of them or for
whose acts any of them may be liable. Such losses shall include settlements made with
the written consent and approval of Owner. No such losses, damages, and expenses shall
be included in the Cost of the Work for the purpose of determining Contractor’s fee.

The cost of utilities, fuel, and sanitary facilities at the Site.

Minor expenses such as telegrams, long distance telephone calls, telephone service at the
Site, express and courier services, and similar petty cash items in connection with the
Work.

The costs of premiums for all bonds and insurance Contractor is required by the Contract
Documents to purchase and maintain.

B. Costs Excluded: The term Cost of the Work shall not include any of the following items:
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Payroll costs and other compensation of Contractor’s officers, executives, principals (of
partnerships and sole proprietorships), general managers, safety managers, engineers,
architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents,
expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at the
Site or in Contractor’s principal or branch office for general administration of the Work and
not specifically included in the agreed upon schedule of job classifications referred to in
Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to be
considered administrative costs covered by the Contractor’s fee.

Expenses of Contractor’s principal and branch offices other than Contractor’s office at the
Site.

Any part of Contractor’s capital expenses, including interest on Contractor’s capital
employed for the Work and charges against Contractor for delinquent payments.

Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of them may be liable, including but not
limited to, the correction of defective Work, disposal of materials or equipment wrongly
supplied, and making good any damage to property.

Other overhead or general expense costs of any kind and the costs of any item not
specifically and expressly included in Paragraphs 11.01.A.

C. Contractor’s Fee: When all the Work is performed on the basis of cost-plus, Contractor’s fee
shall be determined as set forth in the Agreement. When the value of any Work covered by a
Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of
Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 12.01.C.

D. Documentation: Whenever the Cost of the Work for any purpose is to be determined pursuant
to Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in
accordance with generally accepted accounting practices and submit in a form acceptable to
Engineer an itemized cost breakdown together with supporting data.

11.02 Allowances

A. It is understood that Contractor has included in the Contract Price all allowances so named in the
Contract Documents and shall cause the Work so covered to be performed for such sums and by
such persons or entities as may be acceptable to Owner and Engineer.

B. Cash Allowances:

1.

Contractor agrees that:

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of
materials and equipment required by the allowances to be delivered at the Site, and all
applicable taxes; and

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead,
profit, and other expenses contemplated for the cash allowances have been included in
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the Contract Price and not in the allowances, and no demand for additional payment on
account of any of the foregoing will be valid.

C. Contingency Allowance:

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover
unanticipated costs.

D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer
to reflect actual amounts due Contractor on account of Work covered by allowances, and the
Contract Price shall be correspondingly adjusted.

11.03 Unit Price Work

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work,
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to
the sum of the unit price for each separately identified item of Unit Price Work times the
estimated quantity of each item as indicated in the Agreement.

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the
purpose of comparison of Bids and determining an initial Contract Price. Determinations of the
actual quantities and classifications of Unit Price Work performed by Contractor will be made
by Engineer subject to the provisions of Paragraph 9.07.

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to
cover Contractor’s overhead and profit for each separately identified item.

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance
with Paragraph 10.05 if:

1. the quantity of any item of Unit Price Work performed by Contractor differs materially and
significantly from the estimated quantity of such item indicated in the Agreement; and

2. there is no corresponding adjustment with respect to any other item of Work; and

3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of
having incurred additional expense or Owner believes that Owner is entitled to a decrease in
Contract Price and the parties are unable to agree as to the amount of any such increase or
decrease.

ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES
12.01 Change of Contract Price

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the
Contract Price shall be based on written notice submitted by the party making the Claim to the
Engineer and the other party to the Contract in accordance with the provisions of Paragraph
10.05.
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. The value of any Work covered by a Change Order or of any Claim for an adjustment in the
Contract Price will be determined as follows:

1.

where the Work involved is covered by unit prices contained in the Contract Documents, by
application of such unit prices to the quantities of the items involved (subject to the
provisions of Paragraph 11.03); or

where the Work involved is not covered by unit prices contained in the Contract Documents,
by a mutually agreed lump sum (which may include an allowance for overhead and profit
not necessarily in accordance with Paragraph 12.01.C.2); or

where the Work involved is not covered by unit prices contained in the Contract Documents
and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the
Cost of the Work (determined as provided in Paragraph 11.01) plus a Contractor’s fee for
overhead and profit (determined as provided in Paragraph 12.01.C).

. Contractor’s Fee: The Contractor’s fee for overhead and profit shall be determined as follows:

1.

2.

a mutually acceptable fixed fee; or

if a fixed fee is not agreed upon, then a fee based on the following percentages of the various
portions of the Cost of the Work:

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall
be 15 percent;

b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee
and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is
that the Subcontractor who actually performs the Work, at whatever tier, will be paid a
fee of 15 percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1
and 11.01.A.2 and that any higher tier Subcontractor and Contractor will each be paid a
fee of five percent of the amount paid to the next lower tier Subcontractor;

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4,
11.01.A5,and 11.01.B;

e. the amount of credit to be allowed by Contractor to Owner for any change which results
in a net decrease in cost will be the amount of the actual net decrease in cost plus a
deduction in Contractor’s fee by an amount equal to five percent of such net decrease;
and

f. when both additions and credits are involved in any one change, the adjustment in
Contractor’s fee shall be computed on the basis of the net change in accordance with
Paragraphs 12.01.C.2.a through 12.01.C.2.¢, inclusive.
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12.02 Change of Contract Times

12.03

A.

The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in
the Contract Times shall be based on written notice submitted by the party making the Claim to
the Engineer and the other party to the Contract in accordance with the provisions of Paragraph
10.05.

Any adjustment of the Contract Times covered by a Change Order or any Claim for an
adjustment in the Contract Times will be determined in accordance with the provisions of this
Article 12.

Delays

A.

Where Contractor is prevented from completing any part of the Work within the Contract Times
due to delay beyond the control of Contractor, the Contract Times will be extended in an amount
equal to the time lost due to such delay if a Claim is made therefor as provided in Paragraph
12.02.A. Delays beyond the control of Contractor shall include, but not be limited to, acts or
neglect by Owner, acts or neglect of utility owners or other contractors performing other work as
contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God.

If Owner, Engineer, or other contractors or utility owners performing other work for Owner as
contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or
interferes with the performance or progress of the Work, then Contractor shall be entitled to an
equitable adjustment in the Contract Price or the Contract Times, or both. Contractor’s
entitlement to an adjustment of the Contract Times is conditioned on such adjustment being
essential to Contractor’s ability to complete the Work within the Contract Times.

If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic,
abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the
control of Owner, or other causes not the fault of and beyond control of Owner and Contractor,
then Contractor shall be entitled to an equitable adjustment in Contract Times, if such adjustment
is essential to Contractor’s ability to complete the Work within the Contract Times. Such an
adjustment shall be Contractor’s sole and exclusive remedy for the delays described in this
Paragraph 12.03.C.

Owner, Engineer, and their officers, directors, members, partners, employees, agents,
consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or
damages (including but not limited to all fees and charges of engineers, architects, attorneys, and
other professionals and all court or arbitration or other dispute resolution costs) sustained by
Contractor on or in connection with any other project or anticipated project.

Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays
within the control of Contractor. Delays attributable to and within the control of a Subcontractor
or Supplier shall be deemed to be delays within the control of Contractor.
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ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF
DEFECTIVE WORK

13.01 Notice of Defects

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be
given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this
Article 13.

13.02 Access to Work

A. Owner, Engineer, their consultants and other representatives and personnel of Owner,
independent testing laboratories, and governmental agencies with jurisdictional interests will
have access to the Site and the Work at reasonable times for their observation, inspection, and
testing. Contractor shall provide them proper and safe conditions for such access and advise
them of Contractor’s safety procedures and programs so that they may comply therewith as
applicable.

13.03 Tests and Inspections

A. Contractor shall give Engineer timely notice of readiness of the Work for all required
inspections, tests, or approvals and shall cooperate with inspection and testing personnel to
facilitate required inspections or tests.

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all
inspections, tests, or approvals required by the Contract Documents except:

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph
13.04.B shall be paid as provided in Paragraph 13.04.C; and

3. as otherwise specifically provided in the Contract Documents.

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof)
specifically to be inspected, tested, or approved by an employee or other representative of such
public body, Contractor shall assume full responsibility for arranging and obtaining such
inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the
required certificates of inspection or approval.

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection
with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of
materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs,
or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in
the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable to
Owner and Engineer.
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E.

If any Work (or the work of others) that is to be inspected, tested, or approved is covered by
Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer,
uncover such Work for observation.

Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless
Contractor has given Engineer timely notice of Contractor’s intention to cover the same and
Engineer has not acted with reasonable promptness in response to such notice.

13.04 Uncovering Work

13.05

13.06

A.

If any Work is covered contrary to the written request of Engineer, it must, if requested by
Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense.

If Engineer considers it necessary or advisable that covered Work be observed by Engineer or
inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or
otherwise make available for observation, inspection, or testing as Engineer may require, that
portion of the Work in question, furnishing all necessary labor, material, and equipment.

If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out
of or relating to such uncovering, exposure, observation, inspection, and testing, and of
satisfactory replacement or reconstruction (including but not limited to all costs of repair or
replacement of work of others); and Owner shall be entitled to an appropriate decrease in the
Contract Price. If the parties are unable to agree as to the amount thereof, Owner may make a
Claim therefor as provided in Paragraph 10.05.

If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in
the Contract Price or an extension of the Contract Times, or both, directly attributable to such
uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the
parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim
therefor as provided in Paragraph 10.05.

Owner May Stop the Work

A.

If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable
materials or equipment, or fails to perform the Work in such a way that the completed Work will
conform to the Contract Documents, Owner may order Contractor to stop the Work, or any
portion thereof, until the cause for such order has been eliminated; however, this right of Owner
to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for the
benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any
surety for, or employee or agent of any of them.

Correction or Removal of Defective Work

A.

Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or
not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it
from the Project and replace it with Work that is not defective. Contractor shall pay all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
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B.

architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such correction or removal (including but not
limited to all costs of repair or replacement of work of others).

When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07,
Contractor shall take no action that would void or otherwise impair Owner’s special warranty
and guarantee, if any, on said Work.

13.07 Correction Period

A.

If within one year after the date of Substantial Completion (or such longer period of time as may
be prescribed by the terms of any applicable special guarantee required by the Contract
Documents) or by any specific provision of the Contract Documents, any Work is found to be
defective, or if the repair of any damages to the land or areas made available for Contractor’s use
by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is found
to be defective, Contractor shall promptly, without cost to Owner and in accordance with
Owner’s written instructions:

=

repair such defective land or areas; or
2. correct such defective Work; or

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it
with Work that is not defective, and

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work
of others or other land or areas resulting therefrom.

If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an
emergency where delay would cause serious risk of loss or damage, Owner may have the
defective Work corrected or repaired or may have the rejected Work removed and replaced. All
claims, costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such correction or repair or such removal and
replacement (including but not limited to all costs of repair or replacement of work of others)
will be paid by Contractor.

In special circumstances where a particular item of equipment is placed in continuous service
before Substantial Completion of all the Work, the correction period for that item may start to
run from an earlier date if so provided in the Specifications.

Where defective Work (and damage to other Work resulting therefrom) has been corrected or
removed and replaced under this Paragraph 13.07, the correction period hereunder with respect
to such Work will be extended for an additional period of one year after such correction or
removal and replacement has been satisfactorily completed.

Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or
warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a
waiver of, the provisions of any applicable statute of limitation or repose.
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13.08 Acceptance of Defective Work

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and,
prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may
do so. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all
fees and charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) attributable to Owner’s evaluation of and
determination to accept such defective Work (such costs to be approved by Engineer as to
reasonableness) and for the diminished value of the Work to the extent not otherwise paid by
Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer’s
recommendation of final payment, a Change Order will be issued incorporating the necessary
revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an
appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted.
If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as
provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an
appropriate amount will be paid by Contractor to Owner.

13.09 Owner May Correct Defective Work

A. If Contractor fails within a reasonable time after written notice from Engineer to correct
defective Work, or to remove and replace rejected Work as required by Engineer in accordance
with Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the
Contract Documents, or if Contractor fails to comply with any other provision of the Contract
Documents, Owner may, after seven days written notice to Contractor, correct, or remedy any
such deficiency.

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed
expeditiously. In connection with such corrective or remedial action, Owner may exclude
Contractor from all or part of the Site, take possession of all or part of the Work and suspend
Contractor’s services related thereto, take possession of Contractor’s tools, appliances,
construction equipment and machinery at the Site, and incorporate in the Work all materials and
equipment stored at the Site or for which Owner has paid Contractor but which are stored
elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees,
Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to enable
Owner to exercise the rights and remedies under this Paragraph.

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) incurred or sustained by Owner in exercising the rights and remedies
under this Paragraph 13.09 will be charged against Contractor, and a Change Order will be
issued incorporating the necessary revisions in the Contract Documents with respect to the
Work; and Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties
are unable to agree as to the amount of the adjustment, Owner may make a Claim therefor as
provided in Paragraph 10.05. Such claims, costs, losses and damages will include but not be
limited to all costs of repair, or replacement of work of others destroyed or damaged by
correction, removal, or replacement of Contractor’s defective Work.
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D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the
performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies
under this Paragraph 13.09.

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION
14.01 Schedule of Values

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for
progress payments and will be incorporated into a form of Application for Payment acceptable to
Engineer. Progress payments on account of Unit Price Work will be based on the number of
units completed.

14.02 Progress Payments
A. Applications for Payments:

1. At least 20 days before the date established in the Agreement for each progress payment (but
not more often than once a month), Contractor shall submit to Engineer for review an
Application for Payment filled out and signed by Contractor covering the Work completed
as of the date of the Application and accompanied by such supporting documentation as is
required by the Contract Documents. If payment is requested on the basis of materials and
equipment not incorporated in the Work but delivered and suitably stored at the Site or at
another location agreed to in writing, the Application for Payment shall also be accompanied
by a bill of sale, invoice, or other documentation warranting that Owner has received the
materials and equipment free and clear of all Liens and evidence that the materials and
equipment are covered by appropriate property insurance or other arrangements to protect
Owner’s interest therein, all of which must be satisfactory to Owner.

2. Beginning with the second Application for Payment, each Application shall include an
affidavit of Contractor stating that all previous progress payments received on account of the
Work have been applied on account to discharge Contractor’s legitimate obligations
associated with prior Applications for Payment.

3. The amount of retainage with respect to progress payments will be as stipulated in the
Agreement.

B. Review of Applications:

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in
writing a recommendation of payment and present the Application to Owner or return the
Application to Contractor indicating in writing Engineer’s reasons for refusing to
recommend payment. In the latter case, Contractor may make the necessary corrections and
resubmit the Application.

2. Engineer’s recommendation of any payment requested in an Application for Payment will
constitute a representation by Engineer to Owner, based on Engineer’s observations of the
executed Work as an experienced and qualified design professional, and on Engineer’s
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review of the Application for Payment and the accompanying data and schedules, that to the
best of Engineer’s knowledge, information and belief:

a. the Work has progressed to the point indicated;

b. the quality of the Work is generally in accordance with the Contract Documents (subject
to an evaluation of the Work as a functioning whole prior to or upon Substantial
Completion, the results of any subsequent tests called for in the Contract Documents, a
final determination of quantities and classifications for Unit Price Work under Paragraph
9.07, and any other qualifications stated in the recommendation); and

c. the conditions precedent to Contractor’s being entitled to such payment appear to have
been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

By recommending any such payment Engineer will not thereby be deemed to have
represented that:

a. inspections made to check the quality or the quantity of the Work as it has been
performed have been exhaustive, extended to every aspect of the Work in progress, or
involved detailed inspections of the Work beyond the responsibilities specifically
assigned to Engineer in the Contract Documents; or

b. there may not be other matters or issues between the parties that might entitle Contractor
to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.

Neither Engineer’s review of Contractor’s Work for the purposes of recommending
payments nor Engineer’s recommendation of any payment, including final payment, will
impose responsibility on Engineer:

a. tosupervise, direct, or control the Work, or

b. for the means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or

c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s
performance of the Work, or

d. to make any examination to ascertain how or for what purposes Contractor has used the
moneys paid on account of the Contract Price, or

e. to determine that title to any of the Work, materials, or equipment has passed to Owner
free and clear of any Liens.

Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s
opinion, it would be incorrect to make the representations to Owner stated in
Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, because
of subsequently discovered evidence or the results of subsequent inspections or tests, revise
or revoke any such payment recommendation previously made, to such extent as may be
necessary in Engineer’s opinion to protect Owner from loss because:
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the Work is defective, or completed Work has been damaged, requiring correction or
replacement;

the Contract Price has been reduced by Change Orders;

Owner has been required to correct defective Work or complete Work in accordance
with Paragraph 13.09; or

Engineer has actual knowledge of the occurrence of any of the events enumerated in
Paragraph 15.02.A.

C. Payment Becomes Due:

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s
recommendation, the amount recommended will (subject to the provisions of Paragraph
14.02.D) become due, and when due will be paid by Owner to Contractor.

D. Reduction in Payment:

1. Owner may refuse to make payment of the full amount recommended by Engineer because:

a.

claims have been made against Owner on account of Contractor’s performance or
furnishing of the Work;

Liens have been filed in connection with the Work, except where Contractor has
delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of
such Liens;

there are other items entitling Owner to a set-off against the amount recommended; or

Owner has actual knowledge of the occurrence of any of the events enumerated in
Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A.

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner
will give Contractor immediate written notice (with a copy to Engineer) stating the reasons
for such action and promptly pay Contractor any amount remaining after deduction of the
amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any
adjustment thereto agreed to by Owner and Contractor, when Contractor remedies the
reasons for such action.

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the
amount wrongfully withheld shall be treated as an amount due as determined by Paragraph
14.02.C.1 and subject to interest as provided in the Agreement.

14.03 Contractor’s Warranty of Title

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by
any Application for Payment, whether incorporated in the Project or not, will pass to Owner no
later than the time of payment free and clear of all Liens.
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14.04 Substantial Completion

A.

When Contractor considers the entire Work ready for its intended use Contractor shall notify
Owner and Engineer in writing that the entire Work is substantially complete (except for items
specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of
Substantial Completion.

Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an
inspection of the Work to determine the status of completion. If Engineer does not consider the
Work substantially complete, Engineer will notify Contractor in writing giving the reasons
therefor.

If Engineer considers the Work substantially complete, Engineer will deliver to Owner a
tentative certificate of Substantial Completion which shall fix the date of Substantial
Completion. There shall be attached to the certificate a tentative list of items to be completed or
corrected before final payment. Owner shall have seven days after receipt of the tentative
certificate during which to make written objection to Engineer as to any provisions of the
certificate or attached list. If, after considering such objections, Engineer concludes that the
Work is not substantially complete, Engineer will, within 14 days after submission of the
tentative certificate to Owner, notify Contractor in writing, stating the reasons therefor. If, after
consideration of Owner’s objections, Engineer considers the Work substantially complete,
Engineer will, within said 14 days, execute and deliver to Owner and Contractor a definitive
certificate of Substantial Completion (with a revised tentative list of items to be completed or
corrected) reflecting such changes from the tentative certificate as Engineer believes justified
after consideration of any objections from Owner.

At the time of delivery of the tentative certificate of Substantial Completion, Engineer will
deliver to Owner and Contractor a written recommendation as to division of responsibilities
pending final payment between Owner and Contractor with respect to security, operation, safety,
and protection of the Work, maintenance, heat, utilities, insurance, and warranties and
guarantees. Unless Owner and Contractor agree otherwise in writing and so inform Engineer in
writing prior to Engineer’s issuing the definitive certificate of Substantial Completion,
Engineer’s aforesaid recommendation will be binding on Owner and Contractor until final
payment.

Owner shall have the right to exclude Contractor from the Site after the date of Substantial
Completion subject to allowing Contractor reasonable access to remove its property and
complete or correct items on the tentative list.

14.05 Partial Utilization

A

Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially
completed part of the Work which has specifically been identified in the Contract Documents, or
which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable
part of the Work that can be used by Owner for its intended purpose without significant
interference with Contractor’s performance of the remainder of the Work, subject to the
following conditions:
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1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any
such part of the Work which Owner believes to be ready for its intended use and
substantially complete. If and when Contractor agrees that such part of the Work is
substantially complete, Contractor, Owner, and Engineer will follow the procedures of
Paragraph 14.04.A through D for that part of the Work.

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers
any such part of the Work ready for its intended use and substantially complete and request
Engineer to issue a certificate of Substantial Completion for that part of the Work.

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall
make an inspection of that part of the Work to determine its status of completion. If Engineer
does not consider that part of the Work to be substantially complete, Engineer will notify
Owner and Contractor in writing giving the reasons therefor. If Engineer considers that part
of the Work to be substantially complete, the provisions of Paragraph 14.04 will apply with
respect to certification of Substantial Completion of that part of the Work and the division of
responsibility in respect thereof and access thereto.

4. No use or occupancy or separate operation of part of the Work may occur prior to
compliance with the requirements of Paragraph 5.10 regarding property insurance.

14.06 Final Inspection

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is
complete, Engineer will promptly make a final inspection with Owner and Contractor and will
notify Contractor in writing of all particulars in which this inspection reveals that the Work is
incomplete or defective. Contractor shall immediately take such measures as are necessary to
complete such Work or remedy such deficiencies.

14.07 Final Payment
A. Application for Payment:

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections
identified during the final inspection and has delivered, in accordance with the Contract
Documents, all maintenance and operating instructions, schedules, guarantees, bonds,
certificates or other evidence of insurance, certificates of inspection, marked-up record
documents (as provided in Paragraph 6.12), and other documents, Contractor may make
application for final payment following the procedure for progress payments.

2. The final Application for Payment shall be accompanied (except as previously delivered) by:

a. all documentation called for in the Contract Documents, including but not limited to the
evidence of insurance required by Paragraph 5.04.B.6;

b. consent of the surety, if any, to final payment;

c. alist of all Claims against Owner that Contractor believes are unsettled; and
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d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien
rights arising out of or Liens filed in connection with the Work.

3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved
by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor
that: (i) the releases and receipts include all labor, services, material, and equipment for
which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other
indebtedness connected with the Work for which Owner might in any way be responsible, or
which might in any way result in liens or other burdens on Owner's property, have been paid
or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or
receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to
indemnify Owner against any Lien.

B. Engineer’s Review of Application and Acceptance:

1. If, on the basis of Engineer’s observation of the Work during construction and final
inspection, and Engineer’s review of the final Application for Payment and accompanying
documentation as required by the Contract Documents, Engineer is satisfied that the Work
has been completed and Contractor’s other obligations under the Contract Documents have
been fulfilled, Engineer will, within ten days after receipt of the final Application for
Payment, indicate in writing Engineer’s recommendation of payment and present the
Application for Payment to Owner for payment. At the same time Engineer will also give
written notice to Owner and Contractor that the Work is acceptable subject to the provisions
of Paragraph 14.09. Otherwise, Engineer will return the Application for Payment to
Contractor, indicating in writing the reasons for refusing to recommend final payment, in
which case Contractor shall make the necessary corrections and resubmit the Application for
Payment.

C. Payment Becomes Due:

1. Thirty days after the presentation to Owner of the Application for Payment and
accompanying documentation, the amount recommended by Engineer, less any sum Owner
is entitled to set off against Engineer’s recommendation, including but not limited to
liquidated damages, will become due and will be paid by Owner to Contractor.

14.08 Final Completion Delayed

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if
Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment
(for Work fully completed and accepted) and recommendation of Engineer, and without
terminating the Contract, make payment of the balance due for that portion of the Work fully
completed and accepted. If the remaining balance to be held by Owner for Work not fully
completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have
been furnished as required in Paragraph 5.01, the written consent of the surety to the payment of
the balance due for that portion of the Work fully completed and accepted shall be submitted by
Contractor to Engineer with the Application for such payment. Such payment shall be made
under the terms and conditions governing final payment, except that it shall not constitute a
waiver of Claims.
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14.09 Waiver of Claims

A. The making and acceptance of final payment will constitute:

1.

a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled
Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06,
from failure to comply with the Contract Documents or the terms of any special guarantees
specified therein, or from Contractor’s continuing obligations under the Contract
Documents; and

a waiver of all Claims by Contractor against Owner other than those previously made in
accordance with the requirements herein and expressly acknowledged by Owner in writing
as still unsettled.

ARTICLE 15 - SUSPENSION OF WORK AND TERMINATION

15.01 Owner May Suspend Work

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period
of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will
fix the date on which Work will be resumed. Contractor shall resume the Work on the date so
fixed. Contractor shall be granted an adjustment in the Contract Price or an extension of the
Contract Times, or both, directly attributable to any such suspension if Contractor makes a
Claim therefor as provided in Paragraph 10.05.

15.02 Owner May Terminate for Cause

A. The occurrence of any one or more of the following events will justify termination for cause:

1.

3.

4.

Contractor’s persistent failure to perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to supply sufficient skilled workers or
suitable materials or equipment or failure to adhere to the Progress Schedule established
under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04);

Contractor’s disregard of Laws or Regulations of any public body having jurisdiction;
Contractor’s repeated disregard of the authority of Engineer; or

Contractor’s violation in any substantial way of any provisions of the Contract Documents.

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving
Contractor (and surety) seven days written notice of its intent to terminate the services of
Contractor:

1.

exclude Contractor from the Site, and take possession of the Work and of all Contractor’s
tools, appliances, construction equipment, and machinery at the Site, and use the same to the
full extent they could be used by Contractor (without liability to Contractor for trespass or
conversion);
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2. incorporate in the Work all materials and equipment stored at the Site or for which Owner
has paid Contractor but which are stored elsewhere; and

3. complete the Work as Owner may deem expedient.

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive
any further payment until the Work is completed. If the unpaid balance of the Contract Price
exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) sustained by Owner arising out of or relating to completing the Work,
such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such
unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and
damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when
so approved by Engineer, incorporated in a Change Order. When exercising any rights or
remedies under this Paragraph, Owner shall not be required to obtain the lowest price for the
Work performed.

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if
Contractor begins within seven days of receipt of notice of intent to terminate to correct its
failure to perform and proceeds diligently to cure such failure within no more than 30 days of
receipt of said notice.

E. Where Contractor’s services have been so terminated by Owner, the termination will not affect
any rights or remedies of Owner against Contractor then existing or which may thereafter
accrue. Any retention or payment of moneys due Contractor by Owner will not release
Contractor from liability.

F. If and to the extent that Contractor has provided a performance bond under the provisions of
Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of
Paragraphs 15.02.B and 15.02.C.

15.03 Owner May Terminate For Convenience

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and
without prejudice to any other right or remedy of Owner, terminate the Contract. In such case,
Contractor shall be paid for (without duplication of any items):

1. completed and acceptable Work executed in accordance with the Contract Documents prior
to the effective date of termination, including fair and reasonable sums for overhead and
profit on such Work;

2. expenses sustained prior to the effective date of termination in performing services and
furnishing labor, materials, or equipment as required by the Contract Documents in
connection with uncompleted Work, plus fair and reasonable sums for overhead and profit
on such expenses;

3. all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
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B.

dispute resolution costs) incurred in settlement of terminated contracts with Subcontractors,
Suppliers, and others; and

4. reasonable expenses directly attributable to termination.

Contractor shall not be paid on account of loss of anticipated profits or revenue or other
economic loss arising out of or resulting from such termination.

15.04 Contractor May Stop Work or Terminate

A

If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive
days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on
any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 days
to pay Contractor any sum finally determined to be due, then Contractor may, upon seven days
written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such
suspension or failure within that time, terminate the Contract and recover from Owner payment
on the same terms as provided in Paragraph 15.03.

In lieu of terminating the Contract and without prejudice to any other right or remedy, if
Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or
Owner has failed for 30 days to pay Contractor any sum finally determined to be due, Contractor
may, seven days after written notice to Owner and Engineer, stop the Work until payment is
made of all such amounts due Contractor, including interest thereon. The provisions of this
Paragraph 15.04 are not intended to preclude Contractor from making a Claim under Paragraph
10.05 for an adjustment in Contract Price or Contract Times or otherwise for expenses or
damage directly attributable to Contractor’s stopping the Work as permitted by this Paragraph.

ARTICLE 16 - DISPUTE RESOLUTION

16.01 Methods and Procedures

A.

Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a
decision under Paragraph 10.05 before such decision becomes final and binding. The mediation
will be governed by the Construction Industry Mediation Rules of the American Arbitration
Association in effect as of the Effective Date of the Agreement. The request for mediation shall
be submitted in writing to the American Arbitration Association and the other party to the
Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E.

Owner and Contractor shall participate in the mediation process in good faith. The process shall
be concluded within 60 days of filing of the request. The date of termination of the mediation
shall be determined by application of the mediation rules referenced above.

If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial
pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after
termination of the mediation unless, within that time period, Owner or Contractor:

1. elects in writing to invoke any dispute resolution process provided for in the Supplementary
Conditions; or
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2. agrees with the other party to submit the Claim to another dispute resolution process; or

3. gives written notice to the other party of the intent to submit the Claim to a court of
competent jurisdiction.

ARTICLE 17 - MISCELLANEOUS

17.01

17.02

17.03

17.04

17.05

Giving Notice

A.

Whenever any provision of the Contract Documents requires the giving of written notice, it will
be deemed to have been validly given if:

1. delivered in person to the individual or to a member of the firm or to an officer of the
corporation for whom it is intended; or

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business
address known to the giver of the notice.

Computation of Times

A

When any period of time is referred to in the Contract Documents by days, it will be computed
to exclude the first and include the last day of such period. If the last day of any such period falls
on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable
jurisdiction, such day will be omitted from the computation.

Cumulative Remedies

A.

The duties and obligations imposed by these General Conditions and the rights and remedies
available hereunder to the parties hereto are in addition to, and are not to be construed in any
way as a limitation of, any rights and remedies available to any or all of them which are
otherwise imposed or available by Laws or Regulations, by special warranty or guarantee, or by
other provisions of the Contract Documents. The provisions of this Paragraph will be as effective
as if repeated specifically in the Contract Documents in connection with each particular duty,
obligation, right, and remedy to which they apply.

Survival of Obligations

A.

All representations, indemnifications, warranties, and guarantees made in, required by, or given
in accordance with the Contract Documents, as well as all continuing obligations indicated in the
Contract Documents, will survive final payment, completion, and acceptance of the Work or
termination or completion of the Contract or termination of the services of Contractor.

Controlling Law

A

This Contract is to be governed by the law of the state in which the Project is located.
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17.06 Headings

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of
these General Conditions.
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DOCUMENT 00 73 00

SUPPLEMENTARY CONDITIONS

These Supplementary Conditions amend or supplement the Document 007200 - Standard General
Conditions of the Construction Contract (EJCDC Document C-700, 2007 Edition). All provisions which
are not so amended or supplemented remain in full force and effect.
SC-1.01 Defined Terms;
Terms used in these Supplementary Conditions will have meanings indicated in the General Conditions.
Additional terms used in these Supplementary Conditions have meanings indicated below, which are
applicable to both singular and plural thereof. Address system used in these Supplementary Conditions is
the same as address system used in the General Conditions, with added prefix of "SC."
S.C.-1.01.A.29 Owner;
Amend term OWNER by ADDING the following language:

Oak Creek Water and Sewer Utility

170 West Drexel Avenue

Oak Creek, WI 53154
S.C.-1.01.A.36 Resident Project Representative;

Amend definition of Resident Project Representative by DELETING word "ENGINEER" and
REPLACING with word "OWNER."

SC-4.02 Subsurface and Physical Conditions;
DELETE Paragraphs 4.02.A and 4.02.B in their entirety and REPLACE with the following:
A No reports of explorations or tests of subsurface conditions at or contiguous to the Site, or
drawings of physical conditions relating to existing surface or subsurface structures at the
Site, are known to OWNER.
SC-4.06 Hazardous Environmental Conditions at Site;

DELETE Paragraphs 4.06.A and 4.06.B in their entirety and REPLACE with the following:

A No reports or drawings related to Hazardous Environmental Conditions at the Site are
known to OWNER.
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SC-5.04 Contractor’s Insurance;

ADD the following new paragraph immediately after Paragraph 5.04.B:

C.

D.

E.

01/16/2014

General:

The Contractor shall not commence work under this contract until they have
obtained all insurance required under this paragraph and such insurance has been
approved by the Utility and insurance certificates have been filed with the Utility,
nor shall the Contractor allow any Subcontractor to commence work on their
subcontract until all similar insurance required of the Subcontractor has been so
obtained and approved in accordance with the General Conditions, Supplemental
Conditions and General Requirements provisions.

Compensation Insurance:

The Contractor shall take out and maintain during the life of this contract,

Worker's Compensation Insurance for all of their employees at the site of the project
and in case any work is sublet, the Contractor shall require the Subcontractor
similarly to provide Worker's Compensation Insurance for all of the latter's
employees, unless such employees are covered by the protection afforded by the
Contractor.

In case any class of employees engaged in hazardous work under this contract at the
site of the project is not protected under the Worker's Compensation Statute, the
Contractor shall provide and shall cause each Subcontractor to provide adequate
insurance coverage for the protection of his employees not otherwise protected.

Public Liability, Property Damage, And Contractual Liability Insurance:

The Contractor shall take out and maintain during the life of this contract,
public liability, property damage, and contractual liability insurance in the following
minimum amounts:

a. Bodily Injury $1,000,000 per occurrence
$1,000,000 aggregate

b. Property Damage $500,000 per occurrence
$500,000 aggregate

These policies shall protect the Contractor and any Subcontractor performing
work covered by this contract from the claims and damages for personal injury,
including accidental death, as well as claims for property damage, which may arise
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from the performance of the work or under the hold-harmless and indemnifying
clauses which are a part of this contract. The said policies are to cover not only the
Contractor or Subcontractor but also any other directly or indirectly employed by
either of them.

Insurance Against The Following Special Hazards:

1 The following respective amounts shall be procured by the Contractor or
Subcontractor before the commencement of any operation by the Contractor, or the
happening of any circumstance creating or tending to create the particular special

hazard:

Kind Amount
Operating of elevators Or NOISES ..........cccovveivieirircseee e, $25,000.00
Use and operation of automobiles and truck ............cccoevveevnciiscccccecee e $25,000.00
Structural alterations Or AEMOIITIONS ........cvvvieee ettt e e e s sreenans $25,000.00
Undermining adjacent StTUCIUIES ........covcveivrieerieeresieesee et $10,000.00
BIaSting OPEratioNS.........cceueueueueieiririririsesiseseseseessssse st s s ss s eseseseses $10,000.00
Operation of excavating machinery in streets and highways ..........ccccoceevveiriennns $10,000.00
Operation within other public or private right-of-way (including

railroad FghE-0F-WaY) ......cccoriiieieeere e As Required

List of Additional Insureds:
a. The following persons or entities shall be listed on Certificate of Insurance
as Additional Insureds:
1) City of Oak Creek Water and Sewer Utility
2) Graef-USA Inc.

SC-6.06 Concerning Subcontractors, Suppliers, and Others;

ADD a new paragraph immediately after Paragraph 6.06.G:

H.

Owner may furnish to any Subcontractor or Supplier, to extent practicable, information
about amounts paid to Contractor on account of Work performed for Contractor by a
particular Subcontractor or Supplier.

SC-7.02 Coordination;

DELETE Paragraph 7.02.A in its entirety and REPLACE with the following:

01/16/2014
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Prime Contractor for installation of Water Main is designated as Construction Coordinator
for this Work. Construction Coordinator shall have sole authority and responsibility for
and have authority to coordinate various activities among subcontractors for this Work.
This responsibility shall include but not be limited to the following:

1.

10.

Safety precautions and procedures at the Site, GC-6.13, 6.14, 6.15, 6.16.
Obtaining permits, GC-6.08.

Monitoring compliance with Laws and Regulations applicable to performance of
the Work, GC-6.09.

Establishing quality control procedures and rejecting Defective Work, GC-9.05.
Coordinating Tests and Inspections, GC-13.03.

Scheduling and coordinating activities of various Contractors at Site, GC-7.02.
Preparation, submittal, revision, and update of Project schedule involving work of
all Contractors.  This schedule will be based on information submitted to
Construction Coordinator by all Contractors engaged on the Project, GC-6.04.
Keeping Site clean during construction, GC-6.11.

Coordination of use of temporary construction facilities. (GC-6.11).

Coordination of Record Drawings, GC-6.12.

SC-7.04 Claims between Contractors;

ADD the following new paragraph immediately after paragraph GC-7.03:

SC-7.04 Claims between Contractors;

01/16/2014

A

Should Contractor cause damage to the work or property of any other contractor at
the Site, or should any claim arising out of Contractor’s performance of the Work
at the Site be made by any other contractor against Contractor, Owner, Engineer, or
construction coordinator, then Contractor (without involving Owner, Engineer, or
construction coordinator) shall either (1) remedy damage, (2) agree to compensate
other contractor for remedy of damage, or (3) remedy damage and attempt to settle
with such other contractor by agreement, or otherwise resolve dispute by mediation
or at law.
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Contractor shall, to fullest extent permitted by Laws and Regulations, indemnify
and hold harmless Owner, Utility Engineer, Design Engineer, and their officers,
directors, partners, employees, agents, and other consultants and subcontractors of
each and any of them from and against all claims, costs, losses, and damages
(including, but not limited to, fees and charges of engineers, architects, attorneys,
and other professionals and court and arbitration costs) arising directly, indirectly.
or consequentially out of any action, legal or equitable, brought by any other
contractor against Owner, Engineer, consultants, or construction coordinator to the
extent said claim is based on or arises out of Contractor’s performance of the
Work. Should another contractor cause damage to the Work or property of
Contractor or should performance of work by any other contractor at the Site give
rise to any other Claim, Contractor shall not institute any action, legal or equitable,
against Owner, Engineer, or construction coordinator or permit any action against
any of them to be maintained and continued in its name or for its benefit in any
court or before any mediator which seeks to impose liability on or to recover
damages from Owner, Engineer, or construction coordinator on account of any
such damage or Claim.

If Contractor is delayed at any time in performing or furnishing the Work by any
act or neglect of another contractor, and Owner and Contractor are unable to agree
as to the extent of any adjustment in Contract Times attributable thereto,
Contractor may make a Claim for an extension of times in accordance with Article
12. An extension of the Contract Times shall be Contractor’s exclusive remedy
with respect to Owner, Engineer, and construction coordinator for any delay,
disruption, interference, or hindrance caused by any other contractor. This
paragraph does not prevent recovery from Owner, Engineer, or construction
coordinator for activities that are their respective responsibilities.

SC-16 Dispute Resolution;

DELETE content of Article 16 in its entirety and REPLACE with the following:

16.1

01/16/2014

Methods and Procedures

A

All questions in dispute under this Agreement shall be submitted to Mediation,
including those of subcontractor and sub-subcontractor. Upon written notice of
either party to other of election to submit any dispute under this Agreement to
mediation, each party shall designate their representative and shall meet within five
(5) days after service of notice. Parties themselves shall then attempt to resolve
dispute within ten (10) days of meeting.
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01/16/2014

Should parties themselves be unable to agree on a resolution of dispute, then
parties shall appoint a third party, who shall be a competent and impartial party and
who shall be acceptable to each party, to mediate dispute. Third party shall meet to
hear dispute within ten (10) days of selection and attempt to resolve dispute within
fifteen (15) days of first meeting.

Each party shall pay an equal share of fees and expenses of third party mediator.

Any third party mediator designated to serve in accordance with provisions of this
Agreement shall be disinterested, qualified to evaluate performance of both parties,
and familiar with design and construction process.

Procedure outlined in this Section is a process aimed at resolving disputes between
parties to the Agreement as expeditiously as possible. This process shall be
considered a condition precedent to moving to other dispute resolution methods
acceptable to both parties or to a judicial process. Binding Arbitration shall not be
considered a remedy to the dispute.

If Claim is not resolved by mediation, ENGINEER’S action under Paragraph
10.05.C, or a denial pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become
final and binding 30 days after termination of mediation unless, within that time
period, OWNER or CONTRACTOR:

1. gives to other party written notice of intent to submit Claim to a court of
competent jurisdiction, or

2. agrees with other party to submit Claim to another dispute resolution
process.

Notwithstanding any applicable statute of limitations, a party giving notice under
Paragraph SC-16.01.F.1 shall commence an action on Claim within one year of
giving such notice. Failure to do so shall result in Claim being time-barred and
ENGINEER’S action or denial shall become final and binding.

Contractor shall include this dispute resolution process in all subcontracts required
by Paragraph 6.06.G of the General Conditions.

END OF DOCUMENT
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SECTION 01 10 00

SUMMARY OF WORK

PART 1 GENERAL

11 SUMMARY

A

Section Includes:

Contract Description.

Work by Oak Creek Water and Sewer Utility or Other Contractors.
Notices and Permit Requirements.

Applicable Specification Standards.

Complying with the Contract Documents and Technical Specifications.
Inspection Requirements.

Work in Private Right-of-Way (Easements).

Approval of Easement Restoration.

Contractor's Use of Site.

Contractor’s Control of Construction Operations.

Prosecution of Work.

Property Owner Occupancy.
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Related Documents and Sections:
1. Applicable provisions of Division 00 shall govern all work under this Section.
2. Applicable provisions of Division 01 shall govern all work under this Section.

1.2 CONTRACT DESCRIPTION

A

01/16/2014

Work of the Project includes:

Base Bid No. 1 — W. Ryan Road (STH 100) Water Main Relay:

Installation of new PVVC water main and related appurtenances, removal of existing
pavement, salvage and delivery of existing hydrants and valves to Owner, abandonment of
existing valves, main, and valve boxes, providing and installing 6.0 foot hydrants, hydrant
extensions, pavement and turf restoration, erosion control, traffic control, removal and
disposal of existing pavement, sidewalk and curb and gutter replacement, and all required
restoration.

Base Bid No. 2 — W. Ryan Road (STH 100) Hydrant Relocation:

Installation of new hydrants and relocation of existing hydrants and related appurtenances,
removal of existing pavement, salvage and delivery of existing hydrants and valves to
Owner, abandonment of existing valves, main, and valve boxes, providing and installing 6.0
foot hydrants, hydrant extensions, pavement and turf restoration, erosion control, traffic
control, removal and disposal of existing pavement, sidewalk and curb and gutter
replacement, hydrant alterations of Owner supplied hydrants or existing hydrants, and all
required restoration.
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1.3 WORK BY OAK CREEK WATER AND SEWER UTILITY OR OTHER CONTRACTORS

A

B.

Work by the Oak Creek Water and Sewer Utility or by other Contractors will be discussed at
the Pre-Construction Meeting.

Coordinate Work with public utilities and public or private agencies.

14 NOTICES AND PERMIT REQUIREMENTS

A

01/16/2014

General Utility Notification:
Please note: Section 66.0831 of Wisconsin Statutes makes it mandatory that:

1.

"66.0831 Interference with public service structure. A contractor with a
contract for work upon, over, along or under a public street or highway may
not interfere with, destroy or disturb the structures of a public utility, including
a telecommunications carrier as defined in s. 196.01 (8m), encountered in the
performance of the work in a manner that interrupts, impairs or affects the
public service for which the structures may be used, without first obtaining
written authority from the commissioner of public works or other appropriate
authority. A public utility, if given reasonable notice by the contractor of the
need for temporary protection of, or a temporary change in, the utility's
structures, determined by the commissioner of public works or other
appropriate authority to be reasonably necessary to enable the work, shall
temporarily protect or change its structures located upon, over, along or under
the surface of a public street or highway. The contractor shall pay or assure to
the public utility the reasonable cost of the temporary structure or change,
unless the public utility is otherwise liable. If work is done by or for the state
or by or for any county, city, village, town sanitary district, metropolitan
sewerage district created under ss. 200.01 to 200.15 or 200.21 to 200.65 or
town, the cost of the temporary protection or temporary change shall be borne
by the public utility."

Excavation Notification Requirements:

a.

Contractor, prior to any excavation work, shall notify (1) a designated
locating service; (2) all utilities, governmental agencies, entities, known to,
or which can reasonably be assumed to have above or below ground pipe,
conduit cables, structures, or similar items within limits of project; to locate
and mark location of such items.

In accordance with Wisconsin Statute 182.0175, "Damage to Transmission
Facilities," Excavator, as defined in 182.0175(1)(bm), shall be solely
responsible to provide advance notice to “Diggers Hotline, Inc.” (800-242-
8511) not less than three working days prior to commencement of any
Excavation, as defined in the statute, required to perform work contained in
this Project, and further, Excavator shall comply with all other requirements
of this Statute relative to Excavation.
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B.

C.

D.

01/16/2014

C. The Contractor shall refer to Chapter 1.2.0 (Pages 1-9) of the Standard
Specifications for Sewer and Water Construction in Wisconsin, in regard to
necessary notices and permits required. These provisions shall be strictly
adhered to at the start of any part of the project. In particular, the following
requirements shall apply as identified below.

Notification to We Energies (Electric and Gas Utility):

1.

In accordance with the provisions of the Wisconsin State Statutes, with regard to the
maintenance of a certain clearance from energized conductors and with regard to
notification where work might affect public utility facilities, it is the requirement
herein that the Contractor shall be responsible for and duty-bound to notify the We
Energies in writing in advance of work to be done near electric or gas facilities.
Such notice shall be directed to:

We Energies — Electric Operations:
4800 W. Rawson Avenue
Franklin, Wisconsin 53132
Phone: (414) 423-6112

Emergency or additional notification, if any is required during construction, shall be
done by contacting their office at 221-3700.

We Energies - Gas Operations:
4800 West Rawson Avenue
Franklin, W1 53132
Phone: (414) 423-5062

Notification to Wisconsin Department of Transportation:

TranSmart Technologies, Inc.

Attention: Sue LeBrun, P.E., Transportation/Traffic Engineer
2802 Coho Street, Suite 102

Madison, W1 53713-4521

Phone: (608) 268-3921

Wisconsin Department of Transportation

Attention: Abby Schmidt, SE Region Utility Coordinator
141 NW Barstow Street

Waukesha, W1 53187

Notification to AT&T:

1.

The Contractor shall notify the communication utilities that have facilities located
within the project limits of their construction schedule as it affects said each
company as prescribed by the Wisconsin State Statutes.

a. Such notice shall be directed to the following Utilities:

011000-3 Summary of Work
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AT&T

Cable Location Plant
435 S. 95th Street
Milwaukee, W1 53214
Phone: (262) 896-7434

E. Notification to Time Warner Cable:
1. The Contractor shall notify Time Warner Cable of their construction schedule as it
affects said cable communications company as prescribed by the Wisconsin State
Statutes. Notice shall be directed to:

Time Warner Cable
5475 West Abbott Avenue
Greenfield, W1 53220

a. Additional notification, if any is required during construction, shall be done
by contacting their office by phone at 414/277-4280.

F. Notification to City's Street, Fire, and Police Departments, and Oak Creek Water and Sewer
Utility:
1. Prior to starting construction within any street, three (3) days' written notice shall be
given to the following departments:
a. Street Division, 800 W. Puetz Road, (414) 768-6553
b. Fire Department, 7000 S. 6™ Street, (414) 570-5630
C. Police Department, 301 W Ryan Road, (414) 768-8200
d. Oak Creek Public Schools, 7630 South Tenth Street (414) 768-5880
e. Oak Creek Water & Sewer Utility, 170 W. Drexel Avenue, (414) 570-8210
f. Oak Creek Streets, Parks, & Forestry Department, 800 W. Puetz Road,
g. Urban Forester: Ms. Rebecca Lane, (414) 768-5861.

G. Oak Creek Water and Sewer Utility Water Use Permit:

1. The Contractor will be permitted to use the Utility water supply where available for
incidental uses, providing a permit is first obtained from the Oak Creek Water and
Sewer Utility, 170 West Drexel Avenue, Oak Creek, Wisconsin.

2. There will be no charge for this water use unless the amount is determined to be
excessive as defined by the Utility Engineer. The included water will include water
needed for filling, testing, and flushing of new water mains.

3. If an invoice is issued and said bill is not paid by completion of the project, the
amount of said bill will be deducted from the final contract payment.

H. Oak Creek Inspection Department — Water Lateral Permits:
1. Contractor shall apply and pay for permits related to the installation of water
laterals. This permit may be obtained from the City of Oak Creek Inspection
Department, 8640 South Howell Avenue, Oak Creek, WI. 53154, (414) 768-6547.
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15 APPLICALE SPECIFICATION STANDARDS

A

B.

01/16/2014

City of Oak Creek Engineering Design Manual, Current Edition.
City of Oak Creek — Chapter 13. Land Use Regulations, Current Edition.

State of Wisconsin Department of Transportation — Standard Specifications for Highway and
Structure Construction, Current Edition. (WisDOT)

State of Wisconsin Department of Transportation — Erosion Control Product Acceptability
Lists for Multimodal Applications, Current Edition. (WisDOT-PAL)

State of Wisconsin Department of Natural Resources (WDNR), Chapter NR 151 — Runoff
Management.

State of Wisconsin Department of Natural Resources (WDNR):
1. Storm Water Construction Technical Standards.
2. Storm Water Post-Construction Technical Standards.

Standard Specifications for Sewer and Water Construction in Wisconsin (SSSW):
1. Standard Specifications for Sewer and Water Construction in Wisconsin, Current
Edition, with Addendum.

ASTM International (ASTM):
1. All referenced ASTM standards, test methods and practices identified in technical
specifications.

American Water Works Association (AWWA):
1. All referenced AWWA standards, test methods and practices identified in technical
specifications.

NSF International (NSF):
1. All referenced NSF standards, test methods and practices identified in technical
specifications.

American Association of State Highway and Transportation Officials (AASHTO).
1. All referenced AASHTO standards, test methods and practices identified in
technical specifications.

Association of Official Seed Analysts, Inc. (AOSA):
1. All referenced AOSA standards, test methods and practices identified in technical
specifications.

National Utility Contractors Association (NUCA):
1. NUCA - HDD Installation Guidelines.
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Underwriters Laboratories, Inc. (UL):
1. UL 246 - Hydrants for Fire-Protection Service.

All other referenced standards, test methods and practices not specifically identified in this
Avrticle, but included within the project technical specifications.

All referenced standards, test methods and practices shall be from the most current available
edition.

1.6 COMPLYING WITH THE CONTRACT DOCUMENTS AND TECHNICAL SPECIFICATIONS

A

The Contractor shall comply with the contract documents and technical specifications and
ably perform all operations to the extent that the first-class work will be obtained.

A representative of the Oak Creek Water and Sewer Utility will serve as the Inspector for the
work as it progresses to determine full compliance with the contract documents and technical
specifications.

The Inspector shall notify the Utility Engineer of any noncompliance and have authority to
stop any work not being performed in accordance with the contract documents and technical
specifications, in order that the Utility Engineer may investigate such noncompliance.

Any work performed after the work has been ordered stopped by the Inspector shall not be
considered as work performed under the contract, and consequently will not be accepted by
the Oak Creek Water and Sewer Utility nor allowed in any monthly or final payment until
corrected to the satisfaction of the Utility Engineer.

The Technical Specifications contained within this project manual for describing the sewer
and water construction, shall apply for all sewer and water main construction unless
otherwise noted in the form of a contract modification.

The Highway and Structure Construction - Standard Specifications Department of
Transportation, Division of Highways, State of Wisconsin and Supplemental Specifications
(herein referred to as the State Specifications), shall apply for pavement restoration. The
MUTCD and State Specifications shall apply to all traffic control.

1.7 INSPECTION REQUIREMENTS

A

01/16/2014

Contractor will be allowed to work only while there is an Inspector at the site at any or all
times and the Contractor must notify the Oak Creek Water and Sewer Utility Engineer prior
to commencing with any of the work specified for this project including excavation, shoring,
sheathing, bedding, laying pipe, backfilling, clean-up, or any related type of work.
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An Inspector will be provided to the Contractor by the Oak Creek Water and Sewer Utility at
no cost to the Contractor, except that inspection time shall be charged to the Contractor in
addition to the specified liquidated damages after they have exceeded their time of
completion.

If the Contractor requests to work on Sundays or declared Water and Sewer Utility holidays,
an Inspector will be provided but the Contractor must pay for the Inspector's wages for such
work. A list of official holidays can be obtained from the City of Oak Creek Engineering
Department.

18 WORK IN PRIVATE RIGHT-OF-WAY (EASEMENTYS)

A

Whenever the work is to be prosecuted through private property for which the Oak Creek
Water and Sewer Utility has obtained a license or an easement, the Contractor shall abide
fully with the terms of the license or the easement, a copy of which is on file with the Oak
Creek Water and Sewer Utility.

1.9 APPROVAL OF EASEMENT RESTORATION

A

Prior to final payment, the Contractor shall send a notice to all easement grantors by certified
mail, return receipt requested, a copy of which shall be filed with the Oak Creek Water and
Sewer Utility, said notice to be similar to the following:

“The undersigned Contractor has completed the restoration of the construction site on which
you have granted an easement for installation of certain utilities and improvements. If said
site restoration is not completed to your satisfaction, please contact Ron J. Pritzlaff, P.E.,
Utility Engineer, Oak Creek Water and Sewer Utility, 170 West Drexel Avenue, Oak Creek,
WI. 53154, in writing and arrangements will be made immediately to view the site and
restore the site in conformance with our contract obligations.

If Ron J. Pritzlaff, P.E., Utility Engineer, Oak Creek Water and Sewer Utility, 170 West
Drexel Avenue, Oak Creek, WI. 53154 does not hear from you in writing within ten days
from the above date, site restoration of your property will be deemed completed and
approved by you.

(Name of Contractor)
(Address of Contractor)”

1.10 CONTRACTOR'S USE OF SITE

A

01/16/2014

Limit use of Site to allow:

1. Property owner occupancy.

2. Work by Oak Creek Water and Sewer Utility.
3. Work by Others.

4 Use of Site by the public.
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1.11 CONTRACTOR’S CONTROL OF CONSTRUCTION OPERATIONS

A. Scheduling Work:

1. The Contractor will not be permitted to start new phases of the project until
previously started phases are fully completed or continuous work, in the opinion of
the Oak Creek Water and Sewer Utility Engineer is being done to fully complete the
previously started phases.

2. However, the Contractor may with the approval of the Oak Creek Water and Sewer
Utility Engineer, start a second crew with a second foreman on other portions of the
project.

3. The Contractor shall notify the Oak Creek Water and Sewer Utility Engineer at least

three (3) working days before commencing work or adding another crew so that an
inspector can be assigned.

B. Maintenance of Public Safety and Convenience:

1. The Contractor shall provide for the placing of necessary detour signs, barricades,
warning lights, and warning and informational signs to provide for the safety and
convenience of the public prior to starting of any of the work in accordance with the
State Manual on Uniform Traffic Control Devices.

2. Adjustment to the traffic control devices shall be included and performed by the
Contractor as called for by the progression of work. Necessary traffic control
adjustments shall be in place prior to proceeding with work that could impact the
safety of the general public as determined by the Oak Creek Water and Sewer Utility

Engineer.
3. All such devices shall comply with the Federal Manual on Uniform Traffic Control
Devices (MUTCD).
C. Access to Properties:
1. The Contractor shall provide for access to the properties abutting the work site area.

All private properties shall be fully protected by the Contractor during the duration
of the construction project.

2. In addition, the operations shall be conducted in such a manner that:
a. all streets at all times shall be maintained with at least two (2) lanes of
roadway open for vehicular access, and
b. all abutting properties shall be provided with vehicular access overnight, on

weekends and on holidays.
1.12 HAUL ROADS AND STORAGE AREAS

A. The Contractor shall be required to submit a plan indicating their intended location of haul
roads and storage areas for equipment and materials. Such plan shall be presented at the pre-
construction meeting and shall be subject to the approval of the Oak Creek Water and Sewer
Utility Engineer.
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Any subsequent proposed changes to the approved plan shall be submitted to the Oak Creek
Water and Sewer Utility Engineer for approval prior to implementation of the change.
Construction traffic shall be permitted on pre-approved areas.

All areas used for haul roads and storage shall be subject to restoration by the Contractor to
the condition prior to the start of work under this contract.

1.13 PROSECUTION OF WORK

A

When the public interest necessitates, the Oak Creek Water and Sewer Utility Engineer may
determine the place of commencement and the sequence of operations of the Contractor.

At any time, when in the judgment of the Oak Creek Water and Sewer Utility Engineer, the
Contractor has obstructed or closed a street or is carrying on operations of a greater portion
of the contract than is necessary for the proper prosecution of the work, the Oak Creek Water
and Sewer Utility Engineer may require the Contractor to finish the sections on which work
is in progress before work is started on any additional work area.

At any time during the execution of the contract that the Contractor either suspends or
returns to work, they must notify the Oak Creek Water and Sewer Utility Engineer of their
intentions at least three (3) working days in advance of said suspension or return to work.

1.14 PROPERTY OWNER OCCUPANCY

A

C.

D.

Schedule and substantially complete designated portions of the Work for occupancy before
Substantial Completion of the entire Work.

Property owner will occupy premises during entire period of construction.
Cooperate with property owner to minimize conflict.

Schedule the Work to accommodate property owner occupancy.

PART 2 PRODUCTS - Not Used

PART 3 EXECUTION - Not Used

01/16/2014

END OF SECTION
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SECTION 01 22 00
UNIT PRICE PAYMENT

PART 1 GENERAL
11 SUMMARY

A The bid price for each bid item shall include providing of all materials, tools, labor, and
equipment necessary to provide a completed unit price bid item installation.

B. Installation shall include saw cutting pavement to full depth, execution disposition of
surplus material, pipe laying, backfilling, sheeting, shoring, tunneling, auguring,
dewatering, furnishing and installing of fittings, connecting to existing water mains
disturbed or damaged by the Contractor's operation and clean-up, all as specified.

C. Surface restoration and any other incidental items necessary shall be incorporated into the
various bid items.

D. The item numbers referred to below correspond to the item number in the proposal.
Contractor shall refer to the items below for details of the work included.

E. Related Documents and Sections:
1. Applicable provisions of Division 00 shall govern all work under this Section.
2. Applicable provisions of Division 01 shall govern all work under this Section.

Base Bid No. 1 —W. Ryan Road (STH 100) Water Main Relay Items:

Item 1: 16-Inch Diameter, Class 235, Poly Vinyl Chloride (PVC), Water Main Installation
(Granular Backfill)

The unit bid and contract price for these items shall include all equipment, materials, and labor
necessary to install 16-inch Water Main complete in place and ready to use. This item shall include
but not be limited to:

e provide clearing and grubbing of approved existing plant life. City Urban Forester is required to
approved the removal of trees and shrubs identified by Contractor.
trench excavation

installing designated fittings at location indicated on Drawings
placement and compaction of specified bedding aggregate

installation of PVC piping

install mechanical restraints at required locations

installation of tracer wire and tracer wire access boxes

installation of all bends and fittings at locations indicated on Drawings
placement and compaction of specified pipe cover aggregate

asphalt pavement restoration
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asphalt curb and gutter replacement

turf restoration

disinfection of installed piping, which will also include all laterals, fittings, connections.

pressure testing of installed piping, which will also include all laterals, hydrants fittings,
connections of main being tested.

abandon existing water main with Elastizell.

flushing of all main piping, laterals, hydrants, and related connections of main after laboratory
testing of sampled water is approved.

placement of granular backfill

assisting Utility staff with GPS point collection.

provide temporary support of power and light poles near excavations

restoration of removed pavements, driveways, approaches and sidewalks with asphalt pavement
lawn surface restoration including topsoil placement with light compaction (80% Modified
Proctor), seeding, biodegradable matting, mulch, fertilizer and maintenance watering until lawn
has exhibited strong vigorous seed growth and has been cut twice.

full depth sawcut of existing pavement

remove designated concrete pavement

removing demolished concrete from project site

clean surfaces of existing pavement left in place

temporary asphalt pavement

insulation

The water main shall be placed in the manner indicated in these Specifications and shall conform to
the Drawings included with these specifications. Type of backfill shall be as specified on the
construction Drawings.

This item shall be paid based on the contract unit price for each lineal foot installed as measured and
documented by the Inspector.

Item 2: 16-inch Butterfly Valve

The unit bid and contract price for this item shall include all equipment, materials, and labor
necessary to install a 16-inch butterfly type valve complete in place and ready to use. This item
shall include but not be limited to:

o the station provided on the Drawings is approximate, the contractor shall locate existing 16-inch
PVC water main for the designated 16-inch butterfly valves as indicated on Drawings.

installing the 16-inch butterfly valve

polywrapping valve and adapter

installation of tracer wire

backfill and compaction

pavement and lawn surface restoration

This item shall be paid based on the contract unit price for each installed as documented by the
Inspector.
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Item 3: Permanent 1-inch Air Release Valve:

The unit bid and contract price for this item shall include all equipment, materials, and labor
necessary to provide air release valve complete in place and ready to use. These items shall include
but not be limited to furnishing, laying, and jointing:

e corporation stop
e copper tubing
e designated piping

e drain stop
e vent pipe
e brass plug

e valve box top section

e valve box bottom section

e drainage stone

e corrosion protection including, but not limited to, polyethylene bagging, bitumastic-type
coatings, and cathodic protection

e designated bedding material, masonry support blocking, designated backfill and

compaction

e restoration of disturbed area

e cleanup

e incidental work related to air release assembly installation not specifically included in other
unit prices.

This item shall be paid based on the contract unit price for each installed as documented by the
Inspector.

Item 4: Connect to Existing 16-Inch Water Main

The unit bid and contract price for this item shall include all equipment, materials, and labor
necessary to connect to existing 16-inch water main complete in place and ready to use. These items
shall include but not be limited to:

exposing existing water main to verify location and depth prior to scheduling connections
install fittings

Install 16-inch PVVC piping

install mechanical restraints at required locations

provide and install galvanic anode corrosion protection

installation of tracer wire

placement of aggregate backfill

pavement restoration

lawn surface restoration
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This item shall be paid based on the contract unit price for each installed as documented by the
Inspector.

Item 5: Hydrant, Lead, and 6-inch Gate Valve

The unit bid and contract price for this item shall include all equipment, materials, and labor
necessary to provide the following

e providing and installing 6.0 foot bury depth hydrant and extension

e provide and install associated poly vinyl chloride (PVVC) 6-inch, Class 200 DR-14 hydrant
lead piping

6-inch gate valve with double layer of 6-mil plastic wrapping around gate valve

backfilling and compaction

pavement and lawn surface restoration

install in accordance with the construction plans and these Detailed Specifications.
installation of tracer wire and tracer wire access boxes.

This item shall include the hydrant, hydrant lead (of various lengths), and gate valve, as shown on the
plans. The hydrant, lead, and valve shall be mechanically restrained back the water main.

This item shall be paid based on the contract unit price for each as documented by the Inspector.

Item 6: Erosion Control

The unit bid and contract price for this item shall include all equipment, materials, and labor
necessary to install Erosion Control items complete in place and ready to use. This item shall include
but not be limited to:

compensation for cost of erosion control implementation plan

e furnishing, hauling, and placement of erosion control materials and stormwater management
materials

¢ all incidental work related to erosion control and stormwater management required by local,
state, and federal ordinances, statutes, permits, and regulations

e maintaining and removal of all temporary erosion control devices

This item shall be paid based on the contract unit price for the lump sum as documented by the
Inspector.

Item 7: Traffic Control

The unit bid and contract price for this item shall include all equipment, materials, and labor
necessary to install project traffic control. This item shall include but not be limited to:
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e compensation for cost of establishing of traffic control plan for Utility review, constructing,
assembling, painting, hauling, erecting, re-erecting, maintaining, and removing traffic signs,
drums, barricades, and similar control devices, including arrow boards; for furnishing,
placing, and maintaining lights and signals, including fuel or power therefore; for supplying
and performing all flagging and guidance services and signs associated with such flagging
and guidance.

o daily checks and maintenance

o adherence to the Manual on Uniform Traffic Control Devices (MUTCD), Latest Edition

This item shall be paid based on the contract unit price for the lump sum as documented by the
Inspector.

Item 8: Salvage and Delivery of Existing Hydrants and Valves
The unit bid and contract price for this item shall include all equipment, materials, and labor
necessary to Salvage and Deliver Existing Hydrants to Owner’s storage yard. This item shall

include but not be limited to:

e remove and salvage existing hydrants and valves within project limits
e provide surface restoration
e deliver hydrants and valves to Owner’s storage yard

This item shall be paid based on the contract unit price for the lump sum as documented by the
Inspector.

Base Bid No. 2 —W. Ryan Road (STH 100) Hydrant Relocations Items:

Item 1: Hydrant Relocation

The unit bid and contract price for this item shall include all equipment, materials, and labor
necessary for hydrant relocation work, complete in place and ready to use. This item shall include
but not be limited to:

excavate and remove existing hydrant, valve and pipe
provide temporary plugs, caps and buttresses
providing and installing 6.0 foot bury depth hydrant
provide and install hydrant extensions as required
provide and install galvanic anode corrosion protection
provide 6-inch PVC, C900, Class 200, DR-14 restrained hydrant lead
provide tapping sleeve and 6-inch valve

backfill and compaction

pavement replacement

lawn surface restoration

cleanup

insulation as required

existing hydrant and valve abandonment work
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o installation of tracer wire and tracer wire access boxes
This item shall be paid based on the contract unit price for each as documented by the Inspector.
Item 2: Hydrant Alterations

The unit bid and contract price for this item shall include all equipment, materials, and labor
necessary for hydrant alteration work, complete in place and ready to use. This item shall include
but not be limited to:

excavate and remove existing hydrant, valve and pipe

providing and installing 6.0 foot bury depth hydrant

provide and install hydrant extensions as required

provide 6-inch PVC, C900, Class 200 DR-14 restrained hydrant lead
provide 6-inch gate valve and related fittings, where no auxiliary valve currently exists
provide and install galvanic anode corrosion protection

provide temporary plugs, caps and buttresses

backfill and compaction

pavement restoration

lawn surface restoration

cleanup

insulation as required

existing hydrant and valve abandonment work

installation of tracer wire and tracer wire access boxes

This item shall be paid based on the contract unit price for each as documented by the Inspector.
Item 3: Salvage and Delivery of Existing Hydrants and Valves

The unit bid and contract price for this item shall include all equipment, materials, and labor
necessary to Salvage and Deliver Existing Hydrants and Valves to Owner’s storage yard. This item

shall include but not be limited to:

¢ remove and salvage existing hydrants and valves within project limits
e provide surface restoration
o deliver hydrants and valves to Owner’s storage yard

This item shall be paid based on the contract unit price for the lump sum as documented by the
Inspector.

Item 4: Erosion Control
The unit bid and contract price for this item shall include all equipment, materials, and labor
necessary to install Erosion Control items complete in place and ready to use. This item shall include

but not be limited to:

e compensation for cost of erosion control implementation plan
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o furnishing, hauling, and placement of erosion control materials and stormwater management
materials

o all incidental work related to erosion control and stormwater management required by local,
state, and federal ordinances, statutes, permits, and regulations

e maintaining and removal of all temporary erosion control devices

This item shall be paid based on the contract unit price for the lump sum as documented by the
Inspector.

Item 5: Traffic Control

The unit bid and contract price for this item shall include all equipment, materials, and labor
necessary to install project traffic control. This item shall include but not be limited to:

e compensation for cost of establishing and removing traffic control plan for Utility review and
approval, constructing, assembling, painting, hauling, erecting, re-erecting, maintaining, and
removing traffic signs, drums, barricades, and similar control devices, including arrow
boards; for furnishing, placing, and maintaining lights and signals, including fuel or power
therefore; for supplying and performing all flagging and guidance services and signs
associated with such flagging and guidance.

e daily checks and maintenance

e adherence to the Manual on Uniform Traffic Control Devices (MUTCD), Latest Edition

This item shall be paid based on the contract unit price for the lump sum as documented by the
Inspector.

PART 2 PRODUCTS — Not Used

PART 3 EXECUTION - Not Used

END OF SECTION
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SECTION 01 30 00

ADMINISTRATIVE REQUIREMENTS

PART 1 GENERAL

11 SUMMARY

A

Section Includes:

Coordination and Project conditions.
Preconstruction meeting.

Progress meetings.

Closeout meeting.

Alteration procedures.

akrwdE

Related Documents and Sections:
1. Applicable provisions of Division 00 shall govern all work under this Section.
2. Applicable provisions of Division 01 shall govern all work under this Section.

1.2 COORDINATION AND PROJECT CONDITIONS

A

01/16/2014

Coordinate scheduling, submittals, and Work of various Sections of Project Manual to
ensure efficient and orderly sequence of installation of interdependent construction elements,
with provisions for accommodating items installed later.

Verify that utility requirements and characteristics of operating equipment are compatible
with building utilities. Coordinate Work of various Sections having interdependent
responsibilities for installing, connecting to, and placing operating equipment in service.

Coordinate space requirements, supports, and installation of mechanical and electrical Work

indicated diagrammatically on Drawings. Follow routing shown for pipes, ducts, and conduit

as closely as practical; place runs parallel with lines of building. Use spaces efficiently to
maximize accessibility for other installations, for maintenance, and for repairs.

1. Coordination Drawings: Prepare as required to coordinate all portions of Work.
Show relationship and integration of different construction elements that require
coordination during fabrication or installation to fit in space provided or to function
as intended. Indicate locations where space is limited for installation and access and
where sequencing and coordination of installations are important.

Coordination Meetings: In addition to other meetings specified in this Section, hold
coordination meetings with personnel and Subcontractors to ensure coordination of Work.

Coordinate completion and clean-up of Work of separate Sections in preparation for
Substantial Completion.

013000-1 Administrative Requirements

© 2014 - Oak Creek Water and Sewer Utility



F. Provide a project-specific coordination plan and schedule when utilizing more than one
mainline crew.

1.3 PRECONSTRUCTION MEETING

A. Oak Creek Water and Sewer Utility will schedule and preside over meeting after Notice of
Award.

B. Attendance Required: Utility Engineer, designated Utility Inspector, appropriate
governmental agency representatives, Contractor, and Subcontractors.

C. Minimum Agenda:

Execution of Owner-Contractor Agreement.

Submission of executed bonds and insurance certificates.

Distribution of Contract Documents.

Communication procedures.

Procedures and processing of requests for interpretations, field decisions, submittals,
substitutions, Applications for Payments, proposal request, Change Orders, and
Contract closeout procedures.

6. Scheduling:

o krwndE

a. New Water Main Installation Construction Schedule:
1) Contractor shall submit a schedule at the Pre-construction meeting
indicating sequential work plan for the installation of the new water
main.

2) The Oak Creek Water and Sewer Utility must approve the
installation sequence.
b. Existing Water Main Abandonment Schedule:
1) Contractor will be required to perform segments of the Existing
Hydrant Abandonment Work during off-hours (night) from 10:00
p.m. to 3:00 a.m. to accommodate local business operations affected
by the Existing Hydrant Abandonment Work of this project.
2) Contractor shall submit a sequence of existing water main
abandonment at the pre-construction conference.
3) The Oak Creek Water and Sewer Utility must approve the
abandonment sequence.
C. Notice to Oak Creek Water and Sewer Utility:
1) Contractor shall give a 48-hour written notice to the Oak Creek
Water and Sewer Utility before requesting a shutdown of any
existing water mains in order to make the connections.
Use of premises by Owner and Contractor.
Critical Work sequencing.
Construction facilities and controls.
10. Temporary utilities.

© © N
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11. Survey layout.

12. Security and housekeeping procedures.
13. Schedules.
14. Procedures for testing.
15. Procedures for maintaining record documents.
16. Requirements for startup of equipment.
17. Inspection and acceptance of products put into service during construction period.
D. Utility Engineer: Record minutes and distribute copies to participants within agreed upon
time frame.

14 PROGRESS MEETINGS

A. Schedule and administer meetings throughout progress of the Work at maximum bi-monthly
intervals.
B. Contractor shall make arrangements for meetings, prepare agenda with copies for

participants, and preside over meetings at project site.

C. Attendance Required:

Utility Engineer.

Utility Inspector.

Contractor’s Project Superintendent and Foreman(s).
Major Subcontractors.

Manufacturers Representative and Suppliers.
Designated Design Consultants.

Others as appropriate to agenda topics for each meeting.

Nook~wbdE

D. Minimum Agenda:

Review minutes of previous meetings.

Review of Work progress.

Field observations, problems, and decisions.
Identification of problems impeding planned progress.
Review of submittal schedule and status of submittals.
Review of off-Site fabrication and delivery schedules.
Maintenance of Progress Schedule.

Corrective measures to regain projected schedules.
Planned progress during succeeding work period.
Coordination of projected progress.

Maintenance of quality and work standards.

Effect of proposed changes on Progress Schedule and coordination.
Other business relating to Project.
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E.

Contractor: Record minutes and distribute electronic copies to meeting participants and those
affected by decisions made with meeting participant’s provided email address within two (2)
days after each progress meeting.

15 PROJECT CLOSEOUT MEETING

A

01/16/2014

Schedule Project closeout meeting with sufficient time to prepare for requesting Substantial
Completion. Preside over meeting and be responsible for minutes.

Attendance Required:

Utility Engineer.

Utility Inspector.

Contractor’s Project Superintendent and Foreman(s).
Major Subcontractors.

Manufacturers Representative and Suppliers.
Designated Design Consultants.

Others as appropriate to agenda topics for each meeting.

No ok~ wbdE

Notify all attendees a minimum of four (4) days in advance of Project Closeout Meeting
date.

Minimum Agenda:

1. Start-up of facilities and systems.
2. Operations and maintenance manuals.
3. Testing, adjusting, and balancing.
4. System demonstration and observation.
5. Operation and maintenance instructions for Oak Creek Water and Sewer Utility
personnel.
6. Contractor's inspection of Work.
7. Contractor's preparation of an initial "punch list."
8. Procedure to request Utility Engineer and Utility Inspector inspection, to determine
date of Substantial Completion.
9. Completion time for correcting deficiencies.
10. Inspections by authorities having jurisdiction.
11. Certificate of Occupancy and transfer of insurance responsibilities.
12. Partial release of retainage.
13. Final cleaning.
14. Preparation for final inspection.
15. Closeout Submittals:
a. Project Record Documents.
b Operating and Maintenance documents.
C. Operating and Maintenance materials.
d Affidavits.
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e. Lien Releases.
16. Final Application for Payment.

17. Contractor's demobilization of Site.
18. Clean-up.
19. Maintenance.

Contractor shall record minutes and distribute electronic copies to meeting participants and
those affected by decisions made with meeting participant’s provided email address within
two (2) days after Project Closeout meeting.

PART 2 PRODUCTS - Not Used

PART 3 EXECUTION

3.1

01/16/2014

ALTERATION PROCEDURES

A

Materials: As specified in product Sections; match existing products with new products for
patching and extending Work.

Employ skilled and experienced installer to perform alteration and renovation Work.

Cut, move, or remove items as necessary for access to alterations and renovation Work.
Replace and restore at completion.

Remove unsuitable material not marked for salvage, including rotted wood, corroded metals,
and deteriorated masonry and concrete. Replace materials as specified for finished Work.

Remove debris and abandoned items from area and from concealed spaces.
Prepare surface and remove surface finishes to permit installation of new Work and finishes.

Where new Work abuts or aligns with existing Work, provide smooth and even transition.
Patch Work to match existing adjacent Work in texture and appearance.

When finished surfaces are cut so that smooth transition with new Work is not possible,
terminate existing surface along straight line at natural line of division and submit
recommendation to Oak Creek Utility Engineer for review.

END OF SECTION
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SECTION 01 33 00

SUBMITTAL PROCEDURES

PART 1 GENERAL

11 SUMMARY

A. Section Includes:
1. Definitions.
2. Submittal procedures.
3. Construction progress schedules.
4. Proposed product list.
5. Product data.
6. Shop Drawings.
7. Samples.
8. Other submittals.
9. Design data.
10. Test reports.
11. Certificates.
12. Manufacturer's instructions.
13. Manufacturer's field reports.
14. Erection Drawings.
15. Construction photographs.
16. Contractor review.
17. Engineer/Architect review.
B. Related Documents and Sections:
1. Applicable provisions of Division 00 shall govern all work under this Section.
2. Applicable provisions of Division 01 shall govern all work under this Section.

1.2 SUBMITTAL PROCEDURES
A. Transmit each submittal with Oak Creek Water and Sewer Utility Engineers accepted form.

B. Sequentially number transmittal forms. Mark revised submittals with original number and
sequential alphabetic suffix.

C. Identify: Project, Contractor, Subcontractor and supplier, pertinent Drawing and detail
number, and Specification Section number appropriate to submittal.

D. Apply Contractor's stamp, signed or initialed, certifying that review, approval, verification of
products required, field dimensions, adjacent construction Work, and coordination of
information is according to requirements of the Work and Contract Documents.
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Schedule submittals to expedite Project, and submit to Oak Creek Water and Sewer Utility
Engineer in the form of electronic submittals via email as PDF electronic files. Coordinate
submission of related items.

For each submittal for review, allow three (3) working days.

Identify variations in Contract Documents and product or system limitations that may be
detrimental to successful performance of completed Work.

Allow space on submittals for Contractor and Oak Creek Water and Sewer Utility Engineer
review stamps.

When revised for resubmission, identify changes made since previous submission.

Distribute copies of reviewed submittals as appropriate. Instruct parties to promptly report
inability to comply with requirements.

Submittals not requested will not be recognized nor processed.

Incomplete Submittals: Oak Creek Water and Sewer Utility Engineer will not review.
Complete submittals for each item are required. Delays resulting from incomplete submittals
are not the responsibility of Oak Creek Water and Sewer Utility Engineer.

13 PROPOSED PRODUCT LIST

A

Within seven (7) days after date of Owner-Contractor Agreement, submit list of products
proposed for use, with name of manufacturer, trade name, and model number of each
product to Utility Engineer.

For products specified only by reference standards, indicate manufacturer, trade name,
model or catalog designation, and reference standards.

14 PRODUCT DATA

A

01/16/2014

Product Data: Submit to Oak Creek Water and Sewer Utility Engineer for review for
assessing conformance with information given and design concept expressed in Contract
Documents.

Submit electronic submittals via email as PDF electronic files.

Mark each copy to identify applicable products, models, options, and other data. Supplement
manufacturers' standard data to provide information specific to this Project.

Indicate product utility and electrical characteristics, utility connection requirements, and
location of utility outlets for service for functional equipment and appliances.

013300-2 Submittal Procedures
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E.

After review, produce copies and distribute according to "Submittal Procedures"” Article and
for record documents described in Section 01 70 00 - Execution and Closeout Requirements.

15 SHOP DRAWINGS

A

Shop Drawings: Submit to Oak Creek Water and Sewer Utility Engineer for assessing
conformance with information given and design concept expressed in Contract Documents.

Indicate special utility and electrical characteristics, utility connection requirements, and
location of utility outlets for service for functional equipment and appliances.

When required by individual Specification Sections, provide Shop Drawings signed and
sealed by a professional Engineer responsible for designing components shown on Shop
Drawings.

1. Include signed and sealed calculations to support design.

2. Submit Shop Drawings and calculations in form suitable for submission to and
approval by authorities having jurisdiction.

3. Make revisions and provide additional information when required by authorities

having jurisdiction.
Submit electronic submittals via email as PDF electronic files.

After review, produce copies and distribute according to "Submittal Procedures” Article and
for record documents described in Section 01 70 00 - Execution and Closeout Requirements.

1.6 SAMPLES

A

01/16/2014

Samples: Submit to Oak Creek Water and Sewer Utility Engineer for assessing conformance
with information given and design concept expressed in Contract Documents.

Samples for Selection as Specified in Product Sections:

1. Submit to Oak Creek Water and Sewer Utility Engineer for aesthetic, color, and
finish selection.
2. Submit Samples of finishes, textures, and patterns for Oak Creek Water and Sewer

Utility Engineer selection.

Submit Samples to illustrate functional and aesthetic characteristics of products, with
integral parts and attachment devices. Coordinate Sample submittals for interfacing work.

Include identification on each Sample, with full Project information.

Submit number of Samples specified in individual Specification Sections; Oak Creek Water
and Sewer Utility Engineer will retain one sample.
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F. Reviewed Samples that may be used in the Work are indicated in individual Specification

Sections.

G. Samples will not be used for testing purposes unless specifically stated in Specification
Section.

H. After review, produce copies and distribute according to "Submittal Procedures"” Article and

for record documents described in Section 01 70 00 - Execution and Closeout Requirements.

1.7 OTHER SUBMITTALS
A Closeout Submittals: ~ Comply with Section 017000 - Execution and Closeout
Requirements.
1.8 DESIGN DATA
A. Submit information for assessing conformance with information given and design concept
expressed in Contract Documents.
1.9 TEST REPORTS
A Submit test reports for information for assessing conformance with information given and
design concept expressed in Contract Documents.
1.10 CERTIFICATES
A. Indicate material or product conforms to or exceeds specified requirements. Submit
supporting reference data, affidavits, and certifications as appropriate.
B. Certificates may be recent or previous test results on material or product but must be
acceptable to Oak Creek Water and Sewer Utility Engineer.
1.11 MANUFACTURER'S INSTRUCTIONS
A. Submit printed instructions for delivery, storage, assembly, installation, adjusting, and
finishing, to Oak Creek Water and Sewer Utility Engineer in quantities specified for Product
Data.
B. Indicate special procedures, perimeter conditions requiring special attention, and special
environmental criteria required for application or installation.
1.12 MANUFACTURER'S FIELD REPORTS
A Submit reports for information for assessing conformance with information given and design
concept expressed in Contract Documents.
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1.13 ERECTION DRAWINGS

A. Submit Drawings for information assessing conformance with information given and design
concept expressed in Contract Documents.

B. Data indicating inappropriate or unacceptable Work may be subject to action by Oak Creek
Water and Sewer Utility Engineer.

1.14 CONSTRUCTION PHOTOGRAPHS

A. Provide photographs of Site and construction showing daily progress of Work produced by
an experienced photographer and acceptable to Oak Creek Water and Sewer Utility
Engineer.

B. Submit photographs with each Application for Payment.

C. Digital Images: Deliver complete set of digital image electronic files on a DVD to Utility
Engineer with Project record documents. Identify electronic media with date photographs
were taken. Submit images that have same aspect ratio as sensor, uncropped.

1.

2.

Digital Images: Uncompressed TIFF format, produced by digital camera with
minimum sensor size of 4.0 megapixels, and image resolution of not less than 1600
by 1200 pixels.

Date and Time: Include date and time in filename for each image.

1.15 CONTRACTOR REVIEW

A. Review for compliance with Contract Documents and approve submittals before transmitting
to Oak Creek Water and Sewer Utility Engineer.

B. Contractor: Responsible for:

1.

w ™
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Determination and verification of materials including manufacturer's catalog
numbers.

Determination and verification of field measurements and field construction criteria.
Checking and coordinating information in submittal with requirements of Work and
of Contract Documents.

Determination of accuracy and completeness of dimensions and quantities.
Confirmation and coordination of dimensions and field conditions at Site.
Construction means, techniques, sequences, and procedures.

Safety precautions.

Coordination and performance of Work of all trades.

C. Stamp, sign or initial, and date each submittal to certify compliance with requirements of
Contract Documents.

01/16/2014
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D.

Do not fabricate products or begin Work for which submittals are required until approved
submittals have been received from Oak Creek Water and Sewer Utility Engineer.

1.16 OAK CREEK WATER AND SEWER UTILITY ENGINEER REVIEW

A

Do not make "mass submittals” to Oak Creek Water and Sewer Utility Engineer. "Mass
submittals” are defined as six (6) or more submittals or items in one day or 15 or more
submittals or items in one week.

If "mass submittals” are received, the Oak Creek Water and Sewer Utility Engineer's review
time stated above will be extended as necessary to perform proper review. The Oak Creek
Water and Sewer Ultility Engineer will review "mass submittals” based on priority
determined by the Oak Creek Water and Sewer Utility Engineer.

Submittals made by Contractor that are not required by Contract Documents may be returned
without action.

Submittal approval does not authorize changes to Contract requirements unless accompanied
by Change Order.

Oak Creek Water and Sewer Utility Engineer may withhold monies due to Contractor to
cover additional costs beyond the second submittal review.

PART 2 PRODUCTS - Not Used

PART 3 EXECUTION - Not Used

01/16/2014

END OF SECTION
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SECTION 01 40 00

QUALITY REQUIREMENTS

PART 1 GENERAL

11 SUMMARY

A Section Includes:
1. Quality control.
2. Tolerances.
3. References.
4. Labeling.
5. Testing and inspection services.
6. Manufacturers' field services.
B. Related Documents and Sections:
1. Applicable provisions of Division 00 shall govern all work under this Section.
2. Applicable provisions of Division 01 shall govern all work under this Section.

12 QUALITY CONTROL

A Monitor quality control over suppliers, manufacturers, products, services, Site conditions,
and workmanship, to produce Work of specified quality.

B. Comply with specified standards as the minimum quality for the Work except where more
stringent tolerances, codes, or specified requirements indicate higher standards or more
precise workmanship.

C. Perform Work using persons qualified to produce required and specified quality.

D. Products, materials, and equipment may be subject to inspection by Oak Creek Water and
Sewer Utility at place of manufacture or fabrication. Such inspections shall not relieve
Contractor of complying with requirements of Contract Documents.

E. Supervise performance of Work in such manner and by such means to ensure that Work,
whether completed or in progress, will not be subjected to harmful, dangerous, damaging, or
otherwise deleterious exposure during construction period.

13 TOLERANCES

A. Monitor fabrication and installation tolerance control of products to produce acceptable
Work. Do not permit tolerances to accumulate.
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B. Comply with manufacturers’ recommended tolerances and tolerance requirements in
reference standards. When such tolerances conflict with Contract Documents, request
clarification from Oak Creek Water and Sewer Utility Engineer before proceeding.

C. Adjust products to appropriate dimensions; position before securing products in place.
1.4 REFERENCES

A For products or workmanship specified by association, trade, or other consensus standards,
comply with requirements of standard except when more rigid requirements are specified or
are required by applicable codes.

B. Conform to reference standard by date of issue current as of date of Contract Documents
except where specific date is established by code.

C. Obtain copies of standards and maintain on Site when required by product Specification
Sections.

D. When requirements of indicated reference standards conflict with Contract Documents,
request clarification from Oak Creek Water and Sewer Utility Engineer before proceeding.

E. Neither contractual relationships, duties, or responsibilities of parties in Contract nor those
of Oak Creek Water and Sewer Utility Engineer shall be altered from Contract Documents
by mention or inference in reference documents.

15 LABELING

A. Attach label from agency approved by authorities having jurisdiction for products,
assemblies, and systems required to be labeled by applicable code.

B. Label Information: Include manufacturer's or fabricator's identification, approved agency
identification, and the following information, as applicable, on each label:

1. Model number.

2. Serial number.

3. Performance characteristics.
1.6 TESTING AND INSPECTION SERVICES

A. Employ and pay for services of an independent testing agency or laboratory acceptable to
Owner to perform specified testing.

1. Before starting Work, submit testing laboratory name, address, and telephone
number, and names of full-time Professional Engineer and responsible officer.
2. Submit copy of report of laboratory facilities' inspection made by Materials
Reference Laboratory of National Bureau of Standards during most recent
01/16/2014 014000-2 Quality Requirements
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B.

01/16/2014

inspection, with memorandum of remedies of deficiencies reported by inspection.

Independent firm will perform tests, inspections, and other services specified in individual
Specification Sections and as required by Utility Engineer and authorities having

jurisdiction.

1. Laboratory: Authorized to operate in State of Wisconsin.

2. Laboratory Staff: Maintain full-time Professional Engineer on staff to review
Services.

3. Testing Equipment: Calibrated at reasonable intervals with devices of an accuracy
traceable to National Bureau of Standards or accepted values of natural physical
constants.

Testing, inspections, and source quality control may occur on or off Project Site. Perform
off-Site testing as required by Engineer/Architect or Owner.

Reports shall be submitted by independent firm to Utility Engineer, Contractor, and

authorities having jurisdiction, in electronic PDF format, indicating observations and results

of tests and compliance or noncompliance with Contract Documents.

1. Submit final report indicating correction of Work previously reported as
noncompliant.

Cooperate with independent firm; furnish samples of materials, design mix, equipment,
tools, storage, safe access, and assistance by incidental labor as requested.

1. Notify Utility Engineer and independent firm 48 hours before expected time for
operations requiring services.
2. Make arrangements with independent firm and pay for additional Samples and tests

required for Contractor's use.

Employment of testing agency or laboratory shall not relieve Contractor of obligation to
perform Work according to requirements of Contract Documents.

Retesting or re-inspection required because of nonconformance with specified or indicated
requirements shall be performed by same independent firm on instructions from Utility
Engineer. Payment for retesting or re-inspection will be charged to Contractor by deducting
testing charges from Contract Sum/Price.

Agency Responsibilities:

1. Test Samples of mixes submitted by Contractor.
2. Provide qualified personnel at Site. Cooperate with Utility Engineer, Utility
Inspector, and Contractor in performance of services.
3. Perform indicated sampling and testing of products according to specified standards.
4, Ascertain compliance of materials and mixes with requirements of Contract
Documents.
014000-3 Quality Requirements
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5. Promptly notify Utility Engineer and Contractor of observed irregularities or
nonconformance of Work or products.

6. Perform additional tests required by Utility Engineer.

7. Attend preconstruction meetings and progress meetings.

Agency Reports: After each test, promptly submit electronic PDF copies of report to Utility
Engineer, Contractor, and authorities having jurisdiction. When requested by Utility
Engineer, provide interpretation of test results. Include the following:

Date issued.

Project title and number.

Name of inspector.

Date and time of sampling or inspection.

Identification of product and Specification Section.

Location in Project.

Type of inspection or test.

Date of test.

Results of tests.

Conformance with Contract Documents.

© o Nk~ wdE
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Limits on Testing Authority:

1. Agency or laboratory may not release, revoke, alter, or enlarge on requirements of
Contract Documents.

2. Agency or laboratory may not approve or accept any portion of the Work.

3. Agency or laboratory may not assume duties of Contractor.

4, Agency or laboratory has no authority to stop the Work.

1.7 MANUFACTURER'S FIELD SERVICES

A.

01/16/2014

When specified in individual Specification Sections, require material or product suppliers or
manufacturers to provide qualified staff personnel to observe Site conditions, conditions of
surfaces and installation, quality of workmanship, testing, adjusting, and balancing of
equipment as applicable, and to initiate instructions when necessary.

Submit qualifications of observer to Utility Engineer 10 days in advance of required
observations. Observer is subject to approval of Utility Engineer.

Report observations and Site decisions or instructions given to applicators or installers that
are supplemental or contrary to manufacturer's written instructions.

Refer to Section 01 33 00 - Submittal Procedures, "Manufacturer's Field Reports" Article.
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PART 2 PRODUCTS - Not Used

PART 3 EXECUTION - Not Used

END OF SECTION
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PART 1 GENERAL

11 SUMMARY

A

B.

1.2 REFERENCES

A

01/16/2014

SECTION 01 50 00

TEMPORARY FACILITIES AND CONTROLS

Section Includes:
Temporary Utilities:

1.

4.

b
c
d
e
f
g.
C
a
b
c
d
e

Temporary electricity.

Temporary lighting for construction purposes.
Temporary heating.

Temporary cooling.

Temporary ventilation.

Temporary water service.

Temporary sanitary facilities.

onstruction Facilities:

Vehicular access.

Parking.

Progress cleaning and waste removal.
Traffic regulation.

Fire-prevention facilities.

Temporary Controls:

Q@ "o o0 o

Barriers.

Enclosures and fencing.
Water control.

Dust control.

Erosion and sediment control.
Noise control.

Pollution control.

emoval of utilities, facilities, and controls.

Related Documents and Sections:

1.

Applicable provisions of Division 01 shall govern all work under this Section.

ASTM International (ASTM):

1.

ASTM EB84 - Standard Test Method for Surface Burning Characteristics of Building

Materials.

ASTM E90 - Standard Test Method for Laboratory Measurement of Airborne Sound

Transmission Loss of Building Partitions and Elements.

015000-1 Temporary Facilities and Controls
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3. ASTM E119 - Standard Test Methods for Fire Tests of Building Construction and

Materials.
1.3 TEMPORARY ELECTRICITY
A Provide and pay for power service required from utility source as needed for construction
operation.
1.4 TEMPORARY LIGHTING FOR CONSTRUCTION PURPOSES
A. Provide and maintain lighting for construction operations to achieve minimum lighting level
of 2 watts/sq ft.
B. Provide and maintain 1 watt/sq ft lighting to exterior staging and storage areas after dark for
security purposes.
C. Provide and maintain 0.25 watt/sq ft HID lighting to interior work areas after dark for
security purposes.
D. Provide branch wiring from power source to distribution boxes with lighting conductors,
pigtails, lamps, and the like, for specified lighting levels.
E. Maintain lighting and provide routine repairs.
15 TEMPORARY HEATING
A Provide and pay for heating devices and heat as needed to maintain specified conditions for
construction operations.
1.6 TEMPORARY COOLING
A. Provide and pay for cooling devices and cooling as needed to maintain specified conditions
for construction operations.
1.7 TEMPORARY VENTILATION
A. Ventilate enclosed areas to achieve curing of materials, to dissipate humidity, and to prevent
accumulation of dust, fumes, vapors, or gases.
1.8 TEMPORARY WATER SERVICE
A Owner will pay cost of temporary water. Exercise measures to conserve energy. Use Owner's
existing water system, extended and supplemented with temporary devices as needed to
maintain specified conditions for construction operations. Discuss and implement plan with
Oak Creek Water and Sewer Utility Engineer at Pre-Construction Meeting.
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B.

Extend branch piping with outlets located so that water is available by hoses with threaded
connections. Provide temporary pipe insulation and heat tape to prevent freezing when
temperatures are expected to be below freezing.

1.9 TEMPORARY SANITARY FACILITIES

A

Provide and maintain required facilities and enclosures. Provide facilities at time of Project
mobilization.

1.10 VEHICULAR ACCESS

A

Locate as approved by Oak Creek Water and Sewer Utility Engineer at Pre-Construction
Meeting.

Provide unimpeded access for emergency vehicles. Maintain 20-foot-wide driveways with
turning space between and around combustible materials.

Provide and maintain access to fire hydrants and control valves free of obstructions.
Provide means of removing mud from vehicle wheels before entering streets.

Use designated existing on-Site roads for construction traffic as agreed upon at Pre-
Construction Meeting with Oak Creek Water and Sewer Utility Engineer.

1.11  PARKING

A

G.

01/16/2014

Discuss with Oak Creek Water and Sewer Utility Engineer at Pre-Construction Meeting to
accommodate construction personnel.

Use of designated areas of existing on-Site streets used for construction traffic is permitted
as agreed upon at Pre-Construction Meeting. Tracked vehicles are not allowed on paved
areas.

Use of existing parking facilities used by construction personnel is not permitted.
Do not allow heavy vehicles or construction equipment in parking areas.
Do not allow vehicle parking on existing pavement.

Permanent Pavements and Parking Facilities:

1. Bases for permanent roads and parking areas may be used for construction traffic.
2. Avoid traffic loading beyond paving design capacity. Tracked vehicles are not
allowed.

Maintenance:
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1. Maintain traffic and parking areas in sound condition free of excavated material,
construction equipment, products, mud, snow, ice, and the like.

2. Maintain existing and permanent paved areas used for construction; promptly repair
breaks, potholes, low areas, standing water, and other deficiencies, to maintain
paving and drainage in original condition.

Removal, Repair:
1. Remove temporary materials and construction when permanent paving is usable.
2. Repair existing facilities damaged by use, to original condition.

Mud from Site vehicles: Provide means of removing mud from vehicle wheels before
entering streets.

1.12 PROGRESS CLEANING AND WASTE REMOVAL

A

B.

Maintain areas free of waste materials, debris, and rubbish. Maintain Site in clean and
orderly condition.

Collect and remove waste materials, debris, and rubbish from Site weekly.

1.13 TRAFFIC REGULATION

A

01/16/2014

Signs, Signals, and Devices:

1. Post-Mounted and Wall-Mounted Traffic Control and Informational (Diamond
Grade) Signs: As approved by authorities having jurisdiction.

2. Traffic Control Signals: As approved by local jurisdictions.

3. Traffic Cones, Drums, Flares, and Lights: As approved by authorities having
jurisdiction.

4. Flag Person Equipment: As required by authorities having jurisdiction.

Flag Persons: Provide trained and equipped flag persons to regulate traffic when
construction operations or traffic encroach on public traffic lanes.

Flares and Lights: Use flares and lights during hours of low visibility to delineate traffic
lanes and to guide traffic.

Haul Routes:

1. Consult with authorities having jurisdiction and establish public thoroughfares to be
used for haul routes and Site access.

2. Confine construction traffic to designated haul routes as agreed upon at Pre-
Construction Meeting.

3. Provide traffic control at critical areas of haul routes to regulate traffic and to

minimize interference with public traffic.
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E. Traffic Signs and Signals:

1. Provide signs at approaches to Site and on Site, at crossroads, detours, parking areas,
and elsewhere as needed to direct construction and affected public traffic.

2. Provide, operate, and maintain traffic control signals to direct and maintain orderly
flow of traffic in areas under Contractor's control and areas affected by Contractor's
operations.

3. Relocate signs and signals as Work progresses, to maintain effective traffic control.

F. Removal:
1. Remove equipment and devices when no longer required.
2. Repair damage caused by installation.

1.14 FIRE-PREVENTION FACILITIES

A. Establish fire watch for cutting, welding, and other hazardous operations capable of starting
fires. Maintain fire watch before, during, and after hazardous operations until threat of fire
does not exist.

B. Portable Fire Extinguishers: NFPA 10; 10-pound capacity, 4A-60B: C UL rating.
1. Provide minimum of one fire extinguisher in every construction trailer and storage
shed.

1.15 BARRIERS

A. Provide barriers to prevent unauthorized entry to construction areas and to protect existing
facilities and adjacent properties from damage from construction operations and site
demolition.

B. Tree and Plant Protection: Preserve and protect existing trees and plants designated to
remain.
1. Protect areas within drip lines from traffic, parking, storage, dumping, chemically
injurious materials and liquids, ponding, and continuous running water.
2. Provide 6-foot-high barriers around drip line, with access for maintenance.
3. Replace trees and plants damaged by construction operations.

C. Protect non-owned vehicular traffic, stored materials, Site, and structures from damage.
1.16 ENCLOSURES AND FENCING

A. Construction: Plastic construction netting with metal posts.
1.17 WATER CONTROL

A Grade Site to drain. Maintain excavations free of water. Provide, operate, and maintain
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B.

necessary pumping equipment.

Protect Site from puddles or running water. Provide water barriers as required to protect Site
from soil erosion.

1.18 DUST CONTROL

A

B.

D.

Contractor shall maintain a clean worksite at all times.
Execute Work by methods that minimize raising dust from construction operations.

Provide positive means to prevent airborne dust from dispersing into atmosphere and into
property owner occupied areas.

Contractor shall provide a water truck and sweeper on a daily basis to control dust.

1.19 EROSION AND SEDIMENT CONTROL

A

Plan and execute construction by methods to control surface drainage from cuts and fills
from borrow and waste disposal areas. Prevent erosion and sedimentation.

Minimize surface area of bare soil exposed at one time.

Provide temporary measures including berms, dikes, drains, and other devices to prevent
water flow.

Construct fill and waste areas by selective placement to avoid erosive surface silts and clays.

Periodically inspect earthwork to detect evidence of erosion and sedimentation. Promptly
apply corrective measures.

1.20 NOISE CONTROL

A

Provide methods, means, and facilities to minimize noise produced by construction
operations.

1.21 POLLUTION CONTROL

A

01/16/2014

Provide methods, means, and facilities to prevent contamination of soil, water, and
atmosphere from discharge of noxious, toxic substances and pollutants produced by
construction operations.

Comply with pollution and environmental control requirements of authorities having
jurisdiction.
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122 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

A. Remove temporary utilities, equipment, facilities, and materials before Substantial
Completion inspection.

B. Clean and repair damage caused by installation or use of temporary Work.
PART 2 PRODUCTS - Not Used

PART 3 EXECUTION - Not Used

END OF SECTION
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PART 1 GENERAL

11 SUMMARY

A.

1.2 REFERENCES

A

01/16/2014

SECTION 01 57 10

TEMPORARY EROSION AND SEDIMENT CONTROL

Section Includes:

1.

Equipment and materials for erosion and sediment control to minimize erosion and
siltation during construction.

Erosion and sediment control provisions detailed on Drawings and specified herein
are minimum requirements for erosion control program.

Contractor to provide additional erosion and sediment control materials and
methods required by state or local ordinances, whichever is more stringent.

Related Sections:

1.
2.
3.

8.
9.

Applicable provisions of Division 00 shall govern all work under this Section.
Applicable provisions of Division 01 shall govern all work under this Section.
Section 31 05 13 — Soils for Earthwork: Protection of existing and new topsoil and
subsoil applications.

Section 31 05 16 — Aggregates for Earthwork: Protection of gravel and stone
applications.

Section 31 22 13 - Rough Grading: Rough grading and contouring of project site.
Section 31 23 17 - Site Excavation, Backfill and Compaction.

Section 32 01 00 - Site Restoration: Restoration of existing damaged or disturbed
conditions.

Section 32 91 19 - Landscape Grading.

Section 32 92 00 — Turf and Grasses: Lawn planting.

ASTM International (ASTM):

1.

SARE ol AN

ASTM D3786 - Hydraulic Bursting Strength of Textile Fabrics-Diaphragm
Bursting Strength Tester Method.

ASTM D4491 — Water Permeability of Geotextiles by Permittivity.

ASTM D4533 — Trapezoid Tearing Strength of Geotextiles.

ASTM D4632 - Grab Breaking Load and Elongation of Geotextiles.

ASTM D4833 - Index Puncture Resistance of Geotextiles, Geomembranes, and
Related Products.

015710-1 Temporary Erosion and
Sediment Control
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B.

C.

D.

13 SUBMITTALS

A

B.

State of Wisconsin Department of Natural Resources (WDNR):

1.

Storm Water Construction Technical Standards, Models and Best Management
Practices (BMP’s):
WDNR Storm Water Construction Technical Standards Webpage

Storm Water Post-Construction Technical Standards:
WDNR Storm Water Post-Construction Technical Standards Webpage

State of Wisconsin Department of Transportation (WisDOT):

1.

2.

Standard Specifications for Highway and Structure Construction, including latest
supplements, Current Edition.
Erosion Control Product Acceptability Lists (PAL) for Multi-Modal Applications.

City of Oak Creek, Wisconsin Municipal Code Chapter 13 - Land Use Regulations.

Submittals to be provided in accordance with Section 01 33 00 — Submittal Procedures.

Provide erosion control plan indicating proposed methods, materials, and schedule for
effecting erosion and siltation control to prevent erosion damage to site and adjacent area.

Plan shall include following:

1.
2.

Proposed methods for erosion and siltation control.

Erosion plan scale of one (1) inch equals 40 feet, indicating location of erosion
control materials, siltation basins, etc.

Schedule for implementation of plan.

Provision for maintenance and upkeep of erosion control and siltation materials,
identifying persons responsible for said maintenance.

14 REGULATORY REQUIREMENTS

A

01/16/2014

Erosion control work shall comply with City of Oak Creek, Wisconsin ordinance for
construction site erosion control.

Contractor shall comply with applicable state and federal rules and regulations governing
erosion and siltation on construction sites.

Permit;:
1.
2.

Apply for, pay fee, and obtain State stormwater discharge permit.

Prepare construction site erosion control plan, Notice of Intent form, and submit
form and current fee to Wisconsin Department of Natural Resources at least 14
working days prior to commencement of land disturbing construction activities. At

015710-2 Temporary Erosion and
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15

completion of construction activity, file Notice of Termination.

EROSION CONTROL PRINCIPLES

A. Keep disturbed area small.
B. Stabilize disturbed areas with mechanical or structural and vegetative methods.
C. Keep runoff low through use of short slopes, low gradients, and preservation of natural

vegetative cover.

D. Protect disturbed areas from storm water runoff.
E. Retain sediment within site boundaries.
F. Implement thorough maintenance and follow-up program.

PART 2 PRODUCTS

2.1 SAND BAGS
A. Minimum unfilled size of 14 by 26 inches with attached drawstring; filled with a sandy
soil.
2.2 EROSION BALES
A. Tightly compacted bales of grain straw, hay, or other suitable material, with support posts
made of wood as shown on detail drawing.
2.3 GEOTEXTILE FABRIC
A The textile shall be polyethylene fabric with properties as follows:
Property Property Value
Grab Tensile Strength 120 Ib. min. (ASTM D4632)
Elongation 15 Percent x 15 Percent max. (ASTM D4632)
Mullen Burst Strength 260 psi min. (ASTM D3786)
Puncture 60 Ib min. (ASTM D4833)
Trapezoidal Tear 60 b min (ASTM D4833)
Apparent Size Opening U.S. 30 sieve (ASTM D4751)
Water Flow Rate 10 gal/min/sq.ft. max. (ASTM D4491)
Ultraviolet radiation stability 70 percent min. (ASTM D4355)
B. Fabric shall be reinforced with an industrial polypropylene netting with 3/4-inch spacing
and heavy-duty nylon top support cord or equivalent.
01/16/2014 015710-3 Temporary Erosion and
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C. Geotextile Fabric Uses:

1 Silt Fence.
2. Drainage Inlet Filter Material.
3. Hay Bale Separation Material. (Temporary Ditch Checks) Reference Drawing

Exhibit “D” located at the within these Bidding Documents.

D. Support Posts:
1 Wood or Steel construction, minimum length five (5) feet, supply cord or other
suitable means to attach geotextile to support posts.

E. Temporary Vegetative Cover:
1 Temporary seed mixture components as follows:
Species Minimum Percent Minimum Percent Pounds per
Purity Germination Acre
Oats 98 Percent 90 Percent 80
Annual Rye 98 Percent 85 Percent 100
2. Use rye grass when permanent seeding is to follow within one (1) year.
F. Erosion Control Matting Fabric: Biodegradable Jute matting, open weave, single and
double netted based upon slope requirements.
1. Manufacturers:
a. American Excelsior Company.
b Tensar — North American Green.
C. RoLanka International.
d Or Approved Equal.

PART 3 EXECUTION

3.1 INSTALLATION

A. Erosion Bales Fencing:

1. Excavate 4-inch trench to embed bales and line trench with geotextile fabric as
indicated on detail drawings.

2. Place bales end to end across ditches or other location as designated on Drawings.

3. Place bales at right angles to the direction of water flow with bandings oriented
around sides.

4. Tightly abut ends of bales and fill any gaps between bales with bale material
wedged in.

5. Securely anchor bales with at least two wood or steel stakes driven a minimum 8

inches into ground.
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01/16/2014

Catch Basin and Inlet Protection on Soil;

1.

3.

Install inlet barrier, a combination of filter fabric fencing and bale fencing, around
entire perimeter of inlet.

Install filter fabric fence as specified below except posts shall have a maximum
spacing of 4 feet.

Install bale fence on exterior of filter fence as specified in paragraph (A).

Catch Basin and Inlet Protection on Paved Area:

o Uk wbdE

Remove inlet grate from basin.

Place filter fabric over inlet opening and push down in center to form a basket.
Install fabric such that it extends minimum 12 inches beyond inlet casting edges.
Re-install inlet grate to hold filter fabric in place.

Verify that fabric is retained in place by grate.

Place bales around perimeter of inlet and secure with a minimum of two perimeter
rope or cable restraints.

Filter Fabric Fencing:

1
2.

o

Filter fence shall be installed to maximum height of 24 inches.

Install support posts on downstream side of fencing to depth that is adequate to
insure stability of fence with maximum spacing of 8 feet.

Excavate 4-inch by 4-inch trench up-slope along line of support posts to anchor
fabric.

Staple filter material to up-slope side of posts and extend fabric into trench.

Backfill and compact filter fabric in trench.

Provide silt fence surrounding existing catch and inlet basins affected by site work.

Erosion Nets and Mats:

1.

Erosion nets and mats include excelsior retention blankets, jute matting, and
polypropylene netting.

Erosion nets and matting shall be installed in accordance with manufacturer's
instructions.

Temporary Ditch Checks in Culvert:

1.

Contractor shall provide bagged one (1) inch to three (3) inch washed stone for
installation at ends of driveway culverts to control storm water runoff.

Stack bags in an offset fashion in an attempt to interlock each bag with adjacent
bags.

Reference Drawing Detail Exhibit “D” — Culvert Pipe Ditch Check.

Remove stone bag culvert ditch checks after Utility Engineer has given such
approval.

This Work shall be included under the Erosion Control Unit Bid Price.
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G.

Temporary Hay Bale Ditch Checks Installed in Ditches:

1 Contractor shall provide straw hay bales at locations determined by Contractor’s
submitted and approved Erosion Control Plan. Engineer’s provided erosion control
drawing is provided for Contractor’s reference only.

2. This Work shall be included under the Erosion Control Unit Bid Price.

3.2 MAINTENANCE

A

Erosion control devices shall be inspected within 24 hours after each rainfall or daily
during periods of prolonged rainfall.

Repair or replacement of damaged or defective materials or installation shall be made
immediately.

Sediment deposits shall be removed within 24 hours after each storm event or when
deposits reach one-half height of fence or barrier, whichever occurs first.

Replacement bales, additional mulch, netting or matting shall be applied immediately to
maintain suitable cover.

Where vegetative cover has been placed, inspections shall be made until vegetative cover
is established and functioning as intended.

3.3 REMOVAL OF EROSION CONTROL DEVICES

A

01/16/2014

Erosion control measures shall be maintained until disturbed earth has been paved or
vegetated.

Erosion control devices shall be removed prior to final inspection and acceptance of
Project site by Oak Creek Water and Sewer Utility.

Areas disturbed or damaged by removal of erosion control devices shall be restored or

replaced by Contractor to satisfaction of Oak Creek Water and Sewer Utility Engineer.

END OF SECTION
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SECTION 01 60 00

PRODUCT REQUIREMENTS

PART 1 GENERAL

11 SUMMARY

A

B.

Section Includes:

1. Products.

2. Product delivery requirements.

3. Product storage and handling requirements.
4. Product options.

Related Documents and Sections:
1. Applicable provisions of Division 00 shall govern all work under this Section.
2. Applicable provisions of Division 01 shall govern all work under this Section.

12 PRODUCTS

A

01/16/2014

In accordance with City of Oak Creek Water and Sewer Utility purchasing policy, the
Contractor is requested to use American-made (USA) products in the performance of the
contract whenever the quality and the price are comparable with other goods.

At minimum, comply with specified requirements and reference standards.

Specified products define standard of quality, type, function, dimension, appearance, and
performance required.

Furnish products of qualified manufacturers that are suitable for intended use. Furnish
products of each type by single manufacturer unless specified otherwise. Confirm that
manufacturer's production capacity can provide sufficient product, on time, to meet Project
requirements.

Domestic Products: Except where specified otherwise, domestic products are required and
interpreted to mean products mined, manufactured, fabricated, or produced in the United
States.

Do not use materials and equipment removed from existing premises except as specifically
permitted by Contract Documents.

Furnish interchangeable components from same manufacturer for components being
replaced.
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1.3 PRODUCT DELIVERY REQUIREMENTS

A

B.

Transport and handle products according to manufacturer's instructions.

Promptly inspect shipments to ensure products comply with requirements, quantities are
correct, and products are undamaged.

Provide equipment and personnel to handle products; use methods to prevent soiling,
disfigurement, or damage.

14 PRODUCT STORAGE AND HANDLING REQUIREMENTS

A

B.

Store and protect products according to manufacturer's instructions.
Store products with seals and labels intact and legible.

Store sensitive products in weathertight, climate-controlled enclosures in an environment
suitable to product.

For exterior storage of fabricated products, place products on sloped supports aboveground.

Provide bonded off-Site storage and protection when Site does not permit on-Site storage or
protection.

Cover products subject to deterioration with impervious sheet covering. Provide ventilation
to prevent condensation and degradation of products.

Store loose granular materials on solid flat surfaces in well-drained area. Prevent mixing
with foreign matter.

Provide equipment and personnel to store products; use methods to prevent soiling,
disfigurement, or damage.

Arrange storage of products to permit access for inspection. Periodically inspect to verify
products are undamaged and are maintained in acceptable condition.

15 PRODUCT OPTIONS

A

01/16/2014

Products Specified by Reference Standards or by Description Only: Products complying
with specified reference standards or description.

Products Specified by Naming One or More Manufacturers with Provision for Substitutions:
Submit Request for Substitution for any manufacturer not named.
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PART 2 PRODUCTS - Not Used

PART 3 EXECUTION - Not Used

END OF SECTION
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SECTION 01 70 00

EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1 GENERAL

11 SUMMARY

A.

Section Includes:

Field engineering.

Closeout procedures.

Project record documents.

Operation and maintenance data.
Manual for materials and finishes.
Manual for equipment and systems.
Spare parts and maintenance products.
Product warranties and product bonds.
Maintenance service.

Examination.

Preparation.

Execution.

Protecting installed construction.
Final cleaning.
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Related Documents and Sections:
1. Applicable provisions of Division 00 shall govern all work under this Section.
2. Applicable provisions of Division 01 shall govern all work under this Section.

1.2 FIELD ENGINEERING

A

01/16/2014

City of Oak Creek Water and Sewer Utility will locate and Contractor shall protect survey
control and reference points. Promptly notify Utility Engineer of discrepancies discovered.

Control datum for survey is established by Utility-provided survey.
Verify setbacks and easements; confirm Drawing dimensions and elevations.

Provide field engineering services. Establish elevations, lines, and levels using recognized
engineering survey practices.

Maintain complete and accurate log of control and survey Work as Work progresses.

Protect survey control points prior to starting Site Work; preserve permanent reference
points during construction.
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Promptly report to Utility Engineer loss or destruction of reference point or relocation
required because of changes in grades or other reasons.

Replace dislocated survey control points based on original survey control. Make no changes
without prior written notice to Utility Engineer.

13 CLOSEOUT PROCEDURES

A

B.

01/16/2014

Prerequisites to Substantial Completion: Complete following items before requesting
Certification of Substantial Completion, either for entire Work or for portions of Work:

1.

5.

Submit maintenance manuals, Project record documents, digital images of
construction photographs, and other similar final record data in compliance with this
Section.

Conduct inspection to establish basis for request that Work is substantially complete.
Create comprehensive list (initial punch list) indicating items to be completed or
corrected, value of incomplete or nonconforming Work, reason for being incomplete,
and date of anticipated completion for each item. Include copy of list with request for
Certificate of Substantial Completion.

Obtain and submit releases enabling Owner's full, unrestricted use of Project and
access to services and utilities. Include operating certificates, and similar releases from
authorities having jurisdiction and utility companies.

Deliver tools, spare parts, extra stocks of material, and similar physical items to
Owner.

Perform final cleaning according to this Section.

Substantial Completion Inspection:

1.

When Contractor considers Work to be substantially complete, submit to Utility
Engineer:

a. Written certificate that Work, or designated portion, is substantially
complete.
b. List of items to be completed or corrected (initial punch list).

Within seven (7) days after receipt of request for Substantial Completion, Utility
Engineer will make inspection to determine whether Work or designated portion is
substantially complete.

Should Utility Engineer determine that Work is not substantially complete:

a. Utility Engineer will promptly notify Contractor in writing, stating reasons
for its opinion.
b. Contractor shall remedy deficiencies in Work and send second written

request for Substantial Completion to Utility Engineer. Utility Engineer will
reinspect Work.

C. Redo and Inspection of Deficient Work: Repeated until Work passes Utility
Engineer's inspection.
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01/16/2014

4.

5.

When Utility Engineer finds that Work is substantially complete, Utility Engineer will:

a. Prepare Certificate of Substantial Completion on EJCDC C-625 - Certificate
of Substantial Completion, accompanied by Contractor's list of items to be
completed or corrected as verified and amended by Utility Engineer’s (final
punch list).

b. Submit Certificate to Owner and Contractor for their written acceptance of
responsibilities assigned to them in Certificate.

After Work is substantially complete, Contractor shall:

a. Complete Work listed for completion or correction within time period
stipulated.

Prerequisites for Final Completion: Complete following items before requesting final
acceptance and final payment.

1.

3.

When Contractor considers Work to be complete, submit written certification that:

a. Contract Documents have been reviewed.

b. Work has been examined for compliance with Contract Documents.

C. Work has been completed according to Contract Documents.

d. Work is completed and ready for final inspection.

Submittals: Submit following:

a. Final punch list indicating all items have been completed or corrected.

b. Final payment request with final releases and supporting documentation not

previously submitted and accepted. Include certificates of insurance for
products and completed operations where required.

C. Specified warranties, workmanship/maintenance bonds, maintenance

agreements, and other similar documents.

Accounting statement for final changes to Contract Sum.

Contractor's affidavit of payment of debts and claims.

Contractor affidavit of release of liens.

Consent of surety to final payment.

erform final cleaning for Contractor-soiled areas according to this Section.

e o o

Final Completion Inspection:

1.

Within seven (7) days after receipt of request for final inspection, Utility Engineer will
make inspection to determine whether Work or designated portion is complete.
Should Utility Engineer consider Work to be incomplete or defective:

a. Utility Engineer will promptly notify Contractor in writing, listing
incomplete or defective Work.

b. Contractor shall remedy stated deficiencies and send second written request
to Utility Engineer that Work is complete.

C. Utility Engineer will re-inspect Work.

d. Redo and Inspection of Deficient Work: Repeated until Work passes Utility

Engineer's inspection.
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14 PROJECT RECORD DOCUMENTS

A. Maintain on Site one set of the following record documents; record actual revisions to the
Work:
1 Drawings.
2. Specifications.
3. Addenda.
4. Change Orders and other modifications to the Contract.
5. Reviewed Shop Drawings, product data, and Samples.
6. Manufacturer's instruction for assembly, installation, and adjusting.
B. Ensure entries are complete and accurate, enabling future reference by Owner.
C. Store record documents separate from documents used for construction.
D. Record information concurrent with construction progress, not less than weekly.
E. Specifications: Legibly mark and record, at each product Section, description of actual
products installed, including the following:
1 Manufacturer's name and product model and number.
2. Product substitutions or alternates used.
3. Changes made by Addenda and modifications.
F. Record Drawings and Shop Drawings: Legibly mark each item to record actual construction
as follows:
1 Include Contract modifications such as Addenda, supplementary instructions, change
directives, field orders, minor changes in the Work, and change orders.
2. Identify depth of buried utility lines and provide dimensions showing distances from
permanent facility components that are parallel to utilities.
3. Dimension ends, corners, and junctions of buried utilities to permanent facility
components using triangulation.
4, Identify and locate existing buried or concealed items encountered during Project.
5. Measured horizontal and vertical locations of underground utilities and appurtenances,
referenced to permanent surface improvements.
6. Measured locations of internal utilities and appurtenances concealed in construction,
referenced to visible and accessible features of the Work.
7. Field changes of dimension and detail.
G. Submit marked-up paper copy documents to Utility Engineer before Substantial Completion.

15 OPERATION AND MAINTENANCE DATA

A. Submit in PDF composite electronic indexed file.
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Submit data bound in 8-1/2 x 11-inch text pages, three D side ring with capacity expansion
ability binders with durable plastic covers.

Prepare binder cover with printed title "OPERATION AND MAINTENANCE
INSTRUCTIONS," title of Project, and subject matter of binder when multiple binders are
required.

Internally subdivide binder contents with permanent page dividers, logically organized as
described below; with tab titling clearly printed under reinforced laminated plastic tabs.

Drawings: Provide with reinforced punched binder tab. Bind in with text; fold larger
drawings to size of text pages.

Contents: Prepare table of contents for each volume, with each product or system description
identified, typed on white paper, in three parts as follows:

1. Part 1: Directory, listing names, addresses, and telephone numbers of Utility Engineer,
Contractor, Subcontractors, and major equipment suppliers.
2. Part 2: Operation and maintenance instructions, arranged by system and subdivided by

Specification Section. For each category, identify names, addresses, and telephone
numbers of Subcontractors and suppliers. Include the following:

a. Significant design criteria.

b Operating instructions.

C. Maintenance instructions for equipment and systems.

d Safety precautions to be taken when operating and maintaining or working

near equipment.

3. Part 3: Project documents and certificates, including the following:
a. Shop Drawings and product data.
b. Certificates.
C. Originals of warranties and bonds.

1.6 MANUAL FOR MATERIALS AND FINISHES

A

01/16/2014

Submit two copies of preliminary draft or proposed formats and outlines of contents before
start of Work. Utility Engineer will review draft and return one copy with comments.

For equipment or component parts of equipment put into service during construction and
operated by Oak Creek Water and Sewer Utility, submit documents within ten days after
acceptance.

Submit one (1) copy of completed volumes approximately 15 days prior to final inspection.
Draft copy be reviewed and returned after final inspection, with Utility Engineer comments.
Revise content of document sets as required prior to final submission.
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Submit two (2) sets of revised final volumes within ten days after final inspection.

Submit in PDF composite electronic indexed file of final manual within ten days after final
inspection.

Instructions for Care and Maintenance: Include manufacturer's recommendations for
cleaning agents and methods, precautions against detrimental agents and methods, and
recommended schedule for cleaning and maintenance.

Moisture Protection and Weather Exposed Products: Include product data listing applicable
reference standards, chemical composition, and details of installation. Include
recommendations for inspections, maintenance, and repair.

Additional Requirements: As specified in individual product Specification Sections.

Include listing in table of contents for design data, with tabbed fly sheet and space for
insertion of data.

1.7 MANUAL FOR EQUIPMENT AND SYSTEMS

A

01/16/2014

Submit two (2) copies of preliminary draft or proposed formats and outlines of contents
before start of Work. Utility Engineer will review draft and return one copy with comments.

For equipment, or component parts of equipment put into service during construction and
operated by Oak Creek Water and Sewer Utility, submit documents within ten days after
acceptance.

Submit one copy of completed volumes approximately 15 days prior to final inspection.
Draft copy will be reviewed and returned after final inspection, with Utility Engineer
comments. Revise content of document sets as required prior to final submission.

Submit two (2) sets of revised final volumes within ten days after final inspection.

Submit in PDF composite electronic indexed file of final manual within 10 days after final
inspection.

Each Item of Equipment and Each System: Include description of unit or system and
component parts. Identify function, normal operating characteristics, and limiting conditions.
Include performance curves, with engineering data and tests, and complete nomenclature and
model number of replaceable parts.

Maintenance Requirements: Include routine procedures and guide for preventative
maintenance and troubleshooting; disassembly, repair, and reassembly instructions; and
alignment, adjusting, balancing, and checking instructions.
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Include servicing and lubrication schedule and list of lubricants required.
Include manufacturer's printed operation and maintenance instructions.
Include sequence of operation by controls manufacturer.

Include original manufacturer's parts list, illustrations, assembly drawings, and diagrams
required for maintenance.

Include control diagrams by controls manufacturer as installed.
Include Contractor's coordination drawings with color-coded piping diagrams as installed.

Include charts of valve tag numbers, with location and function of each valve, keyed to flow
and control diagrams.

Additional Requirements: As specified in individual product Specification Sections.

Include listing in table of contents for design data with tabbed dividers and space for
insertion of data.

1.8 SPARE PARTS AND MAINTENANCE PRODUCTS

A

B.

Furnish spare parts, maintenance, and extra products in quantities specified in individual
Specification Sections.

Deliver to place in location as directed by Utility Engineer; obtain receipt prior to final
payment.

19 PRODUCT WARRANTIES AND PRODUCT BONDS

A

01/16/2014

Obtain warranties and bonds executed in duplicate by responsible Subcontractors, suppliers,
and manufacturers within 10 days after completion of applicable item of Work.

Execute and assemble transferable warranty documents and bonds from Subcontractors,
suppliers, and manufacturers.

Verify documents are in proper form, contain full information, and are notarized.
Co-execute submittals when required.
Include table of contents and assemble in three D side ring binder with durable plastic cover.

Submit prior to final Application for Payment.
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G.

Time of Submittals:

1 For equipment or component parts of equipment put into service during construction
with Utility Engineer's permission, submit documents within 10 days after acceptance.

2. Make other submittals within 10 days after date of Substantial Completion, prior to
final Application for Payment.

3. For items of Work for which acceptance is delayed beyond Substantial Completion,

submit within 10 days after acceptance, listing date of acceptance as beginning of
warranty or bond period.

1.10 MAINTENANCE SERVICE

A

Furnish service and maintenance of components indicated in Specification Sections during
warranty period.

Examine system components at frequency consistent with reliable operation. Clean, adjust,
and lubricate as required.

Include systematic examination, adjustment, and lubrication of components. Repair or
replace parts whenever required. Use parts produced by manufacturer of original component.

Do not assign or transfer maintenance service to agent or Subcontractor without prior written
consent of Utility Engineer.

PART 2 PRODUCTS - Not Used

PART 3 EXECUTION

3.1 EXAMINATION

A

C.

D.

Verify that existing Site conditions and substrate surfaces are acceptable for subsequent
Work. Beginning new Work means acceptance of existing conditions.

Verify that existing substrate is capable of structural support or attachment of new Work
being applied or attached.

Examine and verify specific conditions described in individual Specification Sections.

Verify that utility services are available with correct characteristics and in correct locations.

3.2 PREPARATION

A

01/16/2014

Clean substrate surfaces prior to applying next material or substance according to
manufacturer's instructions.
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3.3 EXECUTION

A. Comply with manufacturer's installation instructions, performing each step in sequence.
Maintain one set of manufacturer's installation instructions at Project Site during installation
and until completion of construction.

B. Adjust operating products and equipment to ensure smooth and unhindered operation.

C. Clean and perform maintenance on installed Work as frequently as necessary through
remainder of construction period. Lubricate operable components as recommended by
manufacturer.

3.4 PROTECTING INSTALLED CONSTRUCTION

A. Protect installed Work and provide special protection where specified in individual
Specification Sections.

B. Provide temporary and removable protection for installed products. Control activity in
immediate Work area to prevent damage.

C. Prohibit traffic from landscaped areas.

3.5 FINAL CLEANING

A. Clean Site; sweep paved areas, rake clean landscaped surfaces.

B. Remove waste and surplus materials, rubbish, and construction facilities from Site.

END OF SECTION
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SECTION 02 41 13
SITE DEMOLITION

PART 1 GENERAL

11 SUMMARY

A. Section Includes:
1. Identify electric and mechanical utilities within demolition area.
2 Demolish and remove designated road pavements.
3. Remove demolition materials from site.
4 Temporary protection between demolition area and existing buildings or

structures to remain.

B. Related Sections:
1. Applicable provisions of Division 01 — General Requirements shall govern Work
under this Section.
2. Section 31 05 13 — Soils for Earthwork: Subsoil backfill material.
3. Section 31 05 16 — Aggregates for Earthwork: Aggregate backfill material.

1.2 SUBMITTALS

A. Section 01 33 00 - Submittal Procedures: Requirements for submittals.

B. Submit demolition and removal procedures and schedule at the Pre-Construction meeting
with Utility Engineer and Utility Inspector.

C. Submit project record documents under provisions of Section 01 70 00 — Execution and
Closeout Requirements.
1. Record drawings should accurately identify location of utilities capped off or

abandoned in place, location of foundations or appurtenances abandoned and
covered, or items remaining that would affect future work on site.

13 REGULATORY REQUIREMENTS

A. Comply with local, state, and federal codes, rules and regulations applicable to
demolition work including but not limited to erosion control, air pollution, noise
pollution, and waste disposal.

B. Contractor shall obtain and pay for permits required for demolition work.

01/16/2014 024113-1 Site Demolition
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14 PROJECT SITE CONDITIONS

A

B.

D.

E.

Conduct demolition to minimize interference with adjacent structures.

Maintain protected egress, ingress and access at all times for all streets, roads, alleyways,
private, business and municipal entries.

Provide, erect, and maintain temporary barriers and security devices.
Conduct operations with minimum interference to public or private thoroughfares.

Do not close or obstruct roadways and sidewalks without permits.

15 SITE DEMOLITION REQUIREMENTS

A

01/16/2014

Traffic Control Signs:

1. Where pedestrian and driver safety is endangered in area of removal work, use
traffic barricades with flashing lights.
2. Anchor barricades in a manner to prevent displacement by wind.

Items to Remain in Place:

1. Take necessary precautions to avoid damage to existing items scheduled to
remain in place, to be reused, or to remain property of Owner or Utility.

2. Repair or replace damaged items as approved by Utility Engineer or Utility
Inspector.

3. Construct and maintain shoring, bracing, and supports as required.

4, Ensure that structural elements are not overloaded. Increase structural supports or

add new supports as may be required as a result of any cutting, removal, or
demolition work performed.

5. Do not overload structural elements or pavements designated to remain.

6. Provide new supports and reinforcement for existing construction weakened by
demolition or removal work.

7. Repairs, reinforcement, or structural replacement require approval by Utility

Engineer prior to performing such work.

Existing Conditions:

1. Before beginning any demolition work, survey project site and examine drawings
and specifications to determine extent of site demolition work.

2. Protect trees within project site which might be damaged during demolition, and
which are indicated to be left in place.

3. Replace any tree designated to remain that is damaged during the work under this
contract with like and kind or as approved by City of Oak Creek Urban Forester.

4. Maintain existing utilities indicated to stay in service and protect against damage

during demolition operations.
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5. Prior to start of work, utilities serving each area of alteration or removal will be
shut off by Utility Owner and disconnected and sealed by Contractor.

1.6 HAZARDOUS MATERIALS

A.

If Contractor encounters a hazardous material during demolition process, it shall cease
operations immediately and notify the Oak Creek Water and Sewer Utility Engineer and
Utility Inspector of its findings.

City of Oak Creek Water and Sewer Utility will employ a Contractor, experienced and
certified in removal and disposal of hazardous substances to perform removal and
disposal work.

Contractor shall not reinstate demolition operations until areas have been cleared for
continuation of demolition work by the City of Oak Creek Water and Sewer Utility.

PART 2 PRODUCTS - Not Used

PART 3 EXECUTION

3.1 NOTIFICATION

A

Contractor, prior to any excavation work, shall notify (1) a designated locating service;
(2) all utilities, governmental agencies, entities, known to, or which can reasonably be
assumed to have above or below ground pipe, conduit cables, structures, or similar items
within limits of project; to locate and mark location of such items.

In accordance with Wisconsin Statute 182.0175, "Damage to Transmission Facilities,"
Excavator, as defined in 182.0175(1)(bm), shall provide advance notice not less than
three (3) working days before the start of nonemergency excavation to the one-call
system, as defined in the statute, required to perform work contained in this Project, and
further, Excavator shall comply with all other requirements of this Statute relative to
Excavation.

3.2 PREPARATION

A

B.

01/16/2014

Prevent movement or settlement of adjacent structures scheduled to remain.
Provide bracing and shoring of adjacent structures scheduled to remain.

Protect existing landscaping materials, appurtenances and structures which are not to be
demolished.

Disconnect, cap, and remove designated utility lines within demolition areas.
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Cooperate and work with local utility company to provide removal or disconnection of
designated utility services.

Mark location of disconnected utilities. Identify utilities and indicate capping locations
on Project Record Documents.

3.3 DEMOLITION AND REMOVAL

A

01/16/2014

Except where specified in other sections, all materials and equipment removed, and not
reused or salvaged shall become property of the Contractor.

Demolish designated structures, pavements and related appurtenances in accordance with
removal procedure and schedule established at Pre-Construction Meeting.

Cease operations and notify the Oak Creek Water and Sewer Utility Engineer and Utility
Inspector immediately if adjacent utilities, structures or landscape features appear to be
endangered.

Do not resume operations until corrective measures have been taken.

Immediately remove demolished material from site unless approved demolition
procedure and schedule submitted in accordance with this section provides otherwise.

Relics, antiques, and similar objects remain property of Owner.

Notify City of Oak Creek Utility Engineer and Utility Inspector prior to removal and
obtain acceptance regarding method of removal.

Remove materials to be re-installed or retained in manner to prevent damage.

1. Remove, store, and protect for re-installation following materials and equipment:
a. Designated salvaged hydrants.
2. Store and protect under provisions of Section 01 60 00 — Product Requirements.

Remove and promptly dispose of contaminated, vermin infested, or dangerous materials
encountered.

Do not burn or bury materials on site.

Remove designated structures and foundation completely within area of new
construction.

Demolish and remove designated concrete pavement completely including designated:
1. Road pavement.
2. Curb and Guitter.
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M. Neatly saw cut pavement edges at right angle to surface to complete depth of pavement
prior to shattering or mechanical removal.

N. Keep work wet to minimize dust. Provide hoses and water main or hydrant connections
for this purpose. Obtain permits and pay for water usage as required by the Oak Creek
Water and Sewer Utility.

0. Backfill areas excavated, open pits, and holes caused as a result of demolition in non-
paved areas with S1 or S2 subsoil specified in Section 31 05 13 — Soils for Earthwork and
Type A2 fill as specified in 31 05 16 — Aggregates for Earthwork in paved areas.

P. Rough grade and compact areas affected by building demolition to maintain and blend
site grades and contours as indicated on Drawings.

END OF SECTION
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SECTION 02 41 14
UTILITY ABANDONMENT AND REMOVAL
PART 1- GENERAL
1.1  SUMMARY

A. Section Includes:
1.  Abandonment in place of existing below grade water main utility services.
2. Removal of below grade water main utility services.
3. Disconnection and abandonment or removal of below grade utility services at property line.

B. Related Sections:

1. Applicable provisions of Division 01 shall govern Work under this Section.

2. Section 02 41 13 - Site Demolition: Demolition and removal of designated existing products
and materials.

3. Section 31 05 13 - Soils for Earthwork: Subsoil fill.

4. Section 31 05 16 — Aggregates for Earthwork: Aggregate fill.

5. Section 31 23 17 — Site Excavation, Backfill, and Compaction: Backfilling of abandoned or
removed utility service excavations.

1.2 REFERENCES

A. Standard Specifications for Sewer and Water Construction in Wisconsin (SSSW):
1. Standard Specifications for Sewer and Water Construction in Wisconsin, Current Edition,
with Addendum.

B. State of Wisconsin Department of Transportation (WISDOT):
1. Standard Specifications for Highway and Structure Construction, Current Edition.

C. City of Oak Creek, Wisconsin:
1. Ordinance for Construction Site Erosion Control.

1.3 SUBMITTALS AT COMPLETION OF WORK

A. Section 01 70 00 — Execution and Closeout Requirements: Requirements for submittals.
1. Project Closeout - Project Record Documents:
a. Record horizontal and vertical depth locations of pipe runs, connections, and utility
structures abandoned.
b. Identify, indicate, and describe unexpected variations to subsoil conditions or discovery
of uncharted utilities.

14 REGULATORY REQUIREMENTS
A. Private Property Code Requirements:
1. Conform to following codes as applicable to abandonment and removal Work of this Project:

a. State of Wisconsin Administrative Code, Department of Safety and Professional
Services, Chapter SPS 381 — Definitions and Standards, Chapter SPS 382 — Design,
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Construction, Installation, Supervision, and Inspection of Plumbing, and Chapter SPS
384 — Plumbing Products, and local code if more stringent for materials and installation
of the Work of this Section.

Contractor shall comply with local, state, and federal regulations applicable to Work of this
Section.

Contractor shall comply with and be solely responsible for compliance with U.S. Department of
Labor OSHA Part 1926 Safety and Health Regulations for Construction for this Work.

Contractor performing Work of this Section shall be solely responsible for identifying, furnishing,
installing and maintaining equipment and materials required by State and Federal regulations to
establish safe working conditions during Work of this Section.

PART 2 - PRODUCTS

2.1 MATERIALS FOR UTILITY ABANDONMENT IN PLACE AND REMOVAL

A

B.

01/16/2014

Sand Fill: Aggregate Type A9 as specified in Section 31 05 16 — Aggregates for Earthwork.

Cellular Concrete Fill: (Only for Abandoned Pipe 12 inches or Greater)

1. Blend of preformed foam with cement-sand grout slurry to produce a concrete having fresh
weight per cubic foot of not less than 75 pounds.

2. Cement-sand slurry shall be proportioned to contain eight (8) bags of Type 1A - Portland
cement per cubic yard.

3. Foam shall be similar or equal to Elastizell manufactured by Elastizell Corporation of
America, Ann Arbor, MI.

Concrete Backfill:

1. Proportioned with 2.25 bags Type IA Portland cement.

2. 6-cubic feet sand.

3. 12-cubic feet well graded aggregate with maximum size of 1-inch aggregate.

Aggregate Slurry Backfill: As specified in Section 31 23 17 — Site Excavation, Backfill and
Compaction.

Bulkhead Concrete:

1. 3000 psi at 28 days.

2. 3/4-inch maximum aggregate size.

3. 4-inch slump.

4. 423 pounds Portland Cement Type 1A per cubic yard.

Crushed Stone or Gravel: Free of friable material and debris; Type Al or A2; as specified in
Section 31 05 16 — Aggregates for Earthwork.

Site Excavated (Spoil) or Imported Material: Type S1 or S2 as specified in Section 31 05 13 —
Soils for Earthwork;
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PART 3 -

1. Consisting of loam, clay, gravel, sands or mixtures, for use as non-structural fill, within non-

paved and non-foundation areas of project.

Fill requires prior approval by Utility Engineer upon written request from Contractor.

3. Fill shall be free of pavement fragments larger than three (3) inches, bituminous or concrete
materials, vegetable or organic matter, all types of refuse and frozen material.

N

EXECUTION

3.1 EXAMINATION

A.

B.

Maintain utility services until abandonment and removal work is authorized by Utility Engineer.

Contact Oak Creek Water and Sewer Utility to identify and locate point of connection of utility
lateral to site service line.

Verify Oak Creek Water and Sewer Utility requirements for disconnection and abandonment of
utility service at property line. Obtain necessary permits.

3.2 NOTIFICATION

A

Contractor, prior to any excavation work, shall notify (1) a designated locating service; (2) all
utilities, governmental agencies, entities, known to, or which can reasonably be assumed to have
above or below ground pipe, conduit cables, structures, or similar items within limits of project;
to locate and mark location of such items.

In accordance with Wisconsin Statute 182.0175, "Damage to Transmission Facilities," Excavator,
as defined in 182.0175(1)(bm), shall provide advance notice not less than three (3) working days
before the start of nonemergency excavation to the one-call system, as defined in the statute,
required to perform work contained in this Project, and further, Excavator shall comply with all
other requirements of this Statute relative to Excavation.

3.3 WATER MAIN ABANDONMENT

A

After installation of new water main, locate and identify alignment of old water main on site and
valved connections to Utility System.

Verify that valves are tightly closed without any leaks.

Fill existing water main that is 12 inches or greater with cellular concrete fill as specified in Part 2
of this specification.

3.4 WATER SERVICE LINE ABANDONMENT AND REMOVAL

A

B.

01/16/2014

Locate and identify alignment of water service lines on site and connection to Public Utility at
property line.

Excavate and expose existing curb boxes for removal.
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C. Remove existing curb boxes to a depth of three (3) feet below grade.
D. Crimp and seal end of existing water service lateral.
E. This Work is considered incidental to the new watermain construction.

3.5 ABANDONMENT OF EXISTING WATER MAIN VALVE BOXES
A. Remove top section of existing water main valve box top section completely and dispose of.
B. Fill remaining portions of existing water main valve box with specified cellular concrete fill.
C. Verify that curb stop is tightly closed without any apparent leaks.

3.6 BACKFILL AND COMPACTION

A. Place and compact backfill in accordance with Section 31 23 17 — Site Excavation, Backfill, and
Compaction.

3.7 FIELD QUALITY CONTROL
A. Section 01 40 00 - Quality Requirements: Field inspection.

B. Request inspection prior to and during placing backfill.

END OF SECTION
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SECTION 310513

SOILS FOR EARTHWORK

PART 1 GENERAL

1.1 SUMMARY
A Section Includes:
1. Subsoil materials.
2. Topsoil materials.
B. Related Sections:
1. Applicable provisions of Division 01 — General Requirements shall govern Work
under this Section.
2. Section 02 41 13 - Site Demolition.
3. Section 31 05 16 - Aggregates for Earthwork.
4. Section 32 01 00 - Site Restoration.
5. Section 32 91 19 - Landscape Grading.
6. Section 32 92 00 - Turf and Grasses.
1.2 REFERENCES
A. State of Wisconsin Department of Transportation (WISDOT):
1. Standard Specifications for Highway and Structure Construction, Current
Edition.
B. ASTM International (ASTM):
1. ASTM D2487 - Classification of Soils for Engineering Purposes (Unified Soil
Classification System).
2. ASTM D5268 — Topsoil Used for Landscaping Purposes.
1.3 SUBMITTALS
A. Section 01 33 00 - Submittal Procedures: Requirements for submittals.
B. Samples: Submit, in airtight containers, 10 Ib. sample of each type of fill to testing
laboratory.
C. Product Data: Submit testing laboratory results for each type of specified soil.
D. Materials Source: Submit name of source of imported materials.
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14 QUALITY ASSURANCE

A

PART 2 PRODUCTS

Perform Work in accordance with Wisconsin Department of Transportation standards.

2.1 SUBSOIL MATERIALS

A

Subsoil Type S1:

1.
2.
3.

Excavated and re-used spoil material.

Graded.

Free of lumps larger than three (3) inches, rocks larger than two (2) inches, and
debris.

Contractor shall provide 10 Ib sample of existing site material to laboratory for
soil classification analysis conforming to ASTM D2487.

Subsoil Type S2:

1.

2.
3.
4

Approved imported borrow.

Graded.

Free of lumps larger than 3 inches, rocks larger than 2 inches, and debris.
Imported subsoil and borrow shall be similar in composition when compared to
existing site subsoil.

Contractor shall provide 10 Ib sample of proposed imported borrow material to
laboratory for soil classification analysis conforming to ASTM D2487.

2.2 TOPSOIL MATERIALS

A

01/16/2014

Topsoil: Fertile, agricultural soil, typical for locality, capable of sustaining vigorous plant
growth, taken from drained site; free of subsoil, clay or impurities, plants, weeds and

roots.

Topsoil Type T1:

1.
2.
3.

Excavated and reused salvaged material.

Graded.

Soil shall be free of roots, twigs, stones, subsoil, debris, weeds, and foreign
matter larger than 1/2 inch.

Topsoil shall be evaluated in accordance with ASTM D5268.

Contractor shall provide 10 Ib sample of excavated and reused material to
laboratory for soil classification analysis conforming to ASTM D2487.

Topsoil Type T2:

1.
2.

Imported borrow.
Friable loam.
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3. Soil shall be free of roots, twigs, stones, subsoil, debris, weeds, and foreign
matter larger than 1/2 inch.
4. Acidity range (pH) of 5.5 to 7.5.

5. Containing minimum of four (4) percent and maximum of 25 percent inorganic
matter.

6. Limit decaying matter to five (5) percent of total content by volume.

7. Topsoil shall be evaluated in accordance with ASTM D5268.

8. Contractor shall provide 10 Ib. sample of proposed imported borrow material to

laboratory for soil classification analysis conforming to ASTM D2487.
2.3 SOURCE QUALITY CONTROL
A. Section 01 40 00 - Quality Requirements: Testing and analysis of soil material.

B. Testing and Analysis of Topsoil Material designated for Landscaping Purposes: Perform
in accordance with ASTM D5268.

C. When tests indicate materials do not meet specified requirements, change material and
retest.
D. Provide approved materials of each type of from same source throughout the Work.

PART 3 EXECUTION — Not Used

END OF SECTION
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SECTION 31 05 16

AGGREGATES FOR EARTHWORK

PART 1 GENERAL

11 SUMMARY

A

Section Includes:

1. Aggregate materials and designations for utility structure base course.

2. Aggregate materials and designations for pavement aggregate base course.
3. Aggregate materials and designations for trench backfill.

4. Aggregate materials and designations for grading purposes.

Related Sections:

1. Applicable provisions of Division 01 — General Requirements shall govern Work
under this Section.

Section 02 41 13 — Site Demolition.

Section 31 05 13 — Soils for Earthwork.

Section 31 22 13 - Rough Grading.

Section 32 01 00 — Site Restoration.

Section 32 11 23 - Aggregate Base Course.

Section 32 91 19 - Landscape Grading.

No gk~ wd

1.2 REFERENCES

A

ASTM International (ASTM):

1. ASTM C33 - Standard Specification for Concrete Aggregates.

2. ASTM C136 — Standard Test Method for Sieve Analysis of Fine and Coarse
Aqggregates.

State of Wisconsin Department of Transportation (WISDOT):

1. Standard Specifications for Highway and Structure Construction, Current
Edition.

Standard Specifications for Sewer and Water Construction in Wisconsin (SSSW):
1. Standard Specifications for Sewer and Water Construction in Wisconsin, Current
Edition, with Addendum.

13 SUBMITTALS

A

B.

01/16/2014

Section 01 33 00 — Submittal Procedures: Requirements for submittals.

Product Data: Submit gradation information for each type of aggregate specified.
Gradation results shall be taken within the past (3) months from contract date.
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C. Samples: Submit, in airtight containers, 10 Ib sample of each type of fill to testing

laboratory.

D. Materials Source: Submit name of source of imported materials.

14 QUALITY ASSURANCE

A Perform Work in accordance with Wisconsin Department of Transportation standards.

PART 2 PRODUCTS

2.1 AGGREGATE MATERIALS

A. Aggregate Type Al (Gravel): WisDOT Section 305 — Dense Graded Base; Crushed
Gravel: free of organic matter and debris; graded in accordance with:

1. WisDOT 3/4-Inch Gradation;

Sieve Size

1-inch
3/4-inch
3/8-inch
No. 4
No. 10
No. 40
No. 200

Percent Passing
100

95-100
50-90
35-70
15-55
10-35
5-15

B. Aggregate Type A2 (Gravel): WisDOT Section 305 — Dense Graded Base; WISDOT 1-
1/4-Inch Gradation; Crushed Gravel: free of organic matter and debris; graded in

accordance with:

Sieve Size
1-1/4 inch
3/4-inch
3/8-inch
No. 4

No. 10
No. 40
No. 200

Percent Passing
95-100

70-93
45-80
30-63
20-48
8-28
2-12

C. Aggregate Type A3 (Stone): WisDOT Section 310 — Open Graded Base; Crushed Stone;
free of clay, shale, organic matter; graded in accordance with:

1. WISDOT Open Graded Base Gradation.

01/16/2014
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D.

E.

01/16/2014

Sieve Size Percent Passing

linch 90-100
3/8-inch 45-65
No. 4 15-45
No. 10 0-20
No. 40 0-10
No. 200 0-5

Aggregate Type A4 (3/8-Inch Stone Chips) (Sewer Diameters Less Than 18 inches):
SSSW Table 32 (ASTM C33, Size 8); Crushed stone; free of clay, shale, organic matter;
graded in accordance with the following limits:

Sieve Size Percent Passing
1/2-inch 100
3/8-inch 85-100
No. 4 10-30
No. 8 0-10

No. 16 0-5

Aggregate Type A5 (3/4-Inch Stone Chips) (Sewer Diameters Greater Than 18 inches):
SSSW Table 33 (ASTM C33, Size 67);Crushed stone; free of clay, shale, organic matter;
graded in accordance with the following limits:

Sieve Size Percent Passing
1-inch 100
3/4-inch 90 - 100
3/8-inch 20 - 55
No. 4 0-10

No. 8 0-5

Aggregate Type A6 (Water Main Bedding and Cover Material (Road Sand)) in
accordance with ASTM C117 and ASTM C136: Unwashed bank-run sand, rejected
concrete sand, or torpedo sand; free of clay or loam lumps and graded within following
limits:

Sieve Size Percent Passing
3/8-inch 100

No. 4 90-100

No. 16 45-80

No. 50 5-30

No. 100 1-10

No. 200 0-3
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G. Aggregate Type A7 (Sewer Cover Material) SSSW Table 36: Unwashed bank-run sand
and crushed bank-run gravel; consisting of durable particles ranging in size from fine to
coarse in uniform combinations; graded in accordance with following limits:

Sieve Size Percent Passing
1-inch 100

3/4-inch 85-100
3/8-inch 50-80

No. 4 35-65

No. 40 15-30

No. 200 5-15

A. Aggregate Type A8 (Water Main Granular Backfill Material — Paved Surface Areas) in
accordance with WISDOT Standard Specifications, Section 209. Use a maximum size of
any gravel, stone, or other broken or fragmented material so that 100 percent passes a 6-
inch sieve, not less than 85 percent by weight passes a 3-inch sieve, and not less than 25
percent by weight passes a No. 4 sieve. For bedding under a culvert pipe, use granular
backfill that consists substantially of sand with all particles retained on a one-inch sieve
removed; for material passing the No. 4 sieve, conform to the following:

Sieve Size Maximum Percent Passing by Weight
No. 4 100

No. 40 75

No. 100 15

No. 200 8.0

2.2 SOURCE QUALITY CONTROL
A Section 01 40 00 — Quality Requirements: Testing and analysis of aggregates.

B. When tests indicate materials do not meet specified requirements, change material or
material source and retest.

C. Furnish materials of each type from same source throughout the Work.

PART 3 EXECUTION - Not Used

END OF SECTION
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SECTION 312213
ROUGH GRADING

PART 1 GENERAL

11 SUMMARY

A. Section Includes:
1. Removal of designated topsoil and subsoil.
2. Cutting, grading, filling, rough contouring and compacting site for site structures,

and pavements.

B. Related Sections:
1. Applicable provisions of Division 01 — General Requirements shall govern Work
under this Section.
Section 02 41 13 - Site Demolition.
Section 31 05 13 - Soils for Earthwork.
Section 31 05 16 — Aggregates for Earthwork.
Section 31 23 17 — Site Excavation, Backfill, and Compaction.
Section 32 01 00 — Site Restoration: Restoration of areas disturbed or damaged
during construction.
7. Section 32 91 19 - Landscape Grading: Finish grading with salvaged topsoil to
contours indicated.

S A

1.2 REFERENCES

A. State of Wisconsin Department of Transportation (WISDOT):
1. Standard Specifications for Highway and Structure Construction, Current
Edition.

B. ASTM International (ASTM):

1. ASTM C136 — Test Method For Sieve Analysis of Fine and Coarse Aggregates.

2. ASTM D698 — Test Methods for Laboratory Compaction Characteristics of Soil
Using Standard Effort 12,400 ft.-Ibf/ft>.

3. ASTM D1557 - Test Methods for Laboratory Compaction Characteristics of Soil

Using Modified Effort 56,000 ft.-Ibf/fts.
4. ASTM D6938 — Test Methods for In-Place Density and Water Content of Soil
and Soil-Aggregate by Nuclear Methods (Shallow Depth).

13 CLOSEOUT SUBMITTALS

A Section 01 70 00 - Execution and Closeout Requirements: Requirements for project
closeout submittals.
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B. Accurately record actual locations of utilities remaining by horizontal dimensions,
elevations or inverts, and slope gradients for identification on Record Drawings.

14 QUALITY ASSURANCE

A. Perform Work in accordance with Wisconsin Department of Transportation standards.
PART 2 PRODUCTS
2.1 MATERIALS

A Topsoil: Type T1 and T2 as specified in Section 31 05 13 — Soils for Earthwork.

B. Subsoil Fill: Type S1 and S2 as specified in Section 31 05 13 — Soils for Earthwork.

C. Aggregate Backfill: Type Al, as specified in Section 310516 — Aggregates for
Earthwork.

PART 3 EXECUTION
3.1 NOTIFICATION

A Contractor, prior to any excavation work, shall notify (1) a designated locating service;
(2) all utilities, governmental agencies, entities, known to, or which can reasonably be
assumed to have above or below ground pipe, conduit cables, structures, or similar items
within limits of project; to locate and mark location of such items.

B. In accordance with Wisconsin Statute 182.0175, "Damage to Transmission Facilities,"
Excavator, as defined in 182.0175(1)(bm), shall be solely responsible to provide advance
notice to “Diggers Hotline, Inc.” (800-242-8511) not less than three working days prior
to commencement of any Excavation, as defined in the statute, required to perform work
contained in this Project, and further, Excavator shall comply with all other requirements
of this Statute relative to Excavation.

3.2 EXAMINATION

A Section 01 3000 - Administrative Requirements: Verification of existing conditions
before starting work.

B. Verify project survey benchmarks and intended elevations are as indicated on Drawings.

3.3 PREPARATION

A. Identify required lines, levels, contours, and datum.
B. Stake and flag locations of known utilities.
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Locate, identify, and protect existing underground and overhead utilities, indicated to
remain, from damage.

Notify utility company to remove and relocate utilities as required for project.

Protect trees and related plant life, manicured lawns, and other features remaining as
portion of final landscaping.

Protect benchmarks, survey control points, existing structures, fences, sidewalks, paving,
and curbs from excavating equipment and vehicular traffic.

3.4 TOPSOIL EXCAVATION

A

Excavate topsoil from areas to be further excavated, re-landscaped, or re-graded, without
mixing with foreign materials.

Do not excavate wet topsoil.

Stockpile in topsoil salvage area designated on site to depth not exceeding eight (8) feet
and protect from erosion.

Protect stockpiled topsoil material from erosion. Provide silt fencing or other approved
erosion prevention methods.

Remove excess topsoil not designated for spoil re-use from site.

Excess topsoil to be disposed off site shall become property of Contractor. Legally
dispose of excess topsoil.

3.5 SUBSOIL EXCAVATION

A

B.

01/16/2014

Excavate subsoil from areas to be further excavated, re-landscaped, or re-graded.

Do not excavate wet subsoil or excavate and process wet material to obtain optimum
moisture content.

When excavating through roots, perform Work by hand and cut roots with mechanical
saw or sharp ax.

Remove excess subsoil not intended for reuse, from site.

Stockpile in salvaged subsoil area designated on site to depth not exceeding eight (8) feet
and protect from erosion.

Protect stockpiled subsoil material from erosion. Provide silt fencing or other approved
erosion prevention methods.
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G. Benching Slopes: Horizontally bench existing slopes greater than 1:4 to key placed fill
material to slope to provide firm bearing.

H. Stability: Replace damaged or displaced subsoil as specified for fill in Section 31 05 13 -
Soils for Earthwork.

I Excess subsoil to be disposed off site shall become property of Contractor. Legally
dispose of excess subsoil.

3.6 FILLING

A Install salvaged topsoil and subsoil Work in accordance with Wisconsin Department of
Transportation Standards.

B. Fill areas to contours and elevations with unfrozen materials.

C. Place fill material on continuous layers and compact in accordance with schedule at end
of this section.

D. Maintain optimum moisture content of fill materials to attain required compaction
density.

E. Slope grade away from existing structures and buildings minimum two (2) inches in 10
feet, unless noted otherwise on Drawings.

F. Make grade changes gradual. Blend slope into level areas.

G. Remove surplus fill materials from site.

3.7 TOLERANCES

A

B.

Section 01 40 00 - Quality Requirements: Tolerances.

Top Surface of Subgrade: Plus or minus 1/10-foot from required elevation.

3.8 FIELD QUALITY CONTROL

A

B.

01/16/2014

Section 01 40 00 - Quality Requirements: Testing and inspection services.

Testing and Analysis of Fill Material: In accordance with ASTM D698 or ASTM D1557
depending upon if soil is re-used spoil or imported from outside source.

Density and Moisture Testing: In accordance with ASTM D6938.

When tests indicate Work does not meet specified requirements, remove Work, replace,
and retest.
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E. Frequency of Tests: As determined by Utility Engineer and Utility Inspector.
3.9 SCHEDULES

A Aggregate Fill:

1. Fill Type A2: Maximum seven (7) inch loose lifts.

2. Compact each lift to minimum 95 percent of modified Proctor density.
B. Subsoil Fill:

1. Fill Type S1 or S2: Maximum 12-inch loose lifts.

2. Compact each lift to minimum 95 percent of modified Proctor density.
C. Topsoil Fill:

1. Fill Type T1 or T2: Maximum 12-inch loose lifts.

2. Compact each lift to minimum 85 percent of modified Proctor density.

END OF SECTION
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PART 1 GENERAL

11 SUMMARY

SECTION 31 23 17

SITE EXCAVATION, BACKFILL, AND COMPACTION

A. Section Includes:

©ooNOk~wd R

Verification of subsurface conditions and utilities prior to excavation.
Saw cutting of pavements prior to excavation.

Excavation for utility structures.

Excavation of trenches for sanitary sewer collection system.

Excavation of trenches for water distribution system.

Pipe insulation for piping and related appurtenances in shallow trenches.
Utility structure backfilling to subgrade elevations.

Backfill requirements for utility trenches.

Backfill for over-excavation corrections.

10. Consolidation and compaction.
B. Related Sections:

1. Applicable provisions of Division 01 — General Requirements shall govern Work
under this Section.

2. Section 31 05 13 - Soils for Earthwork: Subsoil and topsoil fill materials.

3. Section 31 05 16 — Aggregates for Earthwork: Aggregate fill materials.

4, Section 312213 - Rough Grading: Topsoil and subsoil removal from site
surface.

5. Section 320100 — Site Restoration: Restoration of areas disturbed during
construction activities.

6. Section 32 1123 — Aggregate Base Course: Preparation for aggregate base
course for pavements.

7. Section 32 91 19 - Landscape Grading: Topsoil placement.

8. Section 33 10 13 — Water Main Installation: Installation of public water main

1.2 REFERENCES

system.

A. ASTM International (ASTM):

1.

01/16/2014

ASTM C518 - Test Method for Steady-State Thermal Transmission Properties by
Means of the Heat Flow Meter Apparatus.

312317-1 Site Excavation, Backfill, and
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2. ASTM C578 — Specification for Rigid, Cellular Polystyrene Thermal Insulation.

3. ASTM D698 - Test Methods for Laboratory Compaction Characteristics of Soil
Using Standard Effort 12,400 ft.-Ibf/ft®.

4. ASTM D1557 - Test Methods for Laboratory Compaction Characteristics of Soil
Using Modified Effort 56,000 ft.-Ibf/fts.

5. ASTM D1621 - Test Method for Compressive Properties of Rigid Cellular
Plastics.

6. ASTM D2842 - Test Method for Water Absorption of Rigid Cellular Plastics.

7. ASTM D2487 - Practice for Classification of Soils for Engineering Purposes
(Unified Soil Classification System).

8. ASTM D6938 — Test Method for In-Place Density and Water Content of Soil and

Soil-Aggregate by Nuclear Methods (Shallow Depth).

State of Wisconsin Department of Transportation (WISDOT):
1. Standard Specifications for Highway and Structure Construction, Current
Edition.

13 SUBMITTALS

A

B.

Section 01 33 00 - Submittal Procedures: Requirements for submittals.

Samples: Submit 10 Ib. sample of each type of specified fill to testing laboratory, in
airtight containers.

Provide certified analysis of material(s) to Utility Engineer and Utility Inspector prior to
any use on Work.

14 REGULATORY REQUIREMENTS

A

01/16/2014

Contractor shall comply with all local, state, and federal regulations applicable to Work
of this Section.

Contractor shall comply with and be solely responsible for compliance with U.S.
Department of Labor OSHA Part 1926 Safety and Health Regulations for Construction
for this Work.

Contractor performing Work of this Section shall be solely responsible for identifying,
furnishing, installing and maintaining equipment and materials required by state and
federal regulations to establish safe working conditions during Work of this Section.

312317-2 Site Excavation, Backfill, and
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PART 2 PRODUCTS

2.1 BEDDING AND BACKFILL MATERIALS

A.

Water Main Bedding and Cover Material: Type A6, as defined in Section 3105 16 —
Aggregates for Earthwork.

Crushed Gravel Backfill: Type A2 as defined in Section 31 0516 — Aggregates for
Earthwork.

Crushed Stone Backfill: Type A5 as defined in Section 310516 — Aggregates for
Earthwork.

Water Main Granular Backfill Material — (Paved Surface Areas): Type A8 as defined in
Section 31 05 16 — Aggregates for Earthwork.

Site Excavated Material (Spoil) Backfill: Type S1 as defined in Section 31 05 13 — Soils
for Earthwork.

Imported Subsoil Material Backfill: Type S2 as defined in Section 31 05 13 — Soils for
Earthwork.

2.2 PIPE INSULATION

A

01/16/2014

Extruded polystyrene board to ASTM C578, Type V, rigid, closed cell type, with integral
high density skin.

1. Thermal Resistance: Typical 5 year aged value of R-5 per 1 inch of thickness per
ASTM C518.

2. Board Size: 24 x 96 x 2-inch thick. Square edges.

3. Compressive Strength: Minimum 100 psi per ASTM D1621.

4. Water Absorption: 0.7 percent by volume maximum per ASTM D2842.

Insulation shall be Dow Chemical Company STYROFOAM™ Highload 100 or an
approved equal.
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PART 3 EXECUTION

3.1 NOTIFICATION

A.

Contractor, prior to any excavation work, shall notify (1) a designated locating service;
(2) all utilities, governmental agencies, entities, known to, or which can reasonably be
assumed to have above or below ground pipe, conduit cables, structures, or similar items
within limits of project; to locate and mark location of such items.

In accordance with Wisconsin Statute 182.0175, "Damage to Transmission Facilities,"”
Excavator, as defined in 182.0175(1)(bm), shall be solely responsible to provide advance
notice to “Diggers Hotline, Inc.” (800-242-8511) not less than three working days prior
to commencement of any Excavation, as defined in the statute, required to perform work
contained in this Project, and further, Excavator shall comply with all other requirements
of this Statute relative to Excavation.

3.2 SITE VERIFICATION

A

Verify that survey benchmark and intended elevations for Work are as indicated.

3.3 MATERIAL ENCOUNTERED

A

01/16/2014

No variation from the price named in the proposal will be made or allowed whether the
material through which excavations must be made are hard or soft, and wet or dry.

It is the Contractor's responsibility to determine for themselves the character, nature, type
and condition of materials likely to be encountered in the proposed work.

The submission of a proposal for the work herein shall in itself be accepted as evidence
that the Contractor has examined the site of all work, made borings, investigations and
studies of all conditions and provided for all such conditions in their proposal.

Any and all necessary dewatering shall be in accordance with Section 31 23 19 - Site
Dewatering.

Contractor will be required to obtain a high capacity dewatering permit prior to start of
construction for dewatering rate of 70 gallons per minute (gpm) or higher.

Contractor is responsible to reconnect existing field tiles that may be encountered during
excavation. Existing tiles must be repaired and connected to a storm sewer or have
positive outfall provided.

This Work is considered incidental to the new watermain construction.
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3.4 FIELD MEASUREMENTS

A

01/16/2014

Verify that survey benchmark and intended elevations for the Work are as shown on
Drawings.

Primary line and grade will be furnished by Oak Creek Water and Sewer Utility and will
be established by Contractor.

Contractor shall notify Oak Creek Water and Sewer Utility 48 hours prior to its need for
line and grade. Any cost as a result of delay experienced by Contractor due to its failure
to adhere to this requirement shall be borne by Contractor.

Line and grade stakes will be set by Oak Creek Water and Sewer Utility, parallel to
proposed sanitary sewer, and water main and offset there from in a manner that will best
serve Contractor's work operations wherever practical. Stakes will also be set opposite
each manhole. Contractor shall provide Oak Creek Water and Sewer Utility with desired
offset.

Contractor shall render whatever assistance may be required by Oak Creek Water and
Sewer Utility and shall arrange its work operations in such manner as to avoid
interference with establishment of primary lines and grades.

Contractor shall check accuracy of line and grade stakes by means of visual and taping
checks and shall be responsible for protection and preservation of such stakes.

Initial primary line and grade will be set by Oak Creek Water and Sewer Utility at no cost
to Contractor. Cost of re-staking shall be borne by Contractor.

Contractor shall bear sole responsibility for correct transfer of all construction lines and
grades from primary line and grade points and for correct alignment and grade of finished
structure, based upon primary line and grade established by Oak Creek Water and Sewer
Utility.

Except for those lot corners and survey monuments that fall within trench excavation,
Contractor shall be solely responsible for protection and replacement of all survey
corners that exist throughout work area.

Corners will be located and marked by Oak Creek Water and Sewer Utility, upon request
by Contractor, prior to commencing its work.

A Registered Land Surveyor shall replace damaged corners at Contractor’s expense if
corners are damaged by construction activities.
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3.5 SAWING AND BREAKING PAVEMENT

A

Maximum width allowed for saw-cutting and removing of existing pavements shall be
four (4) feet for the installation of new laterals and hydrants.

Saw concrete pavement, slabs or bases to full depth of existing pavement, slab, or base
prior to removal.

Saw cut asphalt surface course and asphalt binder course full depth before removal.

Cut pavements evenly along edges of excavation prior to their removal in such a way as
to avoid excessive removal or ragged, uneven edges.

A drop weight or other type of machinery for breaking pavement when approved by Oak
Creek Water and Sewer Utility may be used when such usage does not become a
nuisance or a source of damage to underground or adjacent structures.

Prior to employing a drop weight, Contractor shall verify that there are no nearby
underground structures that would be injured by its use.

Contractor shall be solely responsible for any damage caused thereby.

Oak Creek Water and Sewer Utility reserves right to order discontinuance of use of such
drop weight at any time.

3.6 PREPARATION FOR EXCAVATION

A.

B.

01/16/2014

Identify required lines, levels, contours, and datum.

Stake and flag locations of known utilities.

Notify utility company to remove and relocate utilities that interfere with Work.
Protect above and below grade utilities indicated to remain.

Protect plant life, manicured lawns and other features remaining as portion of final
landscaping.

Protect benchmarks, survey control points, existing structures, fences, sidewalks, paving,
and curbs from excavating equipment and vehicular traffic.

Cut out soft areas of subgrade not capable of in-situ compaction. Backfill with Type A2,
as specified in Section 31 05 16 — Aggregates for Earthwork, fill and compact to density
equal to or greater than requirements for subsequent backfill material.
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3.7 FIELD QUALITY CONTROL FOR EXCAVATION

A

B.

Field inspection will be performed under provisions of Section 01 4000 — Quality
Requirements.

Provide for visual inspection of bearing surfaces.

3.8 UTILITY STRUCTURE EXCAVATION

A

01/16/2014

Underpin adjacent structures that may be damaged by excavation work, including utilities
and pipe chases.

Excavate subsoil required to accommodate placement of new site structures and
pavements and construction operations.

Machine slope banks to angle of repose or less, until shored.
Excavation cut not to interfere with normal 45 degree bearing splay of foundation.

Grade top perimeter of excavation to prevent surface water from draining into
excavation.

Hand trim excavation. Remove loose matter.
Remove lumped subsoil, boulders, and rock.

Notify Engineer of unexpected subsurface conditions and discontinue affected Work in
area until notified to resume work.

Correct unauthorized excavation at no extra cost to Owner.
Correct areas over-excavated in error.

Stockpile excavated spoil subsoil in area designated on site and remove excess material
not being reused, from site.

Protect excavated spoil subsoil from erosion. Provide silt fencing or other approved
erosion prevention methods.

Benching Slopes: Horizontally bench existing slopes greater than 1:4 to key placed fill
material to slope to provide firm bearing.

Stability: Replace damaged or displaced subsoil as specified for fill in Section 31 05 13 -
Soils for Earthwork.
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O.

Excess excavated spoil subsoil to be disposed off site shall become property of
Contractor. Legally dispose of excess subsoil.

3.9 EXPOSING EXISTING WATER MAIN

A

C.

Before excavation of trench is begun, Contractor shall uncover stub end of existing utility
to which new utility is to be connected. This will permit adjustments in line and grade
and verify connection required.

Securely plug existing terminations to which new utilities are to be connected to prevent
entry of construction water and debris into active system.

Contractor shall be responsible to verify that plug(s) are in place at end of each workday.

3.10 TRENCH EXCAVATION

A

B.

01/16/2014

Excavate subsoil required for installation of utility.

Excavate trenches at top of pipe to a maximum width based on dimension of outside
diameter of pipe plus 24 inches to enable installation of pipe and to allow inspection.

Width at top of pipe may be increased with prior approval of Utility Engineer and Utility
Inspector to allow for stringers and sheathing when required.

Provide pipe laid in open-cut trench with 6-inch minimum clearance between outside face
of pipe barrel and face of sheathing or sidewall of trench.

Maximum width of trench at ground surface shall not exceed width of trench at top of
pipe by more than two (2) feet without prior request to Utility Engineer and Utility
Inspector, unless it is specifically allowed on Drawings.

Place excavated material stored along trench excavation a minimum distance back from
edge of trench. Determine distance by angle of repose of trench material to prevent
surcharging of trench wall material leading to potential shearing of trench wall and
collapse of trench.

Store excavated spoil material to be used for trench backfilling so that it will not interfere
with:

1. Public travel.
2. Adjacent property owners or tenants.
3. Other Contractors.

Contractor shall immediately remove and dispose of excavated spoil material which is
not to be used as trench backfill, unless directed otherwise by Contract Documents.
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Q.

Oak Creek Water and Sewer Utility reserves right to order up to 10 percent of surplus
excavated material to be delivered to Owner's streets, alleys, public properties, or
locations designated by Oak Creek Water and Sewer Utility.

Cost of delivering and leveling such surplus material to any point within a driving
distance of five (5) miles from site of work shall be include in unit prices bid for work.

After delivery to designated location, material shall be leveled off at direction of Oak
Creek Water and Sewer Utility.

Contractor shall maintain all finished excavations free of water or sewage during Work.
Hand trim excavation. Remove loose matter.

Remove lumped subsoil, boulders, and rock up to 1/3 cubic yard, measured by volume.
Correct unauthorized excavation and over-excavated areas at no cost to Owner.

Excavate no more trench in advance of completed pipe laying operations than can be
completed and backfilled by end of workday.

Do not obstruct more than one (1) street crossing by same trench at any one time.

3.11 TRENCH BEDDING

A

B.

Keep trench bottom free of water prior to placement of bedding and laying of pipe.

Place and shape bedding material to pipe, to a minimum depth of three (3) inches under
bell and four (4) inches under spigot and compact to 95 percent modified Proctor density.

Support pipe during placement and compaction of bedding material.

Bring bedding and cover material over top of pipe to a minimum compacted depth of 12
inches, compact to specified density.

Where sand is used for cover material, compact sand with portable plate compactor to a
depth of twelve inches in two (2) lifts of six inches each for initial cover over pipe when
access of larger compaction equipment is not possible.

3.12 PIPE INSULATION

A

01/16/2014

Insulate pipes with less than six (6) foot of cover with a minimum of one (1) two-inch
thick sheet of extruded polystyrene insulation.
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B. Laterals with less than 42-inch cover shall have a minimum four (4) inch thick sheet of
extruded polystyrene insulation covering lateral piping.

C. Extend insulation a minimum of two (2) feet each side of pipe centerline.

D. Sheet insulation shall be minimum two (2) feet each side of pipe centerline and in
addition shall have four (4) inches of insulation board placed vertically at end of
horizontal board to bottom of excavated trench.

3.13 PROTECTION
A Protect excavations by methods required to prevent cave-in or loose soil from falling into
excavation.
B. Protect bottom of excavations and soil adjacent to and beneath foundation from freezing.
3.14 EXAMINATION PRIOR TO BACKFILLING
A Verify fill material to be reused is acceptable related to structural capacity and
compactability.
3.15 BACKFILLING
A. Backfill with materials and to contours and elevations shown on Drawings. Generally,
compact subgrade to density requirements for subsequent backfill materials.
B. Place specified backfill in loose lift layers. Use compaction equipment that will achieve
desired compaction requirements.
C. Systematically backfill to allow for natural settlement. Do not backfill over porous, wet,
frozen, or spongy subgrade surfaces.
D. Employ a placement method that does not disturb or damage pipe in trench.
E. Maintain optimum moisture content of backfill materials to attain required compaction
density.
F. Slope grade away from new and existing structures or buildings a minimum two (2)
inches in 10 feet, unless noted otherwise.
G. Make grade changes gradual. Blend slope into level areas.
H. Leave fill material stockpile areas completely free of excess fill materials.
I Remove surplus backfill materials from site.
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3.16 MECHANICAL COMPACTION

A. Mechanically compact backfill by means of a tamping roller, sheepsfoot roller,
pneumatic tire roller, vibrating roller, or other mechanical tampers. Impact, free-fall, or
""stomping" type compaction equipment shall not be allowed.

B. Flooding or jetting of backfill for compaction purposes shall not be allowed.

C. Contractor shall furnish written notification to Oak Creek Water and Sewer Utility prior
to start of work as to size and type of mechanical compaction equipment to be used.

D. Place material for mechanically compacted backfill in lifts, which, prior to compaction,
shall not exceed thickness specified below for type of compaction equipment used:

1. Vibratory equipment including vibratory plate, vibratory smooth-wheel rollers,
and vibratory pneumatic-tired rollers: maximum lift thickness two (2) feet.

2. Rolling equipment, including sheepsfoot (both vibratory and non-vibratory), grid,

smooth-wheel (non-vibratory), pneumatic-tired (non-vibratory), and segmented
wheels: maximum lift thickness one (1) foot.
3. Hand-directed mechanical tampers: maximum lift thickness of six (6) inches.

3.17 TOLERANCES FOR BACKFILL
A Top Surface of Backfill: Plus or minus 1 inch from required elevations.
3.18 COMPACTION REQUIREMENTS
A Aggregate material shall be compacted to 95 percent of modified Proctor density.

B. Excavated spoil material to be used for backfill shall be compacted to a density equal to
adjacent undisturbed trench wall or as specified.

3.19 FIELD QUALITY CONTROL

A. Field inspection and testing will be performed under provisions of Section 0140 00 -
Quality Requirements.

B. Testing and analysis of fill material will be performed in accordance with ASTM D698
and D1557 dependent upon if fill material is reused spoil or imported material. Testing
and analysis will also be performed in accordance with Section 01 40 00 — Quality
Requirements.

C. Compaction and moisture testing will be performed in accordance with ASTM D6938
and Section 01 40 00 — Quality Requirements.
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D.

If tests indicate Work does not meet specified requirements, remove Work, replace, and
retest at no cost to Owner.

3.20 DISTRIBUTION OF EXCESS EXCAVATED MATERIAL

A

The disposal of all surplus excavated materials shall be the responsibility of the
Contractor, shall be at the Contractor's expense and if disposed of within the limits of the
City of Oak Creek, shall comply with the following regulations.

Contractor prior to the start of construction shall indicate the location at which the surplus
excavated material will be disposed of.

The placement of fill on private lands located in the City of Oak Creek is under City
regulation, in accordance with the Municipal Code.

The disposal of surplus excavated materials, including that derived from public works

construction, is subject to compliance with this code. Basically, the code provides for

only the following forms of landfilling:

1. When the fill comprises of less than 1,000 cubic yards and is to be placed on a
parcel of land of one acre or less in size. An application shall be made to the
City Engineer for a permit, on a one-time-only basis. A $300.00 fee, plus an
applicable erosion control permit and fee, is required.

2. Shoreline erosion control, whereby a license must be applied for and granted
prior to landfilling activity being undertaken.

3. On a site, where fill may be needed in conjunction with building construction and
where a building permit is in effect.

4. On City-owned property, subject to plans approved by the Common Council.

5. On a site where a landfill license is in effect.

6. This work considered incidental to the new Water Main construction.

3.21 PROTECTION OF FINISHED WORK

A

B.

01/16/2014

Re-shape and re-compact fills subjected to vehicular traffic.

Contractor shall have available a supply of steel plates with minimum dimensions of four
(4) feet by eight (8) feet by one (1) inch.

Use plates to bridge open trenches crossing roadways and secure against possibility of
shifting or dropping into excavation.

During winter months, do not leave plates in roadway over night. Trenches shall be
backfilled and compacted prior to completion of each workday that are required to
remain open during project construction.
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3.22 SCHEDULE OF BACKFILL

A

Section 31 05 16 — Aggregates for Earthwork defines “A” designated fill materials and
Section 31 05 13 - Soils for Earthwork defines “S” designated fill materials.

Fill to Correct Over-Excavation:
1. Aggregate Type A2 fill, flush to required elevation, compacted to 90 percent
modified Proctor density.

Utility Piping - Sand Bedding and Cover:
1. Aggregate Type A6 fill. Place materials in continuous loose lifts layers not
exceeding 12-inch depth, compacted to 95 percent modified Proctor density.

Utility Trench — Backfill in Paved Areas:
1. Aggregate Type A8 fill, flush to required elevation, compacted to 95 percent
modified Proctor density.

Utility Trench — Backfill in Non-paved Areas:

1. Subsoil Type S1 or S2 fill, to six (6) inches below finish grade. Place materials in
continuous loose lifts layers not exceeding 12-inch depth, compacted to 95
percent modified Proctor density or to the density of existing adjacent soils.
Consult with Utility Engineer and Utility Inspector prior to commencing this
Work.

Fill Under Grass Area:

1. Subsoil Type S1 or S2 fill, to six (6) inches below finish grade. Place materials
in continuous loose lifts layers not exceeding 12-inch depth, compacted to 85
percent modified Proctor density or to the density of existing adjacent soils.
Consult with Utility Engineer and Utility Inspector prior to commencing this
Work.

Fill Under Landscaped Areas:

1. Subsoil Type S1 or S2 fill, to 18 inches below finish grade. Place materials in
continuous loose lifts layers not exceeding 12-inch depth, compacted to 85
percent modified Proctor density or to the density of existing adjacent soils.
Consult with Utility Engineer and Utility Inspector prior to commencing this
Work.

3.23 FREQUENCY OF COMPACTION TESTS

A

B.

01/16/2014

General Excavation and Fill: One (1) test for every 1000 Cubic Yards.

Excavation and Backfill for Trenches (Gravel): One (1) test for every 300 Cubic Yards.
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C. Excavation and Backfill for Trenches (Spoil): One (1) test for every 750 Cubic Yards.

D. Undercut Excavation: One (1) test for every 1000 Cubic Yards.

END OF SECTION
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SECTION 312319
SITE DEWATERING

PART 1 GENERAL
11 SUMMARY

A. Section Includes:
1. Requirements to keep excavations, trenches and other parts of Work dry during
construction.

B. Related Sections:
1. Applicable provisions of Division 01 — General Requirements shall govern Work
under this Section.
2. Section 31 23 17 - Site Excavation, Backfill, and, Compaction.

1.2 SUBMITTALS
A. Section 01 33 00 - Submittal Procedures: Requirements for submittals.
1.3 REGULATORY REQUIREMENTS

A Contractor shall comply with applicable rules and regulations for dewatering operations
in accordance with:
1. State of Wisconsin Department of Natural Resources, (DNR) -Storm Water
Construction and Post-Construction Technical Standards.
http://dnr.wi.gov/topic/stormwater/documents/Dewatering_1061.pdf

B. Contractor shall obtain permits applicable to work of this Section as required by the
regulatory agencies. Comply with the City of Oak Creek, Wisconsin Erosion Control
Ordinance to control, handle, and dispose of ground and surface water.

PART 2 PRODUCTS
2.1 EQUIPMENT

A. Contractor shall provide equipment and related accessories specifically applicable to
dewatering work.

B. Equipment shall be operated and maintained in a manner to produce acceptable results.
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http://dnr.wi.gov/topic/stormwater/documents/Dewatering_1061.pdf

PART 3 EXECUTION

3.1 REMOVAL AND DISPOSAL OF WATER

A.

Provide equipment and methods to remove water entering excavations, trenches, and
other parts of Work.

Maintain excavations and trenches relatively dry until construction is completed.

Maintain water level at an elevation to prevent flotation of installed Work until
backfilling or other means to prevent flotation are in place.

Use of a well point system shall be submitted to Utility Engineer for review and comment
prior to its use.

Contractor shall dispose of water from Work in accordance with applicable agency rules
and regulations.

Unless prior approval is obtained, do not discharge ground or surface water to a sanitary
or storm sewer.

Under no circumstances shall a water main be used for discharge of ground or surface
water.

3.2 FLOODING OF STRUCTURES

A

Contractor shall be responsible for keeping pumps, motors, electrical systems, and
equipment dry during construction.

Replace equipment, electrical and communication systems, or similar items submerged or
water damaged during construction at no cost to Owner.

3.3 DEWATERING WELLS AND PUMPS

A

B.

01/16/2014

Dewatering sumps and wells shall be adequately sheathed and braced.

Drill dewatering wells and maintain in accordance with:

1. State of Wisconsin (DNR) rules and regulations.

2. Contractor shall comply with other local, state or federal agency having
jurisdiction related to Work of this Section.

Abandon dewatering wells at completion of Work in accordance with:

1. State of Wisconsin (DNR) regulations for abandonment of wells.

2. Contractor shall comply with other local, state or federal agency having
jurisdiction related to Work of this Section.
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3.4 EXISTING AREA WELLS

A

01/16/2014

Contractor shall be responsible for damage to, or contamination of, existing private or
public wells in area of Work as a result of its dewatering.

It is recommended that Contractor, prior to initiating project dewatering, inspect and
sample existing wells that may be affected by dewatering operations to establish a pre-
construction record.

Provide a copy of well inspection record to Utility Engineer.

Contractor shall be responsible for any cost of furnishing a potable water supply to
residents and businesses whose wells are affected by dewatering work.

Contractor shall restore any well damaged by dewatering work to its original condition
and acceptable use.

Contractor shall pay all costs of restoration and testing.

END OF SECTION
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PART 1 GENERAL

11 SUMMARY

SECTION 3201 00

SITE RESTORATION

A. Section Includes:

1.

Work necessary to restore to its original or specified condition following items,
either removed to facilitate construction or damaged during Work. Restoration
of:

a. Asphalt pavement, driveways, curb and gutter, and sidewalk.
b. Public and private lawn areas.
C. Right-of-way landscaping.
d. Easement areas.
e. Open fields and agricultural areas.
f. Existing trees, bushes, and shrubs.
g. Grades in ditches, lawns, and fields.
h. Miscellaneous landscape and drainage facilities.
B. Related Sections:

1. Applicable provisions of Division 01 — General Requirements shall govern Work
under this Section.

2. Section 31 05 16 — Aggregates for Earthwork.

3. Section 32 11 23 — Aggregate Base Course.

4. Section 32 12 16 — Asphalt Paving.

5. Section 32 92 00 — Turf and Grasses.

1.2 REFERENCES

A State of Wisconsin, Department of Transportation (WISDOT):

1.

1.3 TESTS

Standard Specification for Highway and Structure Construction, Current Edition.

A Testing and analysis of restoration materials will be performed under provisions of
Section 01 40 00 — Quality Requirements.

1.4 SUBMITTALS

A Section 01 33 00 - Submittal Procedures: Requirements for submittals.

01/16/2014
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PART 2 PRODUCTS

2.1 AGGREGATE BASE COURSE

A

As specified in Section 32 11 23 — Aggregate Base Course.

2.2 ASPHALT MATERIALS

A

As specified in Section 32 12 16 — Asphalt Paving.

2.3 TOPSOIL

A

Imported, black dirt type friable loam; free of subsoil, stones, roots, grass, excessive
amount of weeds, and foreign matter; acidity range (pH) of 5.5 to 7.5; containing an
minimum of 25 percent of organic matter.

Mix soil amendments to achieve desired pH as follows: 4 parts topsoil, 1 part humus, and
1 pound of bone meal per cubic yard of topsoil.

Salvaged topsoil may be used with approval of Utility Engineer and shall consist of
natural loam, fertile, humus bearing soils overlying subsoil in area.

2.4 GRASS SEED - MANICURED LAWNS

A

Seed mixture for manicured lawns shall be in accordance with Section 32 92 00 — Turf
and Grasses.

2.5 GRASS-SEED - RIGHT OF WAY EXCLUDING LAWNS

A

Seed mixture No. 10 or 20 as specified in WISDOT Section 630.

PART 3 EXECUTION

3.1 GENERAL

A

01/16/2014

Replace paved surfaces, curbs and gutters, sidewalks, driveways and driveway
approaches, lawns, trees, shrubs, and other surface features disturbed or damaged during
Work as specified herein or as called for on Drawings.

Provide protective covers or coatings for any exposed portions of bridges, culverts, curb
and gutter, manholes, valve boxes, fences, signs or other public or private structures that
may be splashed, stained or damaged by restoration activities especially during asphalt or
concrete work.

Remove any oil, asphalt, concrete, dirt or other undesirable matter that may come in
contact with these structures.
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Adjust manholes, catch basins, valve boxes and similar items to established finished
grade for restored area, and include such work as part of project cost.

Contractor shall contact owner of private manholes, catch basins, valve boxes and similar
items requiring adjustment to receive direction as to procedures and materials to use for
said adjustment.

Compaction of Subgrade: Prior to restoration work contained in this Section, Contractor
shall verify that backfilling and compaction has been completed and excavations and
areas disturbed by Work brought up to finished subgrade elevation in accordance with
requirements contained in this Project Manual.

Settlement or other failure of restoration work will require its removal, rework of
subgrade and application of new restoration materials.

Contractor shall be responsible for maintenance, repair, protection and safety of disturbed
areas prior to its restoration.

Contractor shall provide as part of its project cost crushed stone, gravel, asphalt patching
material or other temporary materials required to keep disturbed areas in a condition for
use they were intended.

Contractor shall maintain disturbed areas on a continuous basis from time work if it
initiated until restoration is completed including but not limited to maintenance of grade,
elevations, crowns, compaction, dust elimination and drainage.

Contractor shall immediately respond to requests from Utility Engineer or Utility
Inspector relative to received complaints of unsatisfactory conditions.

3.2 DRAINAGE FACILITIES

A

01/16/2014

Contractor shall maintain ditches and drainage facilities during Work. Upon completion
of Work, restore to approved condition.

Replace materials damaged during construction in kind as approved by Utility Engineer.

Contractor shall immediately notify Utility Engineer if it encounters materials that are in
poor condition due to deterioration or failure for direction on replacement.

Contractor shall assume responsibility to replace materials at their cost if notification is
not given to Utility Engineer prior to removal.

Replace existing piping damaged or disturbed during construction activities by installing
new pipe to existing line and grade. Install pipe on four (4) inches of bedding material.
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Install other utility appurtenances in accordance with requirements contained in other
Sections of this Project Manual.

Where no information as to installation is contained in this Project Manual, contact
Utility Engineer for direction before proceeding.

If Contractor encounters underground piping that appears to be abandoned, Contractor
shall notify both owner of property and Utility Engineer to verify that pipe is in fact
abandoned and need not be replaced or repaired.

3.3 LAWN REPLACEMENT

A

01/16/2014

Replace lawn areas to match existing unless directed otherwise on Drawings or required
by easement or right-of-way permit.

Eliminate uneven areas and low spots. Remove debris, roots, branches, and stones in
excess of 1/2-inch size. Remove subsoil contaminated with petroleum products.

Rotary till subgrade to a depth of four (4) inches prior to placement of topsoil.
Place six (6) inches of topsoil over areas to be seeded.
Place topsoil during dry weather and on dry, unfrozen subgrade.

Seed Placement:

1. Apply seed at a rate of seven (7) pounds per 1000 square feet evenly in two (2)
intersecting directions. Rake in lightly. Do not seed area in excess of that which
can be mulched on same day.

2. Do not sow immediately following rain, when ground is too dry, or during windy
periods.

3. Roll seeded area with a light roller.

4. Immediately following seeding and rolling. Apply mulch to 1/8-inch thickness.
Maintain clear of shrubs and trees.

5. Apply water with a fine spray immediately after each area has been mulched.
Saturate into four (4) inches of soil.

6. Identify seeded areas with stakes and string around area periphery. Set string
height to 12 inches.

7. Cover seeded slopes where grade is four (4) inches per foot or greater with
erosion fabric.
a. Roll fabric onto slope without stretching or pulling.
b. Secure outside edges and overlaps at 36-inch intervals with stakes.
C. At sides of ditches, lay fabric laps in direction of water flow. Lap ends

and edges minimum six (6) inches.
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3.4

3.5

01/16/2014

8. Maintain seeded area until growth is assured including watering, control of weed
growth, replacement of areas that show bare spots, and protection of area.

9. Contractor shall be required to return in the Spring to re-seed restored areas
where original seeding failed to grow. This cost shall be included in Bid Price.

TREES, SHRUBS, BUSHES

A

Contractor, at its expense, shall maintain any tree, shrub, or bush within construction or
easement limits designated to remain.

Contractor shall not store excavated material or backfill materials on root system of trees.

If Contractor finds it necessary to remove or relocate a tree, bush, or shrub designated to
remain, remove and replant within 24 hours of removal.

If designated tree, bush, or shrub does not survive transplant Contractor shall replace with
in kind plant material at its expense.

Do not remove, cut back, or trim trees, shrubs, or bushes unless specifically allowed in
Contract Documents or with prior written approval of owner of easement or right-of-way
with a copy of such written approval furnished to Utility Engineer prior to commencing
work.

Neatly cut roots one (1) inch or larger in diameter perpendicular to direction of growth.
Neatly cut branches perpendicular to direction of growth at main limb or trunk.

When Contractor replaces trees, shrubs, or bushes, perform planting during normal
Spring and Fall planting seasons and as conditions permit planting. Do not install plant
material when ground is frozen.

Contractor shall vertically brace plants with protection wrapped guy wires and stakes as
follows:

1. Provide one (1) stake and tie for plant up to one (1) inch diameter.
2. Provide two (2) stakes and ties for plants up to two (2) inches in diameter.
3. Provide three (3) guy wires with eyebolts and turnbuckles for plants over two (2)

inches in diameter.

Contractor shall maintain plants from time of planting for 30 days. Maintenance includes
watering, spraying, cultivating, weeding, fertilizing, and cutting and pruning to maintain
plants in a healthy condition.

PROTECTION AND RESTORATION OF PROPERTY

A

Contractor shall use every reasonable precaution to prevent damage to or destruction of
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public or private property such as, but not limited to, poles, mailboxes, fences,
agricultural crops adjacent to or interfering with the Work; overhead structures such as
wires and cables; and underground structures such as water and gas mains, pipes,
conduits, and shutoff boxes, within or without construction limits.

3.6 RESTORATION OF GRADES AND ELEVATIONS

A

Contractor shall restore grade and radiuses of ditches and culverts encountered during the
Work to original unless directed otherwise by contract documents.

Contractor shall re-establish grade and elevations of property disturbed by the Work to
original condition unless directed otherwise by Drawings.

Contractor shall identify, protect, and preserve property and survey marks and
monuments and shall notify Utility Inspector of location of these markers as discovered.
Do not disturb or destroy these markers.

Contractor shall bear costs of replace or restoration of survey markers or monuments
destroyed or disturbed during course of its work.

3.7 EXCESS MATERIAL

A

C.

Contractor shall remove and dispose of excess materials produced as a result of
restoration work of this Section.

Perform disposal of excess and removed material in accordance with local, state, or
federal regulations.

Burning and on site disposal are not allowed.

3.8 GUARANTEE

A

01/16/2014

Contractor shall guarantee restoration work against defective workmanship, materials, or
labor for a period of one (1) year from date of substantial completion as established by
the General Conditions.

END OF SECTION
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PART 1 GENERAL

11 SUMMARY

SECTION 3211 23

AGGREGATE BASE COURSE

A. Section Includes:

ok~ wwhdE

Aggregate Materials.

Sub-grade Preparation.

Test Rolling Equipment and Procedures.
Aggregate Installation Requirements.
Aggregate Shoulder.

Base Course Schedule.

B. Related Sections:

1.

ok~ wd

12 REFERENCES

Applicable provisions of Division 01 — General Requirements shall govern Work
under this Section.

Section 31 05 16 — Aggregates for Earthwork.

Section 31 22 13 - Rough Grading: Preparation of site for base course.

Section 31 23 17 - Site Excavation, Backfill, and Compaction.

Section 32 01 00 — Site Restoration: Restoration of disturbed or damaged work
areas caused by construction activities.

Section 32 12 16 - Asphalt Paving: Finished asphalt pavement, sidewalk, curb
and gutter.

A. State of Wisconsin Department of Transportation (WISDOT):

1.

Standard Specifications for Highway and Structure Construction, Current
Edition.

B. ASTM International (ASTM):

1.

2.

3.

01/16/2014

ASTM D698 — Test Methods for Laboratory Compaction Characteristics of Soil
Using Standard Effort 12,400 ft.-Ibf/ft’.

ASTM D1557 — Test Methods for Laboratory Compaction Characteristics of Soil
Using Modified Effort 56,000 ft.-Ibf/ft>.

ASTM D6938 — Test Method for In-Place Density and Water Content of Soil and
Soil-Aggregate by Nuclear Methods (Shallow Depth).
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PART 2 PRODUCTS

2.1 AGGREGATE MATERIALS

A.

PART 3 EXECUTION

Aggregate Material: Type A2 as specified in Section 310516 — Aggregates for
Earthwork.

3.1 EXAMINATION

A

Verify substrate is dry and has been inspected, and gradient and elevation are correct.

3.2 SUBGRADE PREPARATION

A

B.

Correct irregularities in substrate gradient and elevation by scarifying, reshaping, and
recompacting.

Do not place fill on soft, muddy, or frozen surfaces.

3.3 TEST ROLLING SUBGRADE

A

01/16/2014

Test rolling shall be used to verify stability and uniformity of subgrade. Perform this
Work in presence of Utility Inspector.

Use test rolling equipment conforming to following description:

1.
2.

Tandem axle, dual wheel dump truck.

Tire pressure shall be no less than 90 percent of manufacturer’s recommended
maximum inflation.

Minimum gross weight of loaded truck shall be 60,000 pounds.

Provide weigh slip for each dump truck used for test rolling to Utility Inspector
or Geotechnical Engineer.

Perform test rolling procedure as follows:

1.

Operate equipment at a rate not to exceed three (3) to five (5) mph or a
comfortable walking pace. Adjust speed to allow Ultility Inspector or
Geotechnical Engineer to measure any deflections and areas of rutting.

Operate test rolling equipment in a pattern so that affected areas are loaded with
at least one (1) pass.

After test rolling, check subgrade for conformance to drawings, and correct any
surface irregularities. Re-shape subgrade within tolerances specified.

Test Rolling Evaluation:

1.

Rutting up to one (1) inch is acceptable. Rutting in excess of one (1) inch, but not
more than six (6) inches, shall be considered a failure and requires reworking soil
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and compaction to required density.

2. Deflection (pumping) up to one (1) inch is acceptable. Deflection in excess of
one (1) inch but not more than two (2) inches shall be acceptable if there is not
substantial cracking or lateral movement of soil.

3. Deflection in excess of two (2) inches but not more than six (6) inches shall be
considered a failure, and requires reworking soil and compaction to required
density.

4. Rutting and deflection in excess of six (6) inches will require review and
recommendation for corrective action by a Utility approved Geotechnical
Engineer.

5. After remedial work is performed, a final test roll shall be performed upon
completion of work.

6. If remedial work is performed as directed, second test roll may be waived at

discretion of Utility Inspector or Geotechnical Engineer.

3.4 AGGREGATE INSTALLATION REQUIREMENTS

A

F.

Spread aggregate over prepared substrate to a total compacted thickness as indicated on
Drawings.

Place aggregate in maximum seven (7) inch loose lifts and compact to specified density.
Level and contour surfaces to elevations and gradients indicated.

Add small quantities of fine aggregate to coarse aggregate as appropriate to assist
compaction.

Add water to assist compaction. If excess water is apparent, remove aggregate and aerate
to reduce moisture content.

Use mechanical tamping equipment in areas inaccessible to compaction equipment.

3.5 TOLERANCES

A

01/16/2014

Section 310516 — Aggregates for Earthwork defines “A” designated base course
materials.

Flatness: Maximum variation of 1/2-inch measured with 10-foot straight edge.
Scheduled Compacted Thickness: Within 1/2-inch.

Variation from Design Elevation: Within 1/2-inch.
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3.6 FIELD QUALITY CONTROL

A

B.

E.

Section 01 40 00 - Quality Requirements: Field inspection.

Perform compaction testing in accordance with ASTM D698, ASTM D1557, ASTM
D6938, and Section 01 40 00 - Quality Requirements.

Perform moisture content testing in accordance with ASTM D6938 and Section 01 40 00
- Quality Requirements.

If tests indicate Work does not meet specified requirements, remove Work, replace, and
retest.

Frequency of Tests: As determined by Utility Inspector or Geotechnical Engineer.

3.7 BASE COURSE SCHEDULE

A

01/16/2014

Section 310516 — Aggregates for Earthwork defines “A” designated base course
materials.

Under Asphalt Pavement, Sidewalk and Curb and Guitter:
1. Aggregate Type A2, compact to 95 percent modified Proctor density.

END OF SECTION
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SECTION 3212 16

ASPHALT PAVING

PART 1 GENERAL

1.1 SUMMARY
A. Section Includes:
1. Asphalt Paving Mix.
2. Asphalt Materials.
3. Aggregate Base Course.
4. Tack Coat Preparation.
5. Asphalt Pavement - Single Course Installation.
6. Placing Asphalt Pavement - Two Course Installation.
B. Related Sections:
1. Applicable provisions of Division 01 — General Requirements shall govern Work
under this Section.
2. Section 310516 - Aggregates for Earthwork: Product requirements for
aggregate for placement by this section.
3. Section 32 01 00 - Site Restoration: Restoration of disturbed or damaged work
areas caused by construction activities.
4. Section 32 11 23 - Aggregate Base Course: Compacted granular base for paving.
1.2 REFERENCES
A. State of Wisconsin Department of Transportation (WISDOT):
1. Standard Specifications for Highway and Structure Construction, Current
Edition.
1.3 SUBMITTALS
A. Section 01 33 00 - Submittal Procedures: Requirements for submittals.
B. Product Data: Submit product information and mix design.
C. Certification: Provide Manufacturer’s Certification Report that indicates Products and
Materials meet or exceed all specified requirements.
14 QUALITY ASSURANCE
A. Perform Work in accordance with Wisconsin Department of Transportation Standards.
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B.

C.

Mixing Plant: Conform to:
1. WISDOT Section 450.

Obtain materials from same source throughout asphalt work.

15 QUALIFICATIONS

A

Installer: Company specializing in performing Work of this section with minimum five
(5) years experience.

1.6 ENVIRONMENTAL REQUIREMENTS

A

Section 01 60 00 - Product Requirements: Environmental conditions affecting products
on site.

Do not place asphalt when ambient air or base surface temperature is less than 40 degrees
F, or if surface is wet or frozen.

Install Work in accordance with WISDOT Section 450.

Place bitumen mixture when mixture temperature is not more than 15 degrees F below
bitumen supplier’s bill of lading and not more than maximum specified temperature.

PART 2 PRODUCTS

2.1 ASPHALT PAVING MIX

A

B.

C.

Use dry material to avoid foaming. Mix uniformly.

Provide Asphaltic Concrete Binder Course Mixtures as specified below:

1. Asphaltic Concrete Binder Course: WISDOT Section 460, Type E-3, in
accordance with Table 460-1, Aggregate Gradation Master Range, 19.0 mm, and
Table 460-2, Mixture Requirements, PG 64-22.

Recycled Asphalt Pavement (RAP) shall not be used.

2.2 ASPHALT MATERIALS

A

Tack Coat: SS-1, SS-1h, CSS-1, or CSS-1h in accordance with WISDOT Section 455.

2.3 SOURCE QUALITY CONTROL AND TESTS

A

B.

01/16/2014

Section 01 40 00 - Quality Requirements: Testing, inspection and analysis requirements.

Submit proposed mix design for each mixture to Utility Engineer for review and approval
prior to beginning of Work.
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Provide test samples in accordance with Section 01 40 00 - Quality Requirements.

Perform Asphaltic Concrete Testing when required by Oak Creek Water and Sewer
Utility in accordance with:
1. WISDOT Section 460.

PART 3 EXECUTION

3.1 EXAMINATION

A

C.

Section 013000 - Administrative Requirements: Verification of existing conditions
before starting work.

Verify compacted subgrade and aggregate base is acceptable and ready to support paving
and imposed loads.

Verify gradients and elevations of base are correct.

3.2 AGGREGATE BASE COURSE

A

Section 32 11 23 - Aggregate Base Course forms base course construction for Work of
this section.

3.3 TACK COAT APPLICATION

A

Apply tack coat in accordance with:
1. WISDOT Section 455.

Apply tack coat on asphalt or concrete surfaces over subgrade surface at uniform rate of
1/2 gal/sq yd.

Apply tack coat to contact surfaces of curbs and other vertical asphalt and concrete
surfaces that will be hidden, but in direct contact with new asphalt.

Coat surfaces of manholes, catch basins, inlets, and related utility frames with oil to
prevent bond with asphalt pavement. Do not tack coat these surfaces.

3.4 ASPHALT PAVEMENT - SINGLE COURSE INSTALLATION

A

01/16/2014

Install asphalt pavement in accordance with:
1. WISDOT Section 450.

Place asphalt within 24 hours of applying tack coat.

Place to thickness indicated in the Schedule at the end of this Section.
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D. Compact pavement by rolling to specified density. Do not displace or extrude pavement
from position. Hand compact in areas inaccessible to rolling equipment.

E. Perform rolling with consecutive passes to achieve even and smooth finish without roller
marks.

35 PLACING ASPHALT PAVEMENT - TWO COURSE INSTALLATION

A Install asphalt pavement in accordance with:

1. WISDOT Section 450.

B. Place asphalt binder course within 24 hours of applying tack coat.

C. Place surface course within 24 hours of placing and compacting binder course. When
binder course is placed more than 24 hours before placing surface course, thoroughly
clean binder surface and apply tack coat before placing surface course.

D. Place surface course to thickness indicated in the Schedule at the end of this Section.

E. Install utility grilles and frames in correct position and elevation prior to installation of
pavement.

F. Compact pavement by rolling to specified density. Do not displace or extrude pavement
from position. Hand compact in areas inaccessible to rolling equipment.

G. Perform rolling with consecutive passes to achieve even and smooth finish, without roller
marks.

3.6 TOLERANCES

A. Section 01 40 00 - Quality Requirements: Tolerances.

B. Flatness: Maximum variation of 1/8-inch measured with 10-foot straight edge.

C. Scheduled Compacted Thickness: Within 1/4-inch.

D. Variation from Indicated Elevation: Within 1/4-inch.

3.7 FIELD QUALITY CONTROL
A. Section 014000 - Quality Requirements: Field inspecting, testing, adjusting, and
balancing.
3.8 PROTECTION OF FINISHED WORK
A. Section 01 70 00 - Execution and Closeout Requirements: Protecting finished work.
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B. Immediately after placement, protect pavement from mechanical injury for 12 hours or
until surface temperature is less than 140 degrees F, whichever occurs first.

3.9 ASPHALT PAVEMENT THICKNESS SCHEDULE

A Road Asphalt Pavement — Provide 4-inch minimum thickness installed in two (2) lifts.

B. Curb and Gutter Asphalt Pavement — Provide five (5) inch minimum thickness and form
compacted asphalt to match existing curb and gutter cross section.

END OF SECTION
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SECTION 329119

LANDSCAPE GRADING

PART 1 GENERAL

11 SUMMARY

A. Section Includes:
1. Final grading requirements.
2. Topsoil for surface in lawn or landscaped areas.
B. Related Sections:
1. Applicable provisions of Division 01 — General Requirements shall govern Work
under this Section.
2. Section 31 05 13 — Soils for Earthwork.
3. Section 31 22 13 - Rough Grading: Site contouring.
4. Section 312317 — Site Excavation, Backfill, and Compaction: Backfilling to
subgrade elevations and utility trenches.
5. Section 32 01 00 - Site Restoration: Seeding and sodding.
6. Section 32 92 00 — Turf and Grasses.

1.2 REFERENCES

A ASTM International (ASTM):
1. ASTM D5268 — Topsoil Used for Landscaping Purposes.

1.3 SUBMITTALS

A. Section 01 33 00 - Submittal Procedures: Requirements for submittals.
B. Samples: Submit, in airtight containers, 10 Ib. sample of topsoil to testing laboratory.
C. Materials Source: Submit name of source of imported materials.

PART 2 PRODUCTS
2.1 MATERIALS

A. Topsoil: As specified in Section 31 05 13 — Soils for Earthwork.

01/16/2014 329119-1 Landscape Grading

© 2014 - Oak Creek Water and Sewer Utility



PART 3 EXECUTION

3.1 EXAMINATION

A

B.

C.

Section 01 30 00 - Administrative Requirements: Coordination and project conditions.
Verify subgrade and trench backfilling have been inspected.

Verify subgrade base has been contoured and compacted.

3.2 SUBSTRATE PREPARATION

A

B.

Eliminate uneven areas and low spots.

Remove debris, roots, branches, stones, in excess of one (1) inch in size. Remove
contaminated subsoil.

Scarify surface to depth of three (3) inches where topsoil is scheduled. Scarify in areas
where equipment used for hauling and spreading topsoil has compacted subsoil.

3.3 PLACING TOPSOIL

A

H.

Place topsoil in areas where seeding is required to thickness as scheduled. Place topsoil
during dry weather.

Break down all clods and lumps using the appropriate equipment to provide a uniformly
textured soil.

For all areas of seed or sod ensure that, for the upper two (2) inches, 100 percent of the
material passes a one (1) inch sieve and at least 90 percent passes the No. 10 sieve.

Fine grade topsoil to eliminate rough or low areas. Maintain profiles and contour of
subgrade.

Remove roots, weeds, rocks, and foreign material while spreading.

Manually spread topsoil close to existing plant material, new pavements and structures to
prevent damage.

Lightly compact placed topsoil.
Remove surplus subsoil and topsoil from site.

Leave stockpile area and site clean and raked, ready to receive landscaping.

3.4 TOLERANCES

01/16/2014

329119-2 Landscape Grading

© 2014 - Oak Creek Water and Sewer Utility



A Section 01 40 00 - Quality Requirements: Tolerances.
B. Top of Topsoil: Plus or minus 1/2-inch.

3.5 PROTECTION OF INSTALLED WORK

A Section 01 70 00 - Execution and Closeout Requirements: Protecting installed Work.
B. Protect landscaping and other features remaining as final Work.

C. Protect existing structures, fences, sidewalks, utilities, paving, and curbs.

D. Prohibit construction traffic over topsoil.

3.6 SCHEDULE

A Compacted topsoil thicknesses:
1. Seeded Grass: Four (4) inches.

END OF SECTION
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SECTION 3292 00

TURF AND GRASSES

PART 1 GENERAL

1.1 SUMMARY
A. Section Includes:
1. Preparation of subsoil.
2. Placing topsoil.
3. Seeding.
4. Mulching.
5. Soil testing and fertilizer.
6. Maintenance.
B. Related Sections
1. Applicable provisions of Division 01 - General Requirements shall govern Work
under this Section.
2. Section 31 05 13 - Soils for Earthwork: Topsoil material.
3. Section 31 22 13 - Rough Grading: Rough grading of site.
4. Section 31 23 17 - Site Excavation, Backfill, and Compaction.
5. Section 32 91 19 - Landscape Grading: Preparation of subsoil and placement of
topsoil in preparation for the Work of this section.
1.2 REFERENCES
A. Association of Official Seed Analysts, Inc. (AOSA):
1. Rules for Testing Seeds.
B. ASTM International (ASTM):
1. ASTM C602 — Specification for Agricultural Liming Materials.
1.3 DEFINITIONS
A. Weeds: Include Dandelion, Jimsonweed, Quackgrass, Horsetail, Morning Glory, Rush
Grass, Mustard, Lambsquarter, Chickweed, Cress, Crabgrass, Canadian Thistle, Nutgrass,
Poison Oak, Blackberry, Tansy Ragwort, Bermuda Grass, Johnson Grass, Poison vy,
Nut Sedge, Nimble Will, Bindweed, Bent Grass, Wild Garlic, Perennial Sorrel, Brome
Grass and any other weed vegetative species that are established in given area.
1.4 SUBMITTALS
A. Section 01 33 00 — Submittal Procedures: Requirements for submittals
01/16/2014 329200-1 Turf and Grasses
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E.

Product Data: Submit data for seed mix, fertilizer, mulch, and other accessories.

Submit minimum 10 ounce sample of topsoil proposed. Forward sample to approved
testing laboratory in sealed containers to prevent contamination.

Test Reports: Indicate topsoil nutrient and pH levels with recommended soil supplements
and application rates from testing laboratory.

Manufacturer's Certificate: Certify products meet or exceed specified requirements.

15 CLOSEOUT SUBMITTALS

A

Section 0170 00 - Execution and Closeout Requirements: Requirements for closeout
submittals.

Operation and Maintenance Data: Include maintenance instructions, cutting method and
maximum grass height; types, application frequency and recommended coverage of
fertilizer.

1.6 QUALITY ASSURANCE

A

Provide seed mixture in containers showing percentage of seed mix, germination
percentage, inert matter percentage, weed percentage, year of production, net weight, date
of packaging, and location of packaging

Perform Work in accordance with State of Wisconsin Department of Transportation
standards.

1.7 QUALIFICATIONS

A

Seed Supplier: Company specializing in manufacturing Products specified in this section
with minimum five (5) years documented experience.

Installer: Company specializing in performing work of this section with minimum five
(5) years documented experience.

1.8 DELIVERY, STORAGE, AND HANDLING

A

B.

01/16/2014

Section 01 60 00 — Product Requirements: Product storage and handling requirements.

Deliver grass seed mixture in sealed containers. Seed in damaged packaging is not
acceptable.

Deliver fertilizer in waterproof bags showing weight, chemical analysis, and name of
manufacturer.
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1.9 COORDINATION

A

B.

Section 01 30 00 — Administrative Requirements: Requirements for coordination.

Coordinate seeding preparation and application with location of existing underground
sprinkler system piping and watering heads. Do not damage existing sprinkler systems.

Contractor shall repair or replace any damage, caused by construction operations, of
existing sprinkler system components at no charge to the Utility or the Owner of the
sprinkler system.

1.10 MAINTENANCE SERVICE

A

Section 01 70 00 - Execution and Closeout Requirements: Requirements for maintenance
service.

Maintain seeded areas immediately after placement until grass is well established and
exhibits vigorous growing condition for two cuttings.

PART 2 PRODUCTS

2.1 SEED MIXTURE

A

Grass Seed: Provide fresh, clean, new-crop seed complying with tolerance for priority
and germination established by AOSA Rules. Provide seed mixture composed of grass
species, at proportions and percentages of purity and germination, and shall be composed

of following.
1. Forty percent Bluegrass (Poa pratensis). Blend equally two of following:
a. Baron
b. Nassau
C. Liberty
2. Forty percent Fescue Grasses (Festuca rubra). Blend equally two of following:
a. Creeping Red
b. Jamestown
C. Pennlawn
3. Twenty percent Rye Grasses (Lolium perenne). Blend equally two of following:
a. Prelude
b. Palmer
C. Repell
4. Coarse blade grasses, crop, clover, weed seed shall not exceed two (2) percent of

seed blend quantitatively.

2.2 SOIL MATERIALS

A

01/16/2014

Topsoil: As specified in Section 31 05 13 —Soils for Earthwork, Type T1 and T2.
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2.3 ACCESSORIES

A

G.

H.

Mulching Material: Oat or wheat straw, free from weeds, foreign matter detrimental to
plant life, and dry. Hay or chopped cornstalks are not acceptable.

Fertilizer: Commercial grade; recommended for grass; of proportion necessary to
eliminate deficiencies of topsoil, as indicated in analysis, to the following minimum
proportions: Nitrogen 10 percent, phosphoric acid 10 percent, soluble potash 5 percent.

Lime: ASTM C602, Class T agricultural limestone containing a minimum 80 percent
calcium carbonate equivalent.

Water: Clean, fresh and free of substances or matter capable of inhibiting vigorous
growth of grass.

Erosion Control Matting Fabric: Biodegradable Jute matting, open weave, single and
double netted based upon slope requirements.

1. Manufacturers:
a. American Excelsior Company.
b Tensar — North American Green.
C. RoLanka International.
d Or Approved Equal.

Herbicide: As submitted by Landscape Contractor. Submit herbicide Safety Data Sheets
(SDS) and related specifications to Utility Engineer for review and approval.

Stakes: Softwood lumber, chisel pointed, 24 inches long.

String: Inorganic fiber.

2.4 SOURCE QUALITY CONTROL

A

B.

01/16/2014

Section 01 40 00 — Quality Requirements: Testing, inspection and analysis requirements.

Analyze to ascertain percentage of nitrogen, phosphorus, potash, soluble salt content,
organic matter content, and pH value.

Provide recommendation for fertilizer and lime application rates for specified seed mix as
result of testing.

Testing is not required when recent tests and certificates are available for imported
topsoil. Submit these test results to testing laboratory. Indicate, by test results,
information necessary to determine suitability.
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PART 3 EXECUTION

3.1 EXAMINATION

A

B.

Section 01 30 00 — Administrative Requirements: Verification of existing conditions
before starting work.

Verify prepared soil base is ready to receive the Work of this section.

3.2 PREPARATION OF SUBSOIL

A

Prepare sub-soil to eliminate uneven areas and low spots. Maintain lines, levels, profiles
and contours. Make changes in grade gradual. Blend slopes into level areas.

Remove foreign materials, weeds and undesirable plants and their roots. Remove
contaminated sub-soil.

Scarify subsoil to depth of three (3) inches where topsoil is to be placed. Repeat
cultivation in areas where equipment, used for hauling and spreading topsoil, has
compacted sub-soil.

3.3 PLACING TOPSOIL

A

D.

E.

Spread topsoil to minimum depth of four (4) inches over area to be seeded. Rake until
smooth.

Place topsoil during dry weather and on dry unfrozen subgrade.
Remove vegetable matter and foreign non-organic material from topsoil while spreading.
Grade topsoil to eliminate rough, low, or soft areas, and to ensure positive drainage.

Install edging at periphery of seeded areas in straight lines to consistent depth.

3.4 FERTILIZING

A

01/16/2014

Apply lime at application rate recommended by soil analysis. Work lime into top six (6)
inches of soil.

Apply fertilizer at application rate recommended by soil analysis.
Apply after smooth raking of topsoil and prior to roller compaction.
Do not apply fertilizer at same time or with same machine used to apply seed.

Mix fertilizer thoroughly into upper two (2) inches of topsoil.
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F.

Lightly water soil to aid dissipation of fertilizer. Irrigate top level of soil uniformly.

35 SEEDING

A

Apply seed at a minimum rate of seven (7) Ibs per 1000 square feet, evenly in two (2)
intersecting directions.

Roll seeded area with roller not exceeding 100 Ibs/linear foot.

Immediately following seeding and compacting, apply erosion control matting fabric in
accordance with manufacturers written instructions. Maintain required clearance of
shrubs and trees.

Apply water with fine spray immediately after each area has been mulched. Saturate to
four (4) inches of soil.

3.6 SEED PROTECTION

A

Identify seeded areas with stakes and string around area periphery. Set string height to 12
inches. Space stakes at five (5) foot centers.

Cover seeded slopes where grade is four (4) inches per foot or greater with double-netted
erosion control matting fabric. Roll fabric onto slopes without stretching or pulling.

Lay fabric smoothly on surface, secure ends of fabric as recommended by erosion control
matting fabric manufacturer written requirements.

Overlap edges and ends of adjacent rolls of erosion control matting blanket as
recommended by erosion control matting fabric manufacturer written requirements.

Lightly dress slopes with topsoil to ensure close contact between fabric and soil.

At sides of ditches, lay fabric laps in direction of water flow. Lap ends and edges as
recommended by erosion control matting fabric manufacturer written requirements.

3.7 MAINTENANCE

A

01/16/2014

Mow grass at regular intervals to maintain at maximum height of 2-1/2 inches. Do not cut
more than 1/3 of grass blade at each mowing. Perform first mowing when seedlings are
40 percent higher than desired height.

Neatly trim edges and hand clip where necessary.

Immediately remove clippings after mowing and trimming. Do not let clippings lay in
clumps.
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D. Water to prevent grass and soil from drying out.
E. Roll surface to remove minor depressions or irregularities.

F. Control growth of weeds. Apply herbicides. Remedy damage resulting from improper
use of herbicides.

G. Immediately reseed areas showing bare spots.
H. Repair washouts or gullies.

l. Protect seeded areas with warning signs during maintenance period.

END OF SECTION
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PART 1 GENERAL

11 SUMMARY

A.

1.2 REFERENCES

A

01/16/2014

SECTION 33 05 01
DUCTILE IRON PIPE AND FITTINGS

Section Includes:

1.

Ductile iron pipe and fittings, linings, and coatings for water main.

Related Sections:

1.

N RN

Applicable provisions of Division 01 — General Requirements shall govern Work
under this Section.

Section 31 23 17 - Site Excavation, Backfill, and Compaction.

Section 33 05 19 — Pressure Pipe Restraints.

Section 33 10 13 — Water Main Installation.

Section 33 12 16 — Water Valves and Boxes.

Section 33 12 19 — Hydrants.

Section 33 13 00 — Water Main Disinfection.

Section 33 13 16 - Corrosion Control Pipe and Fittings.

ASTM International (ASTM):

1.

ASTM D1248 - Specification for Polyethylene Plastics Extrusion Materials for
Wire and Cable.

American Water Works Association (AWWA):

1.

AWWA C104 - Cement-Mortar Lining for Ductile-lron Pipe and Fittings for
Water.

AWWA C110 - Ductile Iron and Gray-lron Fittings, 3 In. Through 48 In. for
Water.

AWWA C111 - Rubber-Gasket Joints for Ductile-Iron Pressure Pipe and
Fittings.

AWWA C150 - Thickness Design of Ductile Iron Pipe.

AWWA C151 - Ductile Iron Pipe, Centrifugally Cast, for Water and Other
Liquids.

AWWA C153 - Ductile Iron Compact Fittings, 3 In. Through 24 In. and 54 In.
through 61 In., for Water Service.

NSF International (NSF):

1.

NSF 61 - Drinking Water System Components - Health Effects.

330501-1 Ductile Iron Pipe and Fittings

© 2014 - Oak Creek Water and Sewer Utility



1.3 SUBMITTALS

A

B.

C.

D.

Section 01 33 00 — Submittal Procedures: Requirements for submittals.
Product Data: Submit data indicating pipe, joints, fittings, and pipe accessories.

Manufacturer's Installation Instructions: Indicate special procedures required to install
Products specified.

Manufacturer's Certificate: Certify that products meet or exceed specified requirements.

14 QUALITY ASSURANCE

A

Pipe shall be Thickness Class 52, diameter as shown on Drawings, and shall conform to
AWWA C150.

Joints shall meet the requirements of AWWA C111.

Materials Tests on Pipe, Fittings and Valves:

1. Manufacturer shall inspect all pipe and fittings and shall provide certified copies
of complete test and inspection reports to the Utility Engineer, covering the
following:

a. Description, hydrostatic tests, physical properties, chemical analysis and
coating analysis.

All pipe and fittings shall meet the requirements of Section 014000 - Quality
Requirements of this Project Manual.

Ductile iron pipe and fittings shall be products of a single manufacturer in the United
States of America.

1.5 DELIVERY, STORAGE AND HANDLING

A

01/16/2014

Identification: Pipe shall be readily identified and shall contain weight, Class, or nominal
thickness, and casting period clearly painted on each piece.

Load and unload pipe, fittings, and accessories by lifting with hoists or skidding to avoid
shock or damage.

Under no circumstances shall material be dropped.

Do not roll or skid pipe handled on skidways against other pipes or ground.
Pad hooks or pipe tongs and use to prevent damage to exterior surface of pipe.
Keep stored pipe free of damage.
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Keep interiors of all pipe, fittings, and other appurtenances free from dirt or foreign
matter.

Use timbers to separate pipe stored on ground from ground and other pipes.

Rubber gaskets shall be bundled in water repellent covering and packaged in a cardboard
box or wooden crate.

Bell lubricant shall be supplied by the manufacturer in vacuum sealed cans properly
identified by label. Sufficient lubricant shall be supplied to effectively lubricate each
joint.

Store gaskets for mechanical and push-on joints in cool location out of direct sunlight and
out of contact with petroleum products.

PART 2 PRODUCTS

2.1 MANUFACTURER
A Ductile iron pipe and fittings shall be manufactured in the United States of America.
B. Acceptable Manufacturers:
1. American (American Cast Iron Pipe Company).
2. Griffin Pipe Products Company, Inc.
3. McWane, Inc. (Clow Water Systems Company).
4, McWane, Inc. (McWane Pipe).
5. U.S. Pipe.
6. Or Approved Equal.
2.2 PIPE
A. Pipe shall be centrifugally cast in metal or sand-lined molds.
B. Design pipe with bell and spigot push-on joints for general installation and mechanical
joint assemblies as identified, designed for rubber gasket joints.
C. Manufacturer’s mark, year of production, and “DI’ or “DUCTILE’ shall be cast of
stamped on pipe.
D. Pipe shall be cement mortar lined and have internal and external bituminous coats.
2.3 FITTINGS
A Fittings shall be centrifugally cast in metal or sand-lined molds.
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B. Use of compact fittings conforming to AWWA C153 shall be acceptable.

C. Wherever mechanical joints are used, joint bolts and nuts shall be corrosion resistant
steel.

D. In no case shall fitting grade rating less than adjoining pipe.

E. Fittings shall be from same manufacturer as pipe.

2.4 JOINTS

A. Pipe and fittings for water main shall be joined by means of a compression type rubber
gasket push-on joint with mechanical joints at designated locations, conforming to
AWWA C111.

B. Nuts and bolts shall be corrosion resistant steel.

C. Wherever it is necessary to deflect joint pipe from a straight line, deflection shall not
exceed that shown on table below:

Size of Pipe Deflection (18-foot length) Deflection (18-foot length)
(Inches) Push-On Joint (Inches) Mechanical Joint (Inches)
3-4 19 31
6 19 27
8-12 19 29

D. Supply joint with a heavy-duty gasket designed to form a pressure-tight seal.

E. Gaskets shall be Styrene Butadiene (SBR) — Plain Rubber.

F. Joint shall be boltless, freely deflecting, ball and socket of the push-on type. Joint
restraint shall be provided by a ductile iron restraining ring. Reference Section 3305 19 -
Pressure Pipe Restraints for further information.

G. Allow a maximum joint deflection of 15 degrees.

2.5 CEMENT MORTAR LINING

A

B.

01/16/2014

Pipe and fittings shall be cement lined in conformance with AWWA C104.

Minimum thickness of cement-mortar lining shall be:
1. Pipe sizes 3 through 12 inches: 1/16-inch.
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2.6

2.7

2.8

DISINFECTION

A. Take precautions to protect interiors of pipes, fittings, and valves against contamination.
Disinfection of water mains shall conform to requirements of Section 33 13 00 — Water
Main Disinfection.

COATINGS

A. Buried Ductile Iron Pipe:

1. Outside Coating:
a. Coat ductile iron pipe and fittings with a bituminous coating, but to a
thickness of 2 to 4 mils average and a minimum bituminous coating of 2-
mils.

POLYETHYLENE ENCASEMENT

A. Encase pipe and fittings in polyethylene conforming to requirements of ASTM D1248
and Section 33 13 16 — Corrosion Control Pipe and Fittings.

PART 3 EXECUTION — Not Used

END OF SECTION
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PART 1 GENERAL

11 SUMMARY

SECTION 33 05 06
POLYVINYL CHLORIDE (PVC) PRESSURE PIPE

A. Section Includes:
1. Polyvinyl Chloride (PVC) pressure pipe for water main.
B. Related Sections:
1. Applicable provisions of Division 01 — General Requirements shall govern Work

a bk~ owbd

1.2 REFERENCES

under this Section.

Section 31 23 17 - Site Excavation, Backfill, and Compaction.
Section 33 10 13 — Water Main Installation.

Section 33 13 00 —~Water Main Disinfection.

Section 33 17 00 — Water Main Testing.

A ASTM International (ASTM):

1.

ASTM D3139 - Specification for Joints for Plastic Pressure Pipes Using Flexible
Elastomeric Seals.

ASTM F477 - Specification for Elastomeric Seals (Gaskets) for Joining Plastic
Pipe.

B. American Water Works Association (AWWA):

1. AWWA C110 - Ductile-Iron and Gray-Iron Fittings, 3 Inches Through 48 Inches
for Water.

2. AWWA C153 - Ductile Iron Compact Fittings, 3 Inches Through 24 Inches and
54 Inches Through 64 Inches for Water Service.

3. AWWA C900 - Polyvinyl Chloride (PVC) Pressure Pipe, 4 Inches Through 12
Inches for Water Distribution.

4, AWWA C905 - Polyvinyl Chloride (PVC) Pressure Pipe and Fabricated Fittings,
14 Inches Through 48 Inches for Water Transmission and Distribution.

5. AWWA C907 - Injection-Molded Polyvinyl Chloride (PVC) Pressure Fittings, 4
inches Through 12 inches, for Water Distribution.

C. NSF International (NSF):
1. NSF Standard 61 - Drinking Water System Components - Health Effects.

01/16/2014
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1.3 SUBMITTALS

A

B.

C.

D.

Section 01 33 00 — Submittal Procedures: Requirements for submittals.
Product Data: Submit data indicating pipe, joints, fittings and pipe accessories.

Manufacturer's Installation Instructions: Indicate special procedures required to install
Products specified.

Manufacturer's Certificate: Certify that products meet or exceed specified requirements.

14 QUALITY ASSURANCE

A

B.

Pipe, joints, and fittings shall meet requirements of ASTM and AWWA Standards.

Products shall be marked and manufacturer shall affirm that product was manufactured,
inspected, sampled, and tested in accordance with ASTM and AWWA Standards and
have been found to meet requirements of Standards.

15 PRODUCT DELIVERY, HANDLING, AND STORAGE

A

01/16/2014

Load and unload pipe, fittings, and accessories by lifting with hoists or skidding to avoid
shock or damage.

Under no circumstances shall material be dropped.

Do not roll or skid pipe handled on skidways against pipe or ground.

Pad hooks or pipe tongs and use to prevent damage to exterior surface of pipe.

Keep stored pipe free of damage.

Keep interiors of pipe, fittings, and other appurtenances free from dirt or foreign matter.
Use timbers to separate pipe stored on ground from ground and other pipe.

Store gaskets for mechanical and push-on joints in cool location out of direct sunlight and
out of contact with solvents and petroleum products.

Clearly mark pipe at intervals of not less than five (5) feet with the following
information:

1. Manufacturer's name or trademark and code.

2. Nominal pipe size.

3. PVC cell classification.

4 Type of pipe material and ASTM Designation for pipe.
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J.

Clearly mark fittings with following information:

1. Manufacturer's name or trademark.

2. Nominal size.

3. Material designation.

4. Type of material and ASTM designation.

PART 2 PRODUCTS

2.1 WATER MAIN

A.

PVC Pipe:
1. AWWA C900 Polyvinyl Chloride (PVC) DR-18, Pressure Rating 150; for
nominal diameter between 8-inches and 12 inches; with integral gasketed joint.

2. AWWA C900 Polyvinyl Chloride (PVC), DR-14, Pressure Rating 200 for all
pipe that are 6-inches or Smaller; with integral gasketed joint.
3. AWWA C905 Polyvinyl Chloride (PVC) pipe and fittings, DR-18, Pressure

Rating 235 for PVC piping between 14 inches and 48 inches.

2.2 FITTINGS

A

01/16/2014

Fittings shall be fabricated from polyvinyl chloride and shall conform to AWWA C907
for nominal pipe fitting diameter of 4-inch to 12-inch. Provide AWWA C905 fittings for
nominal pipe fitting diameters of 14-inch to 48-inch.

Poly Vinyl Chloride (PVC) fittings shall be connected to PVC pipe with mechanical joint
restraints:
1. Manufacturers:

a. Cor-Blue “T” Bolts.

b. Or Approved Equal.

Provide ductile iron fittings at required locations, conform to AWWA C110 or AWWA
C153, and have mechanical joints.

Ductile iron fittings shall be connected to PVC pipe with mechanical joint restraints:
1. Manufacturers:

a. EBAA Iron Sales, Inc., Eastland, TX.
b. Ford Meter Box Company, Inc., Wabash, IN.
c. Or Approved Equal.

Pipe used in fabricated fittings shall meet quality and dimensional requirements listed in
standard for that pipe.

Pipe used in fabricated fittings shall have a wall thickness equal to or greater than wall
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thickness of pipes to which fitting, or that part of fitting, will be joined.

G. No fitting shall have an inside diameter dimension smaller than base inside diameter for
that pipe size and DR.

H. All fittings shall be NSF 61 listed.

2.3 JOINTS

A. Flexible elastomeric seals shall comply with requirements of ASTM F477 natural or
synthetic rubber for push-on joints that require no internal or external pressure to affect
initial seal.

B. Lubricant, if used, shall be of such composition that it will in no way damage gasket or
pipe due to prolonged exposure and shall not affect sealing capability of gasket.

C. Joints shall be made in accordance with ASTM D3139.

2.4 ACCESSORIES

A

01/16/2014

Joint Restraints: Cast iron, circular or pair of semi-circles with wedges that grip ductile
iron or PVC pipe.

1. Manufacturers:
a. Megalug as manufactured by EBAA Iron, Inc., Eastland, Texas.
b. Uni-Flange as manufactured by Ford Meter Box Company, Inc.,
Wabash, Indiana.
C. Or an approved equal.

Pipe Couplings:

1. Manufacturers:
a. Dresser, Inc, Addison, TX.
b. Fernco, Inc., Davison MI.
C. Or Approved Equal.

Identification Warning Tape: Aluminum underground warning tape, 2-inch width. Color-
Bright Blue, warning message "Caution Buried WATER MAIN Below,” to repeat every
30 inches, installed 36 inches above top of pipe.

Tracer Wire:

1 All water main shall include a 10 gauge solid, blue coated copper tracer wire to be
taped to each pipe.

2. Tape shall be securely fastened to main, hydrant leads and hydrants.

3. Additionally, the tracer wire shall be looped from the main through a four (4) foot

piece of 2-inch PVC pipe at the hydrants.

330506-4 Polyvinyl Chloride (PVC)
Pressure Pipe

© 2014 - Oak Creek Water and Sewer Utility



4. Splices shall be soldered and water proofed using shrink wrap or underground splice
kit.

5. Test station shall be an adjustable height tracer wire access box manufactured by
VALCO, Inc. Test stations shall be plain-capped valve box top section with
hardwood blocking installed as noted on the plans.

6. Tracer wire ends at existing main shall be bonded to a 8-foot copper ground rod
driven next to the pipe.

PART 3 EXECUTION - Not Used

END OF SECTION
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PART 1 GENERAL

11 SUMMARY

A

1.2 REFERENCES

A,

01/16/2014

SECTION 3305 13

MANHOLE, INLET AND VALVE BOX GRADE ADJUSTMENT

Section Includes:

1.

2.

Adjustment of existing manhole and inlet frames and covers within new
pavement construction, lawn and field areas.
Adjustment of existing water valve boxes.

Related Sections:

1.

o0k wn

Applicable provisions of Division 01 — General Requirements shall govern Work
under this Section.

Section 32 01 00 — Site Restoration.

Section 32 11 23 — Aggregate Base Course.

Section 32 12 16 — Asphalt Paving.

Section 32 91 19 — Landscape Grading.

Section 32 92 00 — Turf and Grasses.

ASTM International (ASTM):

1.
2.

10.
11.

ASTM A48 - Specification for Gray Iron Castings.

ASTM C531 - Test Method for Linear Shrinkage and Coefficient Mortars,
Grouts, Monolithic Surfacings, and Polymer Concretes.

ASTM C642 - Test Method for Density, Absorption, and Voids in Hardened
Concrete.

ASTM C672 - Test Method for Scaling Resistance of Concrete Surfaces Exposed
to Deicing Chemicals.

ASTM C990 - Specification for Joints for Concrete Pipe, Manholes, and Precast
Box Sections Using Preformed Flexible Joint Sealants.

ASTM D395 - Test Method for Rubber Property - Compression Set.

ASTM D412 - Test Methods for Vulcanized Rubber and Thermoplastic Rubbers
and Thermoplastic Elastomers -Tension.

ASTM D573 - Test Method for Rubber-Deterioration in an Air Oven.

ASTM D575 - Test Methods for Rubber Properties in Compression.

ASTM D2240 - Test Method for Rubber Property-Durometer Hardness.

ASTM F593 - Specification for Stainless Steel Bolts, Hex Cap Screws, and
Studs.

330513-1 Manhole, Inlet and Valve Box
Grade Adjustment

© 2014 - Oak Creek Water and Sewer Utility



12. ASTM F1554 - Specification for Anchor Bolts, Steel, 36, 55, and 105-ksi Yield

Strength.
1.3 SUBMITTALS
A Section 01 33 00 — Submittal Procedures: Requirements for submittals.
B. Product Data: Submit manhole and inlet covers and precast concrete riser ring
configuration and dimensions.
C. Manufacturer's Certificate: Certify products meet or exceed specified requirements.
1.4 CLOSEOUT SUBMITTALS
A Section 01 70 00 — Execution and Closeout Requirements: Requirements for submittals.
B. Project Record Documents: Record actual grade adjustment elevation of manhole.
1.5 QUALIFICATIONS
A. Company specializing in performing work of this section with minimum five (5) years
documented experience.
1.6 DELIVERY, STORAGE, AND HANDLING
A. Section 016000 — Product Requirements: Requirements for transporting, handling,
storing, and protecting products.
B. Accept materials on site in undamaged, unopened container, bearing manufacturer’s
original labels. Inspect for damage.
C. Protect materials from damage by storage in secure location.
1.7 FIELD MEASUREMENTS
A Verify field measurements prior to fabrication.
1.8 COORDINATION
A. Section 01 30 00 — Administrative Requirements: Requirements for coordination.
B. Provide schedule of manhole grade adjustment.
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PART 2 PRODUCTS

2.1 ADJUSTMENT RINGS

A Precast Concrete: Precast Concrete Grade Adjustment Rings:
1. Shall conform to ASTM C478.
2. Mortar: ASTM C270, Type S.
3. Accessories:
a. Joint Sealant: ASTM C990.
B. Adjustment ring shall be circular, rectangular or square shape to fit opening of structure

being adjusted for height. Minimum thickness of ring shall be 1-1/2 inches.
PART 3 EXECUTION
31 EXAMINATION

A. Section 01 30 00 — Administrative Requirements: Verification of existing conditions
before starting work.

B. Verify and locate manholes requiring grade adjustment.
C. Verify and locate water valve boxes requiring grade adjustment.
3.2 EXISTING WORK

A Saw cut existing asphalt and concrete pavement to full depth around existing manhole or
water valve box prior to mechanical removal.

B. Excavate and expose existing manhole frames, concrete or brick masonry riser rings
located within area of new pavement installation.

C. Remove existing manhole frames and covers. Clean and remove all dirt, mortar, sealants
and related debris from surfaces of manhole frame and cover prior to re-installation to
adjusted elevation.

D. Repair existing mortar plaster over ringed chimney extensions and waterproofing sealing
adjustment ring(s) from top of manhole chimney to the manhole frame. Clean existing
surfaces prior to re-plastering and re-waterproofing.

3.3 RAISING MANHOLE FRAMES AND COVERS

A. Locate and raise manholes to grade as indicated on Drawings.
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B. Use flat concrete manhole rings to achieve final elevation indicated for frame and cover.

C. Seal joints between manhole top, concrete adjustment rings, and frame.
D. Reinstall removed manhole frame and cover and provide the following:
1. Preformed Joint Sealant: ASTM C990, preformed flexible joint rope sealant as
follows:
a. Kent Seal No. 2 as manufactured by Hamilton-Kent.
b. Ram-Nek as manufactured by K.T. Snyder Co.
C. Or Approved Equal.

3.4 VALVE BOX ADJUSTMENTS

A. Twist top section to raise or lower valve box cover to designated grade. Set top of
existing and new valve boxes to 1/2-inch below asphalt binder grade and concrete
pavement for later adjustment to finished height of 1/2-inch below finished pavement
surfaces.

B. If valve box has insufficient adjustment remaining, remove top section and cover, add
extension section, and reinstall top section and cover.
1. Provide top section with as much of future adjustment as possible.

3.5 PAVING RESTORATION
A. Restore asphalt pavement areas in accordance with Section 32 01 00 — Site Restoration.
B. Restore concrete pavement in accordance with Section 32 01 00 — Site Restoration.

3.6 LANDSCAPING RESTORATION
A Restore grassed areas in accordance with Section 32 91 19 — Landscape Grading and

Section 32 92 00 — Turf and Grasses.

END OF SECTION
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PART 1 GENERAL

11 SUMMARY

SECTION 33 05 19
PRESSURE PIPE RESTRAINTS

A. Section Includes:

akrwbdE

Concrete Buttresses.

Rod Restraints.

Lugged Pipe and Fittings.
Anchor Tees.

Pipe Joint Restraint.

B. Related Sections:

1.

akrwn

1.2 REFERENCES

Applicable provisions of Division 01 — General Requirements shall govern Work
under this Section.

Section 33 05 01 — Ductile Iron Pipe and Fittings.

Section 33 10 13 - Water Main Installation.

Section 33 12 16 — Hydrants.

Section 33 13 16 - Corrosion Control Pipe and Fittings.

A. ASTM International (ASTM):

1.
2.
3.
4

5.

ASTM A276 — Specification for Stainless Steel Bars and Shapes.

ASTM C94 - Specification for Ready-Mixed Concrete.

ASTM A563 - Specification for Carbon and Alloy Steel Nuts.

ASTM Ab575 - Specification for Steel Bars, Carbon, Merchant Quality, M-
Grades.

ASTM C94 - Specification for Ready-Mixed Concrete.

B. American Water Works Association (AWWA):

1.
2.

13 SUBMITTALS

AWWA C150 - Thickness Design of Ductile-Iron Pipe.

AWWA C600 - Standard for Installation of Ductile-lron Water Mains and Their
Appurtenances.

AWWA C605 - Underground Installation of Polyvinyl Chloride (PVC) Pressure
Pipe and Fittings.

A. Section 01 33 00 — Submittal Procedures: Requirements for submittals.

01/16/2014
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B. Manufacturer's Certificate: Certify that products meet or exceed specified requirements.

14 DELIVERY, STORAGE, AND HANDLING

A. Keep stored material free of damage.
B. Use timbers to separate material stored on ground from ground and surface water.
C. Protect material from weather.

PART 2 PRODUCTS
2.1 MATERIAL

A. Concrete Bulttress:
1. ASTM C94 ready mixed concrete with minimum 3000 psi, 28 day compressive
strength, minimum 4.5 bags cement, maximum 4 to 5-inch slump, and maximum
aggregate size 3/4-inch.

2. Minimum buttress bearing area, in square feet, shall be as follows:
Pipe Size 11-1/4° & 22-1/2° 45° 90° Tee Plug
6-inch 11 2.0 4.0 2.5 2.8
8-inch 2.0 3.8 7.0 3.9 4.7
10 inch 2.0 3.8 7.0 3.9 4.7
12-inch 2.7 4.8 9.6 5.8 6.7
16-inch 4.5 9.0 16.5 104 12.3

B. Wedge-Action Joint Restraints:

1. Cast iron, circular or pair of semi-circles with wedges that grip ductile iron or
PVC pipe.

2. Product Manufacturers:
a. EBAA Iron, Inc., Eastland, TX - Megalug®.
b. Ford Meter Box Company, Wabash, IN - Uni-Flange®.
C. Or Approved Equal.

C. Rod Restraints:

1. ASTM AL75 carbon steel threaded rods with bitumastic coating and ASTM
A563 nuts.

2. Materials shall be as follows:

Pipe Size Rods Strap Bolt Washer
6-inch 2 @ 3/4-inch 1/2 x 2 3/4-inch 1/2x3x5
8-inch 2 @ 3/4-inch 1/2 x 2 3/4-inch 1/2x3x5
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12-inch 2 @ 3/4-inch 1/2 x 2-1/2 1-inch 1/2x3x5
16-inch 4 @ 3/4-inch 1/2 x 3 1-inch 1/2x3x5

Anchor Tee: Provide and anchoring tee, Clow F-1221 (push-on joints on the run) or
approved equal, with a roto-ring retainer gland shall be provided on the water main at all
hydrant lead connections where is proposed to have the auxiliary hydrant valve connected
directly to the main tee.

Pipe Joint Restraint:
1. Ductile Iron: Stainless steel locking wedges used with gasket or embedded in
gasket.

PART 3 EXECUTION

3.1 BUTTRESSES

A

D.

Buttresses shall be required to provide thrust or reaction backing for all bends, caps,
plugs, and tees.

Buttresses shall be poured with ready mixed concrete. Bagged or packaged premixed
concrete shall be thoroughly mixed with water and prepared. Bagged or packaged
premixed concrete that is not mixed with water shall not be accepted.

Pour buttresses against firm natural ground with a minimum size as indicated on
Drawings or Specifications.

Form buttresses so as not to cover pipe main joints with fresh concrete.

3.2 STRAPPING

A

Use rod restraints where vertical grade changes are made in line of main by means of
bends.

Use rod restraints to secure top bends. Secure bottom bend with concrete buttress.

Grade changes and direction changes made with standard offset fittings shall be
restrained or buttressed unless otherwise indicated on Drawings.

3.3 LUGGED PIPE AND FITTINGS

A

01/16/2014

Secure lugged pipe and special fittings indicated on Drawings with tie rods, nuts, and
washers.

Tie rods, clamps, and other components of dissimilar metal shall be protected against
corrosion with Koppers bitumastic or an approved equal material and encased in
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polyethylene sheet tubing as specified in Section 33 13 16 — Corrosion Control - Pipe and
Fittings.

C. Circular or semi-circular, wedge action, retainer glands may be used in lieu of tie rods.
Use appropriate gland-type for pipe material.

3.4 PIPE JOINT RESTRAINT

A Submit calculation of number of restrained joints required.
B. Provide special pipe, gaskets, and accessories.
C. Assemble restrained joint in accordance with manufacturer’s recommendations.

3.5 POLYETHYLENE ENCASEMENT

A. Encase ductile iron pipe and fittings in polyethylene conforming to requirements of
ASTM D1248 and Section 33 13 16 — Corrosion Control Pipe and Fittings.

END OF SECTION
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PART 1 GENERAL

11 SUMMARY

A.

1.2 REFERENCES

A.

01/16/2014

SECTION 331013
WATER MAIN INSTALLATION

Section Includes:

No o k~wbdE

Installation of AWWA C900 poly vinyl chloride (PVC) water main.
Installation of poly vinyl chloride (PVC) fittings.

Installation of AWWA C600 ductile iron water main.

Installation of ductile iron fittings.

Installation of AWWA C901 polyethylene (PE) water service laterals.
Installation of system valves, and valve boxes.

Installation of system hydrants.

Related Sections:

1.

© oo N Ok~ wD

-
e

Applicable provisions of Division 01 — General Requirements shall govern Work
under this Section.

Section 31 23 17 - Site Excavation, Backfill, and Compaction.
Section 33 05 01 — Ductile Iron Pipe and Fittings.

Section 33 05 06 — Polyvinyl Chloride (PVC) Pressure Pipe.
Section 33 05 19 — Pressure Pipe Restraints.

Section 33 12 19 — Hydrants.

Section 33 12 16 — Water Valves and Boxes.

Section 33 13 00 — Water Main Disinfection.

Section 33 13 16 — Corrosion Control - Pipe and Fittings.
Section 33 17 00 — Water Main Testing.

American Water Works Association (AWWA):

1.

AWWA C110 - Standard for Ductile-lron and Gray-Iron Fittings, 3-In. Through
48-1n., for Water.

AWWA C111 - Standard for Rubber-Gasket Joints for Ductile-Iron Pressure Pipe
and Fittings.

AWWA C151 - Standard for Ductile-Iron Pipe, Centrifugally Cast for Water and
Other Liquids.

AWWA C153 - Standard for Ductile-Iron Compact Fittings, 3-In. Through 24-
In., and 54-In. Through 64-In., for Water Service.

AWWA C600 — Standard for Installation of Ductile-Iron Water Mains and Their
Appurtenances.
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6. AWWA C605 - Standard for Underground Installation of Polyvinyl Chloride
(PVC) Pressure Pipe and Fittings for Water.

7. AWWA C651 - Standard for Disinfecting Water Mains.
8. AWWA C800 - Standard for Underground Service Line Valves and Fittings.
9. AWWA C900 - Standard for Polyvinyl Chloride (PVC) Pressure Pipe, 4-In.

Through 12-1n., for Water Distribution.

10. AWWA C901 - Standard for Polyethylene (PE) Pressure Pipe and Tubing, 1/2
In., for Water Service.

11. AWWA C907 - Standard for Polyvinyl Chloride (PVC) Pressure Fittings for
Water 4-In. Through 8-In., for Water Distribution.

13 SUBMITTALS

A

B.

Section 01 33 00 - Submittal Procedures: Requirements for submittals.

Manufacturer's Installation Instructions: Submit special procedures required to install
Products specified.

Record horizontal location and vertical depth of pipe runs, fittings, connections, hydrants,
valves, and valve vaults installed.

14 REGULATORY REQUIREMENTS

A

Comply with applicable rules and regulations of:
1. State of Wisconsin Department of Natural Resources (WDNR) and local code if
more stringent for materials and installation of the Work of this section.

Comply with and be solely responsible for compliance with U.S. Department of Labor
OSHA Part 1926 Safety and Health Regulations for Construction for this Work.

Contractor performing Work of this Section shall be solely responsible for identifying,
furnishing, installing and maintaining equipment and materials required by state and
federal regulations to establish safe working conditions during Work of this Section.

15 QUALITY ASSURANCE

A

01/16/2014

New Water Main Installation Construction Schedule:

1 The Bidder shall submit a schedule at the Pre-construction Meeting indicating
sequential work plan for the installation of the new water main. The Utility must
approve the installation sequence.

Existing Water Main Abandonment Schedule:
1. The Bidder shall submit a sequence of existing water main abandonment at the pre-
construction conference. The Utility must approve the abandonment sequence.
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C.

Notice To Utility:
1. Contractor shall give a 48 hour written notice to the Utility before requesting a
shutdown of any existing water mains in order to make the connections.

1.6 DELIVERY, STORAGE, AND HANDLING

A

Load and unload pipe, fittings, valves, hydrants, and accessories in accordance with
manufacturer's published recommendations.

Adherence to pipe manufacturer's unloading requirements are stressed when temperatures
are below 32 degrees F.

Under no circumstances shall material be dropped.
Pipe handled on skidways shall not be rolled or skidded against pipe on ground.

Pad slings, hooks, or pipe tongs and use to prevent damage to exterior surface or internal
lining of pipe.

Keep stored material stored free of damage.

Keep interior of pipe, fittings, and other appurtenances free from dirt or foreign matter.
Drain valves and hydrants and store to protect them from damage by freezing.

Use timbers to separate pipe stored on ground from ground surface and other pipe.

Store gaskets for mechanical and push-on joints in cool location out of direct sunlight and
contact with petroleum products.

Distribute (string) pipe as close to trench as practical and on opposite side of trench from
excavated earth stockpile.

1.7 ENVIRONMENTAL REQUIREMENTS

A

B.

01/16/2014

Pipe shall not be laid in water.

Pipe shall not be laid in trenches where, in opinion of Utility Inspector, conditions are
unsuitable.

Blocking shall not be used to change pipe grade or to intermittently support pipe across
excavated sections.

Remove ledge rock, boulders, cobbles, and large stones to provide 6-inch embedment
cushion on each side of and below pipe and appurtenances.
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E. If trench passes over a previously excavation, compact trench bottom to provide support
equal to that of adjacent undisturbed native soil or conform to specific regulatory
requirements to prevent damage to existing installed facility.

F. Separation of water main and sanitary and storm sewers shall be in accordance with State
of Wisconsin requirements.

PART 2 PRODUCTS

2.1 GENERAL REQUIREMENTS
A. Pipe and fittings shall each be products of a single manufacturer and shall be fabricated in
the United States of America. Intermixing of any material type from multiple
manufacturers is prohibited.
2.2 WATER MAIN PIPE MATERIALS
A. Ductile Iron Pipe: Shall meet requirements of Section 33 05 01 — Ductile Iron Pipe and
Fittings.
B. Polyvinyl Chloride (PVC) Pressure Pipe: Shall meet requirements of Section 33 05 06 —
Poly Vinyl Chloride (PVC) Pressure Water Pipe.
2.3 FIELD EXAMINATION
A. Contractor and Utility Inspector shall inspect and accept materials for construction of
water mains prior to beginning construction.
B. Examine pipe, fittings, valves, hydrants, and other appurtenances carefully for damage
and other defects prior to installation.
C. Mark defective material identified by Contractor and hold for inspection by Utility
Inspector, who will prescribe corrective repairs or reject material.
2.4 PIPE LOCATION MATERIALS
A. Mark all non-conductive lateral pipes with a locating wire system.
B. Tracer Wire:
1. All water main shall include a 10 gauge solid, blue coated copper tracer wire to be
taped to each pipe.
2. Tape shall be securely fastened to main, hydrant leads and hydrants.
3. Additionally, the tracer wire shall be looped from the main through a four (4) foot
piece of 2-inch PVC pipe at the hydrants.
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4. Splices shall be soldered and water proofed using shrink wrap or underground splice
kit.

5. Test station shall be an adjustable height tracer wire access box manufactured by
VALCO, Inc. Test stations shall be plain-capped valve box top section with
hardwood blocking installed as noted on the plans.

6. Tracer wire ends at existing main shall be bonded to a 8-foot copper ground rod
driven next to the pipe.

C. Identification Warning Tape: Heavy plastic underground warning tape, 2-inch width.
Color-Bright Blue, warning message "Caution Buried WATER Below” to repeat every
30 inches.

PART 3 EXECUTION
3.1 NOTIFICATION

A. Contractor, prior to any excavation work, shall notify (1) a designated locating service;
(2) utilities, governmental agencies, entities, known to, or which can reasonably be
assumed to have above or below ground pipe, conduit cables, structures, or similar items
within limits of project; to locate and mark location of such items.

B. In accordance with Wisconsin Statute 182.0175, "Damage to Transmission Facilities,"
Excavator, as defined in 182.0175(1)(bm), shall be solely responsible to provide advance
notice to “Diggers Hotline, Inc.” (800-242-8511) not less than three working days prior
to commencement of any Excavation, as defined in the statute, required to perform work
contained in this Project, and further, Excavator shall comply with all other requirements
of this Statute relative to Excavation.

3.2 PROTECTION

A. Perform excavation, backfilling and compaction in accordance with Section 31 23 17 —
Site Excavation, Backfill, and Compaction for protection of public and private property.

B. Exercise care during excavation to avoid damage to existing buildings, structures,
roadways, sidewalks, utilities, and survey identification markings.

3.3 INSTALLATION OF PIPE

A. Lay and maintain water mains to lines and grades established by Drawings with fittings,
valves, tapped or bossed outlets, and hydrants at required locations.

B. Trench preparation shall proceed in advance of pipe installation only as far as can be
backfilled in same day.
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Contractor shall not deviate from types of excavation indicated on Drawings or in Project
Manual without prior concurrence of Utility Engineer except in case of roadways,
driveways, and obstructions requiring short tunnel sections that may be indicated on
Drawings as open trench sections.

Support tunnel sections exceeding two (2) feet in length in accordance with applicable
codes.

Install water mains without the use of wood blocking. Wood blocking is prohibited. Use
solid concrete block as specified.

Lower pipe, fittings, valves, and hydrants carefully into trench by means of a derrick,
ropes, or other suitable tools or equipment, in a manner to prevent damage to water main
materials and protect coatings and linings.

Lay pipe with bell ends facing direction of laying. When grade exceeds 2 feet of rise per
100 feet of trench, bells shall face upgrade.

Provide holes for bells at each joint but no larger than necessary for joint assembly and
assurance that pipe barrel will lie flat on trench bottom. Push-on type joints require only
minimum depressions for bell holes.

Trench bottom shall be true and even in order to provide support for full length of pipe
barrel, except a slight depression may be provided to allow withdrawal of pipe slings or
other lifting tackle.

Remove lumped subsoil, boulders, and rock up to 1/3 cubic yard, measured by volume.

When rock is encountered, remove to provide a clearance of at least 6 inches below and
on each side of pipe, valves, and fittings for pipe sizes 24 inches or smaller, and 9 inches
for pipe sizes 30 inches and larger.

When excavation is complete, place specified bedding material on bottom of trench to
depths indicated, level, and compact. Take every precaution to prevent foreign material
from entering pipe while it is being placed in line.

If pipe laying crew cannot put pipe into trench and in place without getting earth into i,
Utility Inspector may require that before lowering pipe into trench, a heavy, tightly
woven, canvas bag of suitable size be placed over each end and left there until connection
is made to adjacent pipe.

Do not place debris, tools, clothing, or other materials in pipe during laying operations.

Assemble joint and bring pipe to correct line and grade as each length of pipe is placed in
trench.
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Take precautions to prevent foreign materials from entering joint space and carefully
check joint recess for foreign material before installing gasket.

Secure pipe in place with bedding material, keeping bell end open.

Upon daily and temporary completion of pipe installation, close open ends of pipe by a
water-tight plug or other means approved by Utility Inspector. This provision applies
during daytime inactivity as well as overnight and weekends.

If water is in trench, maintain pipe seal in place until water level is lowered four inches
below pipe invert.

Whenever it becomes necessary to lay a main over, under, or around a known
obstruction, furnish and install required fittings. Laying of such fittings will be paid for at
unit price bid for each size of main. No additional compensation will be paid to
Contractor for any expenses incurred because of such obstruction.

When an unknown underground structure interferes with Work to such an extent that an
alteration of Drawings is required and alteration results in a change in cost to Contractor,
Utility Engineer will issue a written order for such altered work, specifying basis of
payment or credit for such altered work.

Keep interior and exterior of pipe clean and free from foreign material before installation.
Provide necessary means to wipe, brush, swab, or air blast to remove any foreign material
from interior of pipe as instructed by pipe manufacturer and as directed by Utility
Inspector.

Install colored marker tape continuous 36 inches below finished grade over centerline of
pipe line; coordinate with Section 31 23 17 — Site Excavation, Backfill, and Compaction.

3.4 WATER AND SEWER SEPARATION

A

B.
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Horizontal Separation:
1. Sewers shall be installed at least eight (8) feet horizontally from any existing or
proposed water main. The distance shall be measured edge to edge.

Crossings Above or Below a Water Main:

1. Sewers crossing water mains shall be installed to provide a minimum vertical
distance of 18 inches between the outside of the water main and the outside of
the sewer.

2. The crossing shall be arranged so that the sewer joints will be equal distance and
as far as possible from the water main joints.

3. The Drawings shall include a method of backfilling between the pipes that will

provide adequate structural support for the sanitary sewer.
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4. Where a sewer crosses over a water main, adequate structural support shall be
specified by the Engineer provided for the sewer to prevent damage to the water

main.
5. Special Conditions:
a. When it is impossible to obtain specified horizontal and vertical

separations as previously stipulated, the sewer shall be designed and
constructed equal to the water pipe and shall be pressure tested to assure
water tightness.

3.5 TRACER WIRE INSTALLATION

A

D.

Install tracer wire continuous over top of pipe. Secure tracer wire to top of pipe with
industrial strength tape at maximum 10 foot intervals; coordinate with Section 31 23 17 —
Site Excavation, Backfill, and Compaction.

Lateral tracer wire originates and terminates in tracer wire access box located at right-of-
way line. Install conductor tracer wire in one continuous loop.

Tape conductor tracer wire to top of pipe at minimum 10-foot intervals. Wrapping
conductor tracer wire around pipe is prohibited.

Field test each locating wire after installation is completed.

3.6 RUBBER GASKET JOINTS

A
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Join pipe and fittings by means of a compression type push-on rubber gasket unless
another joint type is specified on Drawings or in Specifications.

1. Gasketed bell joint integral with pipe or fitting, AWWA C900 and AWWA
C907.

2. Gasketed Coupling-double-gasketed coupling AWWA C900 and AWWA C907.

3. Gasketed bell joint integral with pipe or fitting, AWWA C111 and AWWA
C600.

4. Mechanical Joint - Gaskets and bolts manufactured in accordance with AWWA
C110 or AWWA C153.

Wipe bell and spigot of each pipe clean and dry. Gaskets and sealing surfaces shall be
clean prior to lubrication and assembly.

Apply lubricant, furnished by or approved by pipe manufacturer, in accordance with
manufacturer's published instructions.

Assemble joints under conditions that ensure clean mating and sealing surfaces by using
equipment, materials, and procedures in accordance with manufacturer’s written
recommendations.
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Assemble integral bell gasketed joints and gasket coupling joints by positioning
elastomeric gasket in groove of bell or coupling, if gasket is not preinstalled by
manufacturer, and inserting spigot end of pipe into bell or coupling.

Use only gaskets supplied by pipe and fitting manufacturer with their pipe and fittings.

Apply a thin film of manufacturer recommended non-toxic lubricant to inside surface of
portion of gasket in contact with entering pipe.

Place entering pipe in approximate alignment with receiving bell and insert until pipe end
is lined up with setting line indicated on pipe exterior.

Apply sufficient pressure on entering pipe to socket/spigot end in bell. Use care to
protect end of pipe from damage:

1. Use a leverage bar or other approved method on pipe 12 inches in diameter or
smaller.
2. Use a jack and two choker-slings or other approved method on pipe larger than

12 inches in diameter.

Assemble mechanical joint in accordance with fitting manufacturer’s written
recommendations. Pipe spigot bevels may require shortening for use with mechanical
joints or fitting joints.

Whenever necessary, PVC pressure pipe of 12-inch diameter and less may accommodate

longitudinal bending with the following limitations.

1. Contractor shall block or brace pipe joints to ensure that bending of PVC
pressure pipe does not result in axial deflection in gasketed or mechanical joints
that exceeds manufacturer's published limits.

2. Embedment Types 1 and 2 contained in AWWA C605 shall not be permitted for
longitudinal bent pipe segments.
3. Longitudinal bending in PVC pipe barrel shall not result in a bending radius

more than maximum limits established in the following table.

ALLOWABLE BENDING FOR PVC PRESSURE PIPE

Nominal Size Minimum Curve Radius Offset
(Inches) (Feet) (Inches)
4 56 17
6 88 12
8 108 9
10 138 7
12 164 6
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3.7 MECHANICAL JOINTS

A

Clean foreign matter and paint last 8 inches of outside of spigot and inside of bell with a
soap solution.

Slip cast iron gland on spigot end with lip extension toward socket bell end.
Place rubber gasket in spigot end with thick edge toward gland.
Nuts and bolts used in joint assembly shall be corrosion resistant steel.

Push entire section of pipe forward to seat spigot end in bell. Take care to locate gasket
evenly around entire joint.

Tighten nuts with a suitable torque-limiting wrench. Torque for various sizes of bolts
shall be as follows:

Joint Size Bolt Size (Inches) Range of Torque
3-inch 5/8 40-60
4-24 inches 3/4 75-90

Tighten nuts alternately in order to produce an equal pressure on all parts of gland.

After a joint is assembled and securely tightened, completely coat nuts and bolts with an
approved bituminous protective coating, Koppers Company, Inc. Bitumastic Super Tank
or an approved equal.

3.8 CUTTING OF PLASTIC PIPE

A

B.

Cut pipe at right angles to centerline of pipe.

Perform cutting in a manner without damage to pipe and leaving a smooth end.
Pipes may be cut with a circular saw or hand saw.

Pipe spigot ends shall be deburred and beveled and insertion line shall be re-marked.

Length and angle of field bevels shall match factory bevels.

3.9 CUTTING OF DUCTILE IRON PIPE

A

B.

01/16/2014

Cut pipe at right angles to centerline of pipe.

Perform cutting in a neat, workmanlike manner without damage to pipe and leaving a
smooth end.

331013-10 Water Main Installation

© 2014 - Oak Creek Water and Sewer Utility



Cut pipes with an approved mechanical cutter.

Taper cut end of pipe to be used with rubber gasket joints by grinding or filing about 1/8-
inch back at an angle of approximately 30 degrees with centerline of pipe, and remove
any sharp or rough edges.

3.10 FITTINGS AND VALVES

A

B.

Provide fittings and valves as specified.

Place valves with operating stems vertical, except place butterfly valves with operating
stems horizontal.

Pipes shall not carry full weight of valves or fittings.

Provide fittings, valves, and valve boxes with individual support using minimum 16 x 8 x
4-inch solid concrete block set on a compacted trench bottom.

Anchor tees for thrust and torque restraint. Provide thrust or torque restraint in
accordance with Section 33 05 19 — Pressure Pipe Restraints.

3.11 HYDRANT SETTING

A

Provide hydrants, hydrant lead valves, fittings, and branch T-connectors with
independent support of minimum 16 x 8 x 4-inch solid concrete block or 3000 psi formed
concrete pad.

Place crushed stone, Type A5 as specified in Section 310516 — Aggregates for
Earthwork, below base of hydrant to 6 inches above drain holes in hydrant stem.

Set hydrant plumb and centerline of hydrant vertical.
Solidly buttress hydrant against undisturbed trench wall.

Set lowest hose connection to utility standard dimension above proposed finished grade
or, in absence of standard, to a minimum of 18 inches.

3.12 THRUST RESTRAINT

A

Thrust restrain water main in accordance with Section 330519 — Pressure Pipe
Restraints.

3.13 WATER MAIN DISINFECTION

A
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Disinfect water main in accordance with Section 33 13 00 — Water Main Disinfection.

331013-11 Water Main Installation

© 2014 — Oak Creek Water and Sewer Utility



3.14 WATER MAIN TESTING
A. Test completed water main in accordance with Section 33 17 00 — Water Main Testing.
3.15 POLYETHYLENE ENCASEMENT

A. Encase ductile iron pipe and fittings in polyethylene conforming to requirements of
ASTM D1248 and Section 33 13 16 — Corrosion Control - Pipe and Fittings.

END OF SECTION
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SECTION 3312 16

WATER VALVES AND BOXES

PART 1 GENERAL

1.1 SUMMARY
A. Section Includes:
1. Gate valves for control of flows in water main distribution system as indicated on
Drawings.
2. Valve boxes for access to water main valves.
3. Valve box adaptors.
B. Related Sections:
1. Applicable provisions of Division 01 — General Requirements shall govern Work
under this Section.
2. Section 33 10 13 - Water Main Installation.
3. Section 33 12 19 - Hydrants.
4. Section 33 12 26 - Water Valve Vaults.
5. Section 33 13 00 - Water Main Disinfection.
6. Section 33 13 16 - Corrosion Control, Pipe and Fittings.
7. Section 33 17 00 - Water Main Testing.
1.2 REFERENCES
A American Water Works Association (AWWA):
1. AWWA C509 - Resilient-Seated Gates Valves for Water Supply Service.
2. AWWA C550 - Protective Epoxy Interior Coatings for Valves and Hydrants.
13 SUBMITTALS
A. Section 01 33 00 — Submittal Procedures: Requirements for submittals.
B. Submit manufacturer's instruction for installation, operation, and maintenance.
1.4 DELIVERY, STORAGE, AND HANDLING
A. Cast markings on bonnet or body of each valve indicating manufacturer's name or mark,
year casting made, size of valve, and designation of working pressure.
B. Ship valves completely assembled.
C. Package valves to protect them during shipment and handling prior to placement.
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D. Gate valves shall not be dropped during unloading or handling.

E. Use hoists and slings with adequate load capacity for handling valves. Do not use hooks
or chains to handle valves.

F. Inspect valves at site for visual damage and compliance with specifications, and operate
through one complete open and close cycle.

G. Store valves to prevent entry of foreign material.

H. Protect valves stored outside from weather, especially operating mechanisms.
PART 2 PRODUCTS
2.1 RESILIENT-SEATED GATE VALVES

A. Manufacturers:

American Flow Control — Resilient Wedge Gate Valve.
McWane, Inc. - Clow Resilient Wedge Gate Valve.
McWane, Inc. - Kennedy Resilient Seat Gate Valve.
McWane, Inc. — M & H Resilient Seat Gate Valve.
Mueller Company - Resilient Wedge Gate Valve.

Or Approved Equal.

I A

B. Materials:

Conform to AWWA C509.

Non-rising bronze stem; valve opens counter-clockwise.

200 psi working pressure.

Internal parts accessible without removing main body from pressure line.

Cost internal cast iron surfaces with two (2) coats of corrosion resistant coating.
Internal diameter of valve equal to or greater than connection pipe diameter.
Mechanical joint ends.

Furnish with 2-inch operating nut, open counterclockwise.

O N R~ WDERE

2.2 PROTECTIVE FINISHES

A. Valves 3 through 12 inches: Standard AWWA coating, apply two (2) coats asphalt
varnish, in accordance with AWWA C509.

B. Final interior coat shall be an epoxy coating conforming to AWWA C550 and apply to
exposed ferrous elements, except for stainless steel.

2.3 CAST IRON VALVE BOXES
A. Manufacturers:
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Bingham & Taylor Corporation.
Ford Meter Box Company, Inc.
Tyler Pipe Company.

Or Approved Equal.

e

Materials: 5-1/4 inch diameter (minimum) shaft; round base, three (3) piece box; 5-1/4
inch drop lid marked "WATER"; length of assembly sized to span top of main to finished
grade with a minimum remaining adjustment of an additional three (3) inches.

24 VALVE BOX ADAPTORS

A.

Gate Valve Adaptor: Epoxy-coated, 1/4-inch steel with 1/2-inch rubber gasket, size to fit
valve. Similar and equal to adaptors manufactured by Adaptor, Inc., West Allis, WI.

PART 3 EXECUTION

3.1 INSTALLATION

A

B.

01/16/2014

Install valve in closed position and in accordance with manufacturer's instructions.

Set valve on solid masonry concrete blocking (16 x 8 x 4 inches) with long dimension of
block perpendicular to water main and level.

Assemble valve to water main and complete installation in accordance with Section
33 10 13 — Water Main Installation.

Extend bedding and compact up to elevation required to set valve box over valve.

Set valve box on valve box adaptor mounted on valve and on compacted bedding
material.

Place additional clear stone bedding, Type A3 as specified in Section 31 05 16 —
Aggregates for Earthwork material to a minimum depth of six (6) inches around valve
box and compact to prevent box or base from shifting.

Extend valve box to sub-grade and place a sheet of polyethylene over shaft prior to
inserting cover to seal box.

Valve boxes shall be set two (2) inches below finished pavement grade for asphaltic
pavements until final surface course of asphalt is completed, and to finished grade for
concrete pavements. No temporary ramping of valves shall be permitted. No “slider” type
adjustment rings shall be used.

Adjustment of valve box to temporary and finished grades will be responsibility of
grading and paving contractor.
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3.2 POLYETHYLENE ENCASEMENT

A. Encase all metal-based pipe and fittings in polyethylene conforming to requirements of
ASTM D1248 and Section 33 13 16 — Corrosion Control - Pipe and Fittings.

END OF SECTION
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SECTION 331219

HYDRANTS
PART 1 GENERAL
1.1 SUMMARY
A. Section Includes:
1. Hydrants for installation in water main system.
B. Related Sections:
1. Applicable provisions of Division 01 — General Requirements shall govern Work
under this Section.
2. Section 33 05 19 — Pressure Pipe Restraints.
3. Section 33 10 13 - Water Main Installation.
4. Section 33 12 16 — Water Valves and Boxes.
5. Section 33 13 00 - Water Main Disinfection.
6. Section 33 13 16 - Corrosion Control - Pipe and Fittings.
7. Section 33 17 00 - Water Main Testing.
1.2 REFERENCES
A. American Water Works Association (AWWA):
1. AWWA C502 - Dry Barrel Fire Hydrants.
2. AWWA M17 - Installation, Field Testing and Maintenance of Fire Hydrants.
B. Underwriters Laboratories, Inc. (UL):
1. UL 246 - Hydrants for Fire-Protection Service.
1.3 SUBMITTALS
A. Section 01 33 00 — Submittal Requirements: Requirements for submittals.
B. Submit manufacturer's instruction for installation, operation, and maintenance in
accordance with Section 01 33 00 — Submittal Procedures.
14 QUALITY ASSURANCE
A. Manufacturer shall furnish an affidavit stating that hydrant and material used in its
construction conform to requirements of AWWA C502, and UL 246.
15 DELIVERY, STORAGE, AND HANDLING
A. Permanently mark hydrants identifying manufacturer by name in common usage and
designating size of main valve opening and year of manufacture.
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B.

C.

D.

Protect hydrant units from damage in handling or transit.
Drain and close hydrant units before shipment.

Handle hydrant units with hoists and slings with adequate load capacity to prevent
damage during handling or installation.

PART 2 PRODUCTS

2.1 MANUFACTURERS

A

Hydrants:

1. Kennedy Valve — Guardian K-81A.

2. McWane, Inc. — Clow - Model 2500.

3. Mueller Company — Centurion 250 Series A-423.
4. Or Approved Equal.

2.2 MATERIALS

A

B.

01/16/2014

Hydrants shall be rated for 250 psi operating pressure and 500 psi test pressure.

Manufacture iron parts of ductile iron. Only exception is for parts designed to break on
traffic impact.

Hydrant shall be 5-1/4-inch valve opening, minimum, and shall be of compression type
closing with pressure.

Seat ring shall be made of bronze and threaded into a bronze subseat.
Gaskets sealing seat ring shall seal against a bronze surface.

Entire valve and rod assembly shall be removable through top of hydrant with a small
lightweight seat wrench.

Drain valve shall allow complete drainage of all residual water in hydrant.
Circumferential drain passage inside hydrant shall be all bronze.

Exterior fasteners below groundline shall be stainless steel.

Hydrant will be of traffic type. Design a frangible barrel and rod coupling to break upon
traffic impact to prevent damage to hydrant and connecting piping.

Hydrant shall be capable of being rotated 360 degrees by loosening two (2) bolts on
barrel coupling.
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2.3
A
B.
C.
2.4
A
01/16/2014

Groundline devices utilizing lugs, keeper devices, frangible bolts, or breakaway barrels
will not be accepted.

Operating nut shall be ductile iron and serve as a weather shield. Hydrant bonnet shall
have an arrow cast on it showing direction to open.

Sealing surfaces shall use O-ring seals. Install a travel stop device in bonnet to limit
downward travel of rod. Fill lubrication chamber with all-weather grease. Provide an
anti-friction thermoplastic washer to reduce operating torque required to operate hydrant.

Equip hydrant with two 2-1/2-inch hose nozzles and one 4-1/2-inch pumper nozzle.
Position hose nozzles 180 degrees apart.

Pumper nozzle shall be on same plane as hose nozzles. Nozzle threads shall be National
Standard Fire Hose Screw Thread as described in Appendix A of AWWA C502.

Nozzle caps and operating nut will be pentagon nuts, 1 1/2-inch point to flat as measured
at bottom of nut.

Thread nozzles into upper barrel with reverse (counterclockwise) threads and lock in
place with a mechanical device.

Hydrant Extensions:

1. Fabricate in multiples of six (6) inches with rod and coupling to increase barrel
length.

2. Maximum of one (1) extension per hydrant may be used.

3. If additional extension is necessary on hydrant with existing extension, remove

existing extension and replace with single, adequate extension.

FACTORY FINISH

Thoroughly clean inside and outside all ferrous metal parts of hydrant.

Apply two (2) coats asphalt varnish, FS TT-V-51, to exterior surfaces below ground line
and exposed interior surfaces below main valve. Apply two (2) coats asphalt varnish to
interior surfaces above main valve except machined surfaces.

Apply one coat primer to top section of hydrant and one coat of finish paint.
1. Color: Yellow top for public hydrants and red for private hydrants.

POLYETHYLENE ENCASEMENT

Encase metal-based pipe and fittings in polyethylene conforming to requirements of
ASTM D1248 and Section 33 13 16 — Corrosion Control - Pipe and Fittings.
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PART 3 EXECUTION - Not Used

END OF SECTION
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SECTION 331300
WATER MAIN DISINFECTION

PART 1 GENERAL

11 SUMMARY

A

Section Includes:

Disinfection of Water Mains, Fittings, and Appurtenances.
Disinfection Materials.

Disinfection Methods.

Pipe Filling and Contact.

Sampling and Testing.

Re-disinfection.

Disinfection Procedure for Cutting into Existing Main.
Flushing of Main.

N ORAEWLNE

Related Sections:

1. Applicable provisions of Division 01 — General Requirements shall govern Work
under this Section.

Section 33 10 13 — Water Main Installation.

Section 33 12 16 - Water Valves and Boxes.

Section 33 12 19 - Hydrants.

Section 33 17 00 — Water Main Testing.

o krwn

1.2 REFERENCES

A

B.

American Water Works Association (AWWA):

1. AWWA B301 - Standard for Liquid Chlorine.
2. AWWA C651 - Standard for Disinfecting Water Mains.
3. Standard Methods for the Examination of Water and Wastewater.

NSF International (NSF):
1. NSF 61 - Drinking Water System Components - Health Effects.

13 PERFORMANCE REQUIREMENTS

A

01/16/2014

Basic disinfection procedure consists of:

1. Preventing contaminating materials from entering water main during storage,
construction, or repair.
2. Removing by flushing or other means materials that may have entered water
main.
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3. Chlorinating any residual contamination that may remain and flushing
chlorinated water from main.
4. Determining bacteriological quality by laboratory test after disinfection.

14 DELIVERY, STORAGE, AND HANDLING

A

Store calcium hypochlorite in cool, dark, dry environment prior to use to minimize its
deterioration.

Furnish new, unopened containers for work. Partially filled containers used on previous
jobs shall not be allowed.

15 QUALITY ASSURANCE

A

Disinfection of water main, sampling, and testing in accordance with local, state, and
federal regulatory rules and regulations. Perform disinfection to meet most stringent
regulations.

Contractor shall take samples of water and deliver samples to Oak Creek Water and
Sewer Utility for testing and analysis.

PART 2 PRODUCTS

2.1 MATERIALS

A

Hypochlorite Liquid (All Piping, Fittings and Hydrants): Bleach with a concentration of
12 percent sodium hypochlorite.

PART 3 EXECUTION

3.1 PREPARATION

A.

B.

01/16/2014

Take precautions to protect interiors of pipes, fittings, and valves against contamination.

Pipe delivered for construction shall be laid out and soundly supported above ground
surface to minimize entrance of foreign material.

Complete pipe joints in trenches before work is stopped. If site water accumulates in
trench, plug pipe until trench is dry.

Do not use contaminated material or any material capable of supporting prolific growth
of microorganisms for sealing joints.

Handle sealing material or gaskets in a manner that avoids contamination.
Lubricant used in installation of sealing gaskets shall be suitable for potable water usage.
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Deliver lubricant to job in closed containers and keep clean and free of soil and other
contaminants.

If soil or debris enters pipe and, in opinion of Utility Inspector and will not be removed
by flushing operation, clean interior of pipe by mechanical means and then swab with one
(1) percent hypochlorite disinfecting solution.

Undertake cleaning using a pig, swab, or "go-devil" only when Utility Inspector
determines that such operation will not force mud or debris into pipe joint spaces.

If difficulties arise that prevent pipe and fittings from remaining dry during installation,
make every effort to assure that any water that enters pipe joint spaces contains an
available chlorine concentration of approximately 25 mg/L.

If main is flooded during construction, clear main of floodwater by draining and flush
with potable water until clean. Fill flooded section with chlorinated potable water which
at end of 24 hour holding period will have a free chlorine residual of not less than 25
mg/L.

3.2 CHLORINATION METHODS

A

Add required volume of liquid chlorine to achieve a concentration of 12 percent sodium
hypochlorite.

Provide liquid chlorine in accordance with AWWA B301.

Disinfect water main piping, fittings and related appurtenances in accordance with
AWWA C651.

3.3 PIPE FILLING AND CONTACT

A

01/16/2014

When installation is completed, fill main with water at a rate such that water within main
will flow at a velocity no greater than one (1) foot per second.

Water for filling and initial flushing of main shall be separately metered and paid for by
Contractor. Contractor shall provide labor and material necessary to transfer water from
source to main to be tested. Only City of Oak Creek Water and Sewer Utility employees
shall operate valves.

Water shall enter main and be tested at low point in system to force entrapped air out at
high end through an available hydrant or air release valve.

Close upper end hydrant or valve after air is expelled and chlorinated water discharge is
present.
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Take precautions to assure that entrapped air is eliminated.
Water shall remain in pipe for at least 24 hours or as defined by regulatory requirements.

If water temperature is less than 40 degrees F, water shall remain in pipe for at least 48
hours.

Position valves so that strong chlorine solution in main being treated will not flow into
water mains in active service.

3.4 SAMPLING AND TESTING

A

Water from new mains must successfully pass bacteriological test in accordance with
requirements of State environmental regulatory agency having jurisdiction over public
water supply.

Provide access to main for chlorination and sampling as directed by Utility Inspector.

Properly and securely brace and maintain excavation until successful testing, flushing,
chlorinating, and sampling of main is completed.

Contractor shall be responsible for protecting any required excavation by means of proper
barricades and lanterns during sampling and testing period.

Oak Creek Water and Sewer Utility will obtain laboratory test results of water samples
received from Contractor.

Provide minimum of one (1) sample from new main and one (1) from each branch.

Extremely long mains will require intermediate sampling every 1200 feet as well as a
sample at its end.

Collect samples for bacteriological analysis in sterile bottles treated with sodium
thiosulfate as required by Standard Methods.

Do not use hoses or fire hydrants in collection of samples.

Provide corporation cock installed in main with copper tube gooseneck assembly. After
samples have been collected, remove gooseneck assembly and retain for future use.

35 RE-DISINFECTION

A

B.

01/16/2014

If initial disinfection fails to produce satisfactory bacteriological samples, reflush and
resample main.

If check samples show presence of coliform organisms, rechlorinate main by continuous
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feed or slug method of chlorination until satisfactory results are obtained.

Contractor shall be responsible for costs of re-chlorination and testing including
additional cost of water from Oak Creek Water and Sewer Utility for flushing and
contact.

3.6 DISINFECTION PROCEDURE FOR CUTTING INTO EXISTING MAIN

A

B.

Disinfect area around existing main at connection or cut-in with hypochlorite powder.

Swab or spray interior of pipe and fittings used in making connection with one percent
hypochlorite solution just prior to installation.

Make connection to a section of existing water main by isolating with new section. Both
existing and first section of new main shall be isolated, disinfected using slug method in
AWWA C651, sampled, and tested immediately after connection and isolation.

3.7 FLUSHING OF MAIN

A

01/16/2014

After required retention period has ended, flush chlorinated water from main until
chlorine measurements show no residual chlorine remains.

Obtain a minimum flushing velocity of 2.5 feet per second.

Minimum Flushing Rate

Pipe Diameter Flow Rate for Flushing
(inches) (gpm)
4 100
6 220
8 390
10 600
12 870

Verify with Oak Creek Water and Sewer Utility for requirements for disposal of heavily
chlorinated water to sanitary sewer system.

Neutralize chlorine residual of water being disposed by treating with one (1) of the

following chemicals:

1. Chemical Amount Required to Neutralize Chlorine Concentration per 100,000
Gallons:
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01/16/2014

Residual Sulfur Sodium Sodium Sodium
Chlorine Dioxide Bisulfite Sulfite Thiosulfate
Concentration (S02) (NaHSO3) (Na2Ss03) (Na2S203 + 5H20)
Mg/L Ib Ib Ib Ib

1 0.8 1.2 1.4 1.2

2 1.7 2.5 2.9 2.4

10 8.3 125 14.6 12.0

50 41.7 62.6 73.0 60.0

END OF SECTION
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SECTION 331316
CORROSION CONTROL - PIPE AND FITTINGS

PART 1 GENERAL

11 SUMMARY

A. Section Includes:
1. Polyethylene Sheeting.
2. Polyethylene Installation — Tube Method.
3. Polyethylene Installation — Sheet Method.
4. Polyethylene Installation — Fitting and Appurtenances.
5. Galvanic Anodes.
B. Related Sections:
1. Applicable provisions of Division 01 — General Requirements shall govern Work

under this Section.

Section 33 05 01 — Ductile Iron Pipe and Fittings.
Section 33 05 19 — Pressure Pipe Restraints.
Section 33 10 13 — Water Main Installation.
Section 33 12 16 - Water Valves and Boxes.
Section 33 12 19 - Hydrants.

o gk wn

1.2 REFERENCES

A American Water Works Association (AWWA):
1. AWWA C105 - Polyethylene Encasement for Ductile Iron Piping for Water and
Other Liquids.

B. ASTM International (ASTM):
1. ASTM D4976 — Specification for Polyethylene Plastics Molding and Extrusion
Materials.

13 ENVIRONMENTAL REQUIREMENTS

A. Due to deterioration from sunlight, minimize exposure of polyvinyl chloride and
polyethylene materials prior to backfilling.
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PART 2 PRODUCTS

2.1 MATERIALS

A.

Polyethylene Sheeting: Polyethylene sheeting conforming to ASTM D4976, Type I,
Class B, color black, Grade E-1, 1200 psi tensile strength, minimum thickness of 8 mil.
Tube diameter or sheet width shall conform to AWWA C105.

Galvanic Anodes: Provide galvanic anode system as indicated on Detail Drawing “A”
attached at the end of this Project Manual. Provide anodes at all existing connections.

All metal-based fittings, when utilized with PVC or PE piping, shall be triple-wrapped
with polyethylene sheeting.

Tape: Two (2) inch wide, black tape with rubber adhesive and minimum nine (9) mil
polyethylene backing. Tape shall be 3M™ Preservation Sealing Tape 481 or an approved
equal.

Use corrosion resistant steel nuts and bolts for buried joints, fittings, and specials. Nuts
and bolts shall be NSS Technologies, Inc. Cor-Blue or an approved equal.

PART 3 EXECUTION

3.1 PREPARATION

A.

Polyethylene encasement shall seal and prevent contact between pipe and surrounding
backfill and bedding material.

Remove all lumps of clay, mud, cinders, and similar materials that may have accumulated
on surface of pipe during storage.

3.2 INSTALLATION - TUBE METHOD

A

01/16/2014

Cut polyethylene tube to a length approximately two feet longer than that of pipe section.
Slip tube around pipe, centering it to provide a one (1) foot overlap on each adjacent pipe
section, and bunching it accordion fashion lengthwise until it clears pipe ends.

Lower pipe into trench and make up pipe joint with preceding section of pipe. Provide
shallow bell hole at joints to facilitate installation of polyethylene tube.

After assembling pipe joint, overlap pipe joint with polyethylene tube.
Pull bunched polyethylene from preceding length of pipe, slip over end of new length of
pipe, and secure in place.
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Slip end of polyethylene from new pipe section over end of first wrap until it overlaps
joint at end of preceding length of pipe.

Secure overlap in place. Overlaps shall be secured by use of adhesive tape capable of
holding polyethylene encasement in place until backfilling operations are completed.

Take up slack width to make a snug, but not tight fit along barrel of pipe, securing fold at
guarter points.

Repair any rips, punctures, or other damage to polyethylene with adhesive tape or with a
short length of polyethylene tube cut open, wrapped around pipe, and secured in place.

Proceed with installation of next section of pipe in same manner.

3.3 INSTALLATION - SHEET METHOD

A

B.

Cut polyethylene sheet to length approximately two feet longer than that of pipe section.

Center cut length to provide one-foot overlap on each adjacent pipe section, bunching it
until it clears pipe ends.

Wrap polyethylene around pipe so that it circumferentially overlaps top quadrant of pipe
and both portions of adjoining pipe. Tape securely.

Secure cut edge of polyethylene sheet at intervals of approximately three feet.
Lower wrapped pipe into trench and make up pipe joint with preceding section of pipe.

Take up slack width to make snug, but not tight, fit along barrel of pipe, securing fold at
quarter points.

Repair any rips, punctures, or other damage to polyethylene with adhesive tape or with a
short length of polyethylene tube cut open, wrapped around pipe, and secured in place.
Proceed with installation of next section of pipe in same manner.

3.4 INSTALLATION - FITTING AND APPURTENANCES

A

01/16/2014

Cover bends, reducers, offsets, and other pipe-shaped appurtenances with polyethylene in
same manner as pipe.

When valves, tees, crosses, and other odd-shaped pieces cannot be wrapped practically in
a tube, wrap with flat sheet or split length of polyethylene tube by passing sheet under
appurtenance. Seal laps with adhesive tape.
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C. Provide triple layer wrapping of all metal-based water main appurtenances.
35 INSTALLATION - GALVANIC ANODES

A. Provide and install galvanic anode system for all existing connections as indicated on
Drawing Detail “A” included at the end of this Project Manual.

END OF SECTION
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SECTION 33 17 00
WATER MAIN TESTING

PART 1 GENERAL

11 SUMMARY
A. Section Includes:
1. Pressure testing of completed water main.
2. Leakage testing of completed water main.
B. Related Sections:
1. Applicable provisions of Division 01 — General Requirements govern Work
under this Section.
2. Section 33 10 13 — Water Main Installation.
3. Section 33 12 19 — Hydrants.
4. Section 33 13 00 — Water Main Disinfection.
1.2 REFERENCES
A American Water Works Association (AWWA):
1. AWWA C600 - Installation of Ductile-lron Water Mains and Their
Appurtenances.
2. AWWA C605 — Underground Installation of Polyvinyl Chloride (PVC) Pressure
Pipe and Fittings for Water.
B. ASTM International (ASTM):
1. ASTM F2164 - Practice for Field Leak Testing of Polyethylene (PE) Pressure
Piping Systems Using Hydrostatic Pressure.
13 SUBMITTALS
A. Section 01 33 00 - Submittal Procedures: Requirements for submittals.
B. Contractor shall submit a testing schedule and procedure to Utility Engineer and Utility
Inspector for review 10 days prior to initiating testing program.
C. Submittal shall include type of equipment and location of its connection to new system.
14 QUALITY ASSURANCE
A. Testing shall be in accordance with AWWA C600, AWWA C605 and ASTM F2164.
B. Testing of water main shall comply with local and state regulatory agency rules and
regulations where applicable.
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PART 2 PRODUCTS- Not Used

PART 3 EXECUTION

3.1 TESTS REQUIRED

A

B.

Test new installations of water main for pressure and leakage.

Contractor shall notify Utility Engineer and Utility Inspector 48 hours prior to initiation
of testing.

Contractor shall not perform any testing without Utility Inspector present.

New water main shall not be connected to an existing main until after safe water samples
have been obtained from new water main system addition.

Where a new main is to connect to an existing main, provide the following connection
procedure prior to performance of a pressure/leakage test of new main.

1.

4.

Contractor shall install a 2-foot bolted flanged spool piece between existing
water main valve and new main.

Prior to testing, remove spool piece and bolt a temporary plug on end of new
main for testing purposes.

After specified pressure and leakage tests have been completed on new main,
disinfect spool piece, remove plug, and insert spool piece between new main and
existing main.

Do not connect new main to existing water main with a valved connection.

3.2 PRESSURE TESTING

A

01/16/2014

After pipe has been laid, subject newly laid pipe or any valved section thereof to a
hydrostatic pressure of at least 1.5 times working pressure at point of testing.

Tests pressures shall:

ok

Not be less than 1.25 times working pressure at highest point along test section.
Not exceed pipe or thrust restraint design pressures.

Be of at least two (2) hour duration.

Not vary by more than plus or minus five (5) psi for duration of test.

Not exceed twice rated pressure of valves or hydrants when pressure boundary of
test section includes closed gate valves or hydrants.

Do not operate valves in either direction at differential pressure exceeding rated
pressure.

Not exceed rated pressure of valves when pressure boundary of test section
included closed, resilient seated gate valves or butterfly valves.
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Slowly fill each valved section of pipe and apply specified test pressure, based on
elevation of lowest point of line or section under test and corrected to elevation of test
gage, by means of a pump connected to pipe acceptable to Utility Engineer and Utility
Inspector.

Do not operate valves in either opening or closing direction at differential pressures
above rated pressure.

Before applying specified test pressure, completely expel air from section of pipe under
test.

If permanent air vents are not located at all high points, Contractor shall install
corporation cocks at such points to expel air as line is filled with water.

After all air has been expelled, close corporation cocks and apply test pressure. At
conclusion of pressure test, remove corporation cocks and plug or leave in place at
discretion of Utility.

Carefully examine exposed pipe, fittings, valves, hydrants, and joints during test.

Repair or replace any damaged or defective pipe, fittings, valves, or hydrants that are
discovered following pressure test with sound material, and repeat test until it is
satisfactory to Utility Engineer and Utility Inspector.

3.3 LEAKAGE TESTS

E.

01/16/2014

Leakage test may be conducted concurrently with pressure test.

Leakage shall be defined as quantity of water that must be supplied into newly laid pipe,
or any valved section thereof, to maintain pressure within five (5) psi of specified test
pressure after air in pipeline has been expelled and pipe has been filled with water.

Leakage shall not be measured by a drop in pressure in a test section over a period of
time.

No pipe installation will be accepted if leakage is greater than that determined by
following formula:

L = SD times Square Root of P, divided by 133,200
Where L is allowable leakage in gallons per hour; S is length of pipe tested in

lineal feet; D is nominal diameter of pipe in inches; and P is average test pressure
during leakage test in pounds per square inch gage.

When hydrants are in test section, test shall be made against main valve in hydrant.
331700-3 Water Main Testing

© 2014 - Oak Creek Water and Sewer Utility



F. Acceptance shall be determined on basis of allowable leakage.

G. If any test of laid pipe discloses leakage greater than that specified, Contractor shall, at its
own expense, locate and make repairs or replacement.

END OF SECTION
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State of Wisconsin

Department of Workforce Development DEPA RTMENTAL ORDER

Equal Rights Division

ISSUE DATE: 12/10/2013

PROJECT:

W. RYAN RD. (STH 100) WATER MAIN RELAY & HYDRANT RELOCATIONS
OAK CREEK CITY, MILWAUKEE COUNTY, WI
Determination No. 201302644 [Owner Project No. 2013-0350.06]

PROJECT OWNER: REQUESTER:
MICHAEL J SULLIVAN, UTILITY ENGINEER ADAM SCHULTZ, DESIGN ENGINEER
CITY OF OAK CREEK GRAEF
170 W DREXEL AVE 125 S 84TH STREET SUITE 401
OAK CREEK, WI 53154 MILWAUKEE, WI 53214

ADDITIONAL CONTACT:

NOTE: The Requester must provide a copy of this Project
Determination and enclosures to the Project Owner and Additional
Contact.

The department received an application for prevailing wage rate determination for the above-captioned
project. The department conducted a survey to determine the prevailing wage rate for the trade(s) or
occupation(s) needed to complete the project. The survey’s findings appear in the attached project
determination.

If you believe that the wage rate for any trade or occupation does not accurately reflect the prevailing
wage rate in the city, village or town where the project is located, you may ask the department to
conduct an administrative review of such wage rate. You must submit this request in writing within 30
days from the date indicated above. Additionally, your request must include wage rate information from
at least three similar projects in the city, village or town where the proposed project is located and on
which some work has been performed by the contested trade(s) during the current survey period and
was previously considered by the department in issuing the attached determination. See DWD 290.10
of the Wisconsin Administrative Code and either s. 66.0903(3)(br), Stats., or s. 103.49(3)(c), Stats., for
a complete explanation of the administrative review process.

Enclosures

It is hereby ordered that the prevailing wage rates set forth in the attached project determination shall
only be applicable to the above referenced project. This order is a FINAL ORDER of the department
unless a timely request for an administrative review is filed with the department.

ISSUED BY:
Equal Rights Division
Labor Standards Bureau
Construction Wage Standards Section
P.O. Box 8928, Madison, WI 53708-8928
(608)266-6861

Web Site: http://dwd.wisconsin.gov/er/

ERD-16866 (R. 06/2013)






PREVAILING WAGE RATE DETERMINATION
Issued by the State of Wisconsin
Department of Workforce Development
Pursuant to s. 66.0903, Wis. Stats.
Issued On: 12/10/2013

DETERMINATION NUMBER: 201302644

EXPIRATION DATE:

PROJECT NAME:

PROJECT LOCATION:

Prime Contracts MUST Be Awarded or Negotiated On Or Before
6/8/2014. If NOT, You MUST Reapply.

W. RYAN RD. (STH 100) WATER MAIN RELAY & HYDRANT RELOCATIONS

PROJECT NO: 2013-0350.06

OAK CREEK CITY, MILWAUKEE COUNTY, WI

CONTRACTING AGENCY: CITY OF OAK CREEK

CLASSIFICATION:

OVERTIME:

FUTURE INCREASE:

PREMIUM PAY:

DOT PREMIUM:

APPRENTICES:

SUBJOURNEY:

Contractors are responsible for correctly classifying their workers. Either call the Department of
Workforce Development (DWD) with trade or classification questions or consult DWD'’s Dictionary of
Occupational Classifications & Work Descriptions on the DWD website at:
dwd.wisconsin.gov/er/prevailing_wage_rate/Dictionary/dictionary_main.htm.

Time and one-half must be paid for all hours worked:
- over 10 hours per day on prevailing wage projects
- over 40 hours per calendar week
- Saturday and Sunday
- on all of the following holidays: January 1; the last Monday in May; July 4;
the 1st Monday in September; the 4th Thursday in November; December
25;
- The day before if January 1, July 4 or December 25 falls on a Saturday;
- The day following if January 1, July 4 or December 25 falls on a Sunday.
Apply the time and one-half overtime calculation to whichever is higher between the Hourly Basic Rate
listed on this project determination or the employee's regular hourly rate of pay. Add any applicable
Premium or DOT Premium to the Hourly Basic Rate before calculating overtime.

A DOT Premium (discussed below) may supersede this time and one-half requirement.

When a specific trade or occupation requires a future increase, you MUST add the full hourly increase
to the "TOTAL" on the effective date(s) indicated for the specific trade or occupation.

If indicated for a specific trade or occupation, the full amount of such pay MUST be added to the
"HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whevenever such pay is
applicable.

This premium only applies to highway and bridge projects owned by the Wisconsin Department of
Transportation and to the project type heading "Airport Pavement or State Highway Construction." DO
NOT apply the premium calculation under any other project type on this determination.

Pay apprentices a percentage of the applicable journeyperson's hourly basic rate of pay and hourly
fringe benefit contributions specified in this determination. Obtain the appropriate percentage from
each apprentice’s contract or indenture.

Subjourney wage rates may be available for some of the trades or occupations indicated below with
the exception of laborers, truck drivers and heavy equipment operators. Any employer interested in
using a subjourney classification on this project MUST complete Form ERD-10880 and request the
applicable wage rate from the Department of Workforce Development PRIOR to using the subjourney
worker on this project.
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This document MUST BE POSTED by the CONTRACTING AGENCY in at least one conspicuous and easily accessible place on
the site of the project . A local governmental unit may post this document at the place normally used to post public notices if
there is no common site on the project. This document MUST remain posted during the entire time any worker is employed on
the project and MUST be physically incorporated into the specifications and all contracts and subcontracts. If you have any
guestions, please write to the Equal Rights Division, Labor Standards Bureau, P.O. Box 8928, Madison, Wisconsin 53708 or call
(608) 266-6861.

The following statutory provisions apply to local governmental unit projects of public works and are set forth below
pursuant to the requirements of s. 66.0903(8), Stats.

S.66.0903 (1) (f) & s. 103.49 (1) (c) "PREVAILING HOURS OF LABOR" for any trade or occupation in any area means 10
hours per day and 40 hours per week and may not include any hours worked on a Saturday or Sunday or on any of the following
holidays:

. January 1.

. The last Monday in May.

. July 4.

. The first Monday in September.

. The 4th Thursday in November.

. December 25.

. The day before if January 1, July 4 or December 25 falls on a Saturday.

. The day following if January 1, July 4 or December 25 falls on a Sunday.

O~NOUTA WNPE

S. 66.0903 (10) RECORDS; INSPECTION; ENFORCEMENT.

(a) Each contractor, subcontractor, or contractor's or subcontractor's agent performing work on a project of public works that is
subject to this section shall keep full and accurate records clearly indicating the name and trade or occupation of every person
performing the work described in sub. (4) and an accurate record of the number of hours worked by each of those persons and
the actual wages paid for the hours worked.

S. 66.0903 (11) LIABILITY AND PENALTIES.

(a) 1. Any contractor, subcontractor, or contractor's or subcontractor's agent who fails to pay the prevailing wage rate determined
by the department under sub. (3) or who pays less than 1.5 times the hourly basic rate of pay for all hours worked in excess of
the prevailing hours of labor is liable to any affected employee in the amount of his or her unpaid wages or his or her unpaid
overtime compensation and in an additional amount as liquidated damages as provided under subd. 2., 3., whichever is
applicable.

2. If the department determines upon inspection under sub. (10) (b) or (c) that a contractor, subcontractor, or contractor's or
subcontractor's agent has failed to pay the prevailing wage rate determined by the department under sub. (3) or has paid less
than 1.5 times the hourly basic rate of pay for all hours worked in excess of the prevailing hours of labor, the department shall
order the contractor to pay to any affected employee the amount of his or her unpaid wages or his or her unpaid overtime
compensation and an additional amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime
compensation as liquidated damages within a period specified by the department in the order.

3. In addition to or in lieu of recovering the liability specified in subd. 1. as provided in subd. 2., any employee for and in behalf of
that employee and other employees similarly situated may commence an action to recover that liability in any court of competent
jurisdiction. If the court finds that a contractor, subcontractor, or contractor's or subcontractor's agent has failed to pay the
prevailing wage rate determined by the department under sub. (3) or has paid less than 1.5 times the hourly basic rate of pay for
all hours worked in excess of the prevailing hours of labor, the court shall order the contractor, subcontractor, or agent to pay to
any affected employee the amount of his or her unpaid wages or his or her unpaid overtime compensation and an additional
amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime compensation as liquidated damages.
5. No employee may be a party plaintiff to an action under subd. 3. unless the employee consents in writing to become a party
and the consent is filed in the court in which the action is brought. Notwithstanding s. 814.04 (1), the court shall, in addition to any
judgment awarded to the plaintiff, allow reasonable attorney fees and costs to be paid by the defendant.
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| BUILDING OR HEAVY CONSTRUCTION |

Includes sheltered enclosures with walk-in access for the purpose of housing persons, employees, machinery,
equipment or supplies and non-sheltered work such as canals, dams, dikes, reservoirs, storage tanks, etc. A sheltered
enclosure need not be "habitable" in order to be considered a building. The installation of machinery and/or equipment,
both above and below grade level, does not change a project's character as a building. On-site grading, utility work and
landscaping are included within this definition. Residential buildings of four (4) stories or less, agricultural buildings,
parking lots and driveways are NOT included within this definition.

SKILLED TRADES

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
101 Acoustic Ceiling Tile Installer 32.93 19.81 52.74

Future Increase(s):
Add $.75/hr on 6/3/2013. Add $1.25/hr on 6/2/2014.

102 Boilermaker 31.09 27.23 58.32

103 Bricklayer, Blocklayer or Stonemason 35.80 16.87 52.67

Future Increase(s):
Add $1.45/hr on 6/01/2013

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

104 Cabinet Installer 32.93 19.81 52.74

Future Increase(s):
Add $.75/hr on 6/3/2013. Add $1.25/hr on 6/2/2014.

105 Carpenter 32.93 19.81 52.74
Future Increase(s):
Add $.75/hr on 6/3/2013. Add $1.25/hr on 6/2/2014.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

106 Carpet Layer or Soft Floor Coverer 33.43 19.21 52.64
107 Cement Finisher 32.57 17.03 49.60
108 Drywall Taper or Finisher 29.87 18.79 48.66
109 Electrician 32.20 21.71 53.91

Future Increase(s):
Add $1.60/hr on 6/1/2013.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

110 Elevator Constructor 41.71 23.88 65.59
111 Fence Erector 28.00 4.50 32.50

112 Fire Sprinkler Fitter 37.45 19.30 56.75
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113
114
115
116
117
118
119
120
121
122
123
124
125

126

127

129

130

132
133

134

135

137

Fringe Benefits Must Be Paid On All Hours Worked
TRADE OR OCCUPATION

Glazier

Heat or Frost Insulator
Insulator (Batt or Blown)
Ironworker

Lather

Line Constructor (Electrical)
Marble Finisher

Marble Mason

Metal Building Erector
Millwright

Overhead Door Installer
Painter

Pavement Marking Operator
Piledriver

Future Increase(s):
Add $.75/hr on 6/3/2013.

Premium Increase(s):
Add $.65/hr for Piledriver Loftsman; Add $.75/hr for
Sheet Piling Loftsman. DOT PREMIUM: Pay two times
the hourly basic rate on Sunday, New Year's Day,
Memorial Day, Independence Day, Labor Day,
Thanksgiving Day & Christmas Day.

Pipeline Fuser or Welder (Gas or Utility)
Plasterer
Plumber
Future Increase(s):
Add $1.00/hr 6/1/2013; Add $1.00/hr 6/1/2014.
Refrigeration Mechanic
Roofer or Waterproofer
Sheet Metal Worker
Future Increase(s):
Add $1.41/hour 6/1/2013; Add $1.56/hour 6/1/2014.
Steamfitter
Teledata Technician or Installer

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

HOURLY

BASIC RATE

OF PAY

$

34.19
33.93
27.47
31.31
33.43
37.05
20.00
35.58
18.50
28.28
27.30
29.27
30.00

29.06

31.18
32.06

36.47

37.76
29.40

36.17

37.76

24.75

HOURLY
FRINGE

BENEFITS

$
18.25

23.26
19.16
21.99
19.31
16.94
0.00
16.37
3.20
24.19
3.28
18.18
0.00

25.46

19.29
17.68

19.47

19.99
15.55

18.00

19.99

16.08
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53.30
52.74
53.99
20.00
51.95
21.70
52.47
30.58
47.45
30.00

54.52

50.47
49.74

55.94

57.75
44.95

54.17

57.75

40.83
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138

139

140
141
142
143
144

146

147

150

151
152
153

154

201
203

204

205

207

Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
Temperature Control Installer 37.31
Terrazzo Finisher 26.57
Future Increase(s):
Add $ .80 on 6/1/2013
Terrazzo Mechanic 29.51
Tile Finisher 22.27
Tile Setter 29.70
Tuckpointer, Caulker or Cleaner 34.35
Underwater Diver (Except on Great Lakes) 34.16
Well Driller or Pump Installer 25.32
Future Increase(s):
Add $.20/hr on 06/01/2013.
Siding Installer 37.20
Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION 28.24
ONLY
Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 29.64
Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 25.94
Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 24.08
Groundman - ELECTRICAL LINE CONSTRUCTION ONLY 24.00
TRUCK DRIVERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
Single Axle or Two Axle 33.32
Three or More Axle 18.00
Articulated, Euclid, Dumptor, Off Road Material Hauler 33.52
Future Increase(s):
Add $0.75/hour 6/3/2013; Add $1.00/hour 6/2/2014; Add
$1.50/hour 6/1/2015; Add $1.60/hour 5/30/2016.
Pavement Marking Vehicle 20.85
Truck Mechanic 18.00

HOURLY
FRINGE

BENEFITS

$
19.49

16.50

17.63

6.52
16.05
11.13
15.31

15.45

17.01

15.10

14.64
13.57
12.96

11.57

HOURLY
FRINGE

BENEFITS

$
17.60

9.50

17.60

11.02

9.50
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47.14
28.79
45.75
45.48
49.47

40.77

54.21

43.34

44.28
39.51
37.04

35.57

TOTAL
$

50.92

27.50

51.12

31.87

27.50
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LABORERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
301 General Laborer 28.82 16.11 44.93
Premium Increase(s):
Add $.11 for mortar mixer, fork lift operator, air and
electric equipment and power buggy operators; Add
$.22 for jackhammer operator, certified welder, gunite
machineman.
302 Asbestos Abatement Worker 18.00 0.00 18.00
303 Landscaper 11.00 3.97 14.97
310 Gas or Utility Pipeline Laborer (Other Than Sewer and Water) 19.69 16.03 35.72
311 Fiber Optic Laborer (Outside, Other Than Concrete Encased) 17.24 15.03 32.27
314 Railroad Track Laborer 14.50 3.53 18.03
315 Final Construction Clean-Up Worker 28.82 15.61 44.43

HEAVY EQUIPMENT OPERATORS
SITE PREPARATION, UTILITY OR LANDSCAPING WORK ONLY

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
501 Air Track, Rotary or Percussion Drilling Machine &or Hammers, Blaster; 33.82 17.60 51.42

Asphalt Milling Machine; Boring Machine (Directional, Horizontal or
Vertical); Backhoe (Track Type) Having a Mfgr's Rated Capacity of
130,000 Lbs. or Over; Backhoe (Track Type) Having a Mfgr's Rated
Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under);
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Crane, Shovel, Dragline, Clamshells;
Forklift (Machinery Moving or Steel Erection, 25 Ft & Over); Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Master Mechanic; Mechanic or
Welder; Robotic Tool Carrier (With or Without Attachments); Scraper (Self
Propelled or Tractor Drawn) 5 cu yds or More Capacity; Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Tractor (Scraper, Dozer, Pusher, Loader); Trencher
(Wheel Type or Chain Type Having Over 8 Inch Bucket).

Future Increase(s):
Add $0.75/hour 6/3/2013; Add $1.00/hour 6/2/2014; Add
$1.50/hour 6/1/2015; Add $1.60/hour 5/30/2016.
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
CODE TRADE OR OCCUPATION OF PAY
$
502 Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp); 33.52

Environmental Burner; Forestry Equipment, Timbco, Tree Shear, Tub
Grinder, Processor; Jeep Digger; Screed (Milling Machine); Skid Rig;
Straddle Carrier or Travel Lift; Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8 Inch Bucket & Under).

Future Increase(s):
Add $0.75/hour 6/3/2013; Add $1.00/hour 6/2/2014; Add
$1.50/hour 6/1/2015; Add $1.60/hour 5/30/2016.

503 Air Compressor (&/or 400 CFM or Over); Augers (Vertical & Horizontal); 33.52
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Crusher, Screening or Wash Plant;
Farm or Industrial Type Tractor; Forklift; Generator (&/or 150 KW or Over);
Greaser; High Pressure Utility Locating Machine (Daylighting Machine);
Mulcher; Oiler; Post Hole Digger or Driver; Pump (3 Inch or Over) or Well
Points; Refrigeration Plant or Freeze Machine; Rock, Stone Breaker; Skid
Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

Future Increase(s):
Add $0.75/hour 6/3/2013; Add $1.00/hour 6/2/2014; Add

$1.50/hour 6/1/2015; Add $1.60/hour 5/30/2016.

504 Work Performed on the Great Lakes Including Diver; Wet Tender or 37.45
Hydraulic Dredge Engineer.

505 Work Performed on the Great Lakes Including Crane or Backhoe 38.80
Operator; Assistant Hydraulic Dredge Engineer; Hydraulic Dredge
Leverman or Diver's Tender; Mechanic or Welder; 70 Ton & Over Tug
Operator.

Future Increase(s):
Add $2.19/hr on 01/01/2013; Add $2.00/hr on

01/01/2014.

Premium Increase(s):
Add $.50/hr for Friction Crane, Lattice Boom or Crane

Certification (CCO).

506 Work Performed on the Great Lakes Including Deck Equipment Operator 34.50
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Future Increase(s):
Add $2.08/hr on 01/01/2013; Add $2.00/hr on
01/01/2014.

507 Work Performed on the Great Lakes Including Deck Equipment Operator, 28.70
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

Future Increase(s):
Add $1.88/hr on 01/01/2013; Add $2.00/hr on

01/01/2014.

HOURLY
FRINGE

BENEFITS

$
17.60

17.60

19.45

20.17

20.04

19.86
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51.12

56.90

58.97

54.54

48.56
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509

510

HEAVY EQUIPMENT OPERATORS
EXCLUDING SITE PREPARATION, UTILITY, PAVING LANDSCAPING WORK

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

$ $

Boring Machine (Directional); Crane, Tower Crane, Pedestal Tower or 39.16 19.10
Derrick, With or Without Attachments, With a Lifting Capacity of Over 100

Tons, Self-Erecting Tower Crane With a Lifting Capacity of Over 4,000

Lbs., Crane With Boom Dollies; Crane, Tower Crane, Pedestal Tower or

Derrick, With Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over;

Master Mechanic.

Premium Increase(s):
Crane Operators with CCO certification add $.50/hr.

Cranes with boom length over 200 ft. not exceeding 300
ft. OR lifting capacity over 200 ton not exceeding 300
ton add $.50/hr. Over 300 ton OR 300 ft. add $.01/hr.
per foot OR ton whichever is greater.

Backhoe (Track Type) Having a Mfgr's Rated Capacity of 130,000 Lbs. or 38.66 19.10
Over; Boring Machine (Horizontal or Vertical); Caisson Rig; Crane, Tower

Crane, Portable Tower, Pedestal Tower or Derrick, With or Without

Attachments, With a Lifting Capacity of 100 Tons or Under, Self-Erecting

Tower Crane With A Lifting Capacity Of 4,000 Lbs. & Under; Crane, Tower

Crane, Portable Tower, Pedestal Tower or Derrick, With Boom, Leads

&/or Jib Lengths Measuring 175 Ft or Under; Pile Driver; Versi Lifts,

Tri-Lifts & Gantrys (20,000 Lbs. & Over).

Premium Increase(s):
Crane Operators with CCO certification add $.50/hr.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000 38.16 19.10
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Concrete Bump Cultter,
Grinder, Planing or Grooving Machine; Concrete Laser/Screed; Concrete
Paver (Slipform); Concrete Pump (Over 46 Meter), Concrete Conveyor
(Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Concrete Spreader & Distributor; Dredge (NOT Performing Work on the
Great Lakes); Forklift (Machinery Moving or Steel Erection, 25 Ft & Over);
Gradall (Cruz-Aire Type); Hydro-Blaster (10,000 PSI or Over); Milling
Machine; Skid Rig; Traveling Crane (Bridge Type).

Premium Increase(s):

Crane Operators with CCO certification add $.50/hr.

Page 8 of 19

57.76

57.26
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
511 Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 37.47 19.10 56.57

Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec or Bidwell
Type); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10
Tons or Under); Environmental Burner; Gantrys (Under 20,000 Lbs.);
Grader or Motor Patrol; High Pressure Utility Locating Machine
(Daylighting Machine); Manhoist; Material or Stack Hoist; Mechanic or
Welder; Railroad Track Rail Leveling Machine, Tie Placer, Extractor,
Tamper, Stone Leveler or Rehabilitation Equipment; Roller (Over 5 Ton);
Scraper (Self Propelled or Tractor Drawn) 5 cu yd or More Capacity;
Screed (Milling Machine); Sideboom; Straddle Carrier or Travel Lift; Tining
or Curing Machine; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or
Truck Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic
Crane (10 Tons or Under); Trencher (Wheel Type or Chain Type Having
Over 8-Inch Bucket).

512 Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp); 33.82 17.60 51.42
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Fireman (Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Grout Pump; Hoist (Tugger, Automatic); Industrial Locomotives;
Jeep Digger; Lift Slab Machine; Mulcher; Roller (Rubber Tire, 5 Ton or
Under); Screw or Gypsum Pumps; Stabilizing or Concrete Mixer
(Self-Propelled or 14S or Over); Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8-Inch Bucket & Under); Winches & A-Frames.

Future Increase(s):
Add $0.75/hour 6/3/2013; Add $1.00/hour 6/2/2014; Add

$1.50/hour 6/1/2015; Add $1.60/hour 5/30/2016.

513 Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 30.44 19.10 49.54
System; Augers (Vertical & Horizontal); Boatmen (NOT Performing Work
on the Great Lakes); Boiler (Temporary Heat); Crusher, Screening or
Wash Plant; Elevator; Farm or Industrial Type Tractor; Fireman (Asphalt
Plant NOT Performing Work on the Great Lakes); Forklift; Generator (&/or
150 KW or Over); Greaser; Heaters (Mechanical); Loading Machine
(Conveyor); Oiler; Post Hole Digger or Driver; Prestress Machine; Pump
(3 Inch or Over) or Well Points; Refrigeration Plant or Freeze Machine;
Robotic Tool Carrier (With or Without Attachments); Rock, Stone Breaker;
Skid Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

514 Gas or Utility Pipeline, Except Sewer & Water (Primary Equipment). 34.89 20.59 55.48

Future Increase(s):
Add $2/hr on 1/1/2013.

515 Gas or Utility Pipeline, Except Sewer & Water (Secondary Equipment). 32.26 17.95 50.21

Future Increase(s):
Add $1.60/hr on 06/01/2013; Add $1.60/hr on

06/01/2014; Add $1.65/hr on 06/01/2015

516 Fiber Optic Cable Equipment 20.00 7.88 27.88
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| SEWER, WATER OR TUNNEL CONSTRUCTION |

Includes those projects that primarily involve public sewer or water distribution, transmission or collection systems and
related tunnel work (excluding buildings).

SKILLED TRADES

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
103 Bricklayer, Blocklayer or Stonemason 35.80 16.87 52.67

Future Increase(s):
Add $1.45/hr on 6/01/2013

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

105 Carpenter 32.93 19.81 52.74
Future Increase(s):
Add $.75/hr on 6/3/2013. Add $1.25/hr on 6/2/2014.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

107 Cement Finisher 30.68 16.75 47.43

109 Electrician 32.20 21.71 53.91
Future Increase(s):
Add $1.60/hr on 6/1/2013.
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

111 Fence Erector 28.00 4.50 32.50
116 I[ronworker 30.90 19.11 50.01
118 Line Constructor (Electrical) 37.05 16.94 53.99
125 Pavement Marking Operator 28.10 15.00 43.10
126 Piledriver 29.56 24.96 54.52
130 Plumber 36.97 17.66 54.63
135 Steamfitter 38.26 19.49 57.75
137 Teledata Technician or Installer 24.65 15.67 40.32
143 Tuckpointer, Caulker or Cleaner 34.35 11.13 45.48
144 Underwater Diver (Except on Great Lakes) 37.45 19.45 56.90

146 Well Driller or Pump Installer 21.00 2.23 23.23
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151
152
153

154

201
203
204
205

207

303
304
311

314

Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION 28.24
ONLY
Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 29.64
Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 25.94
Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 24.08
Groundman - ELECTRICAL LINE CONSTRUCTION ONLY 21.75
TRUCK DRIVERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
Single Axle or Two Axle 25.87
Three or More Axle 18.00
Articulated, Euclid, Dumptor, Off Road Material Hauler 31.89
Pavement Marking Vehicle 20.85
Truck Mechanic 17.00
LABORERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
General Laborer 28.95
Premium Increase(s):
Add $1.92 for bottomman; Add $2.03 for concrete
manhole builder, bracer, jointman, or pipelayer; Add
$4.83 for blaster. Add $2.00 for all tunnel work under 15
Ibs. compressed air; Add $2.00 for 0-30 Ibs.
compressed air; Add $3.00 for over 30 Ibs. compressed
air.
Landscaper 26.92
Flagperson or Traffic Control Person 23.55
Fiber Optic Laborer (Outside, Other Than Concrete Encased) 17.24
Railroad Track Laborer 14.50

HOURLY
FRINGE
BENEFITS
$
15.10
14.64
13.57
12.96
11.90
HOURLY
FRINGE
BENEFITS
$
13.00
0.00
17.98
11.02
0.00
HOURLY
FRINGE
BENEFITS
$
16.11
12.51
13.45
15.03
3.53
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44.28
39.51
37.04

33.65

39.43
37.00
32.27

18.03
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522

523

HEAVY EQUIPMENT OPERATORS
SEWER, WATER OR TUNNEL WORK

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

$ $

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 35.12 18.46
Over; Caisson Rig; Crane, Tower Crane, Pedestal Tower or Derrick, With

Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Crane, Tower

Crane, Pedestal Tower or Derrick, With or Without Attachments, With a

Lifting Capacity of Over 100 Tons, Self-Erecting Tower Crane With a

Lifting Capacity Of Over 4,000 Lbs., Crane With Boom Dollies; Master

Mechanic; Pile Driver.

Future Increase(s):
Add $1/hr on 6/2/2013.

Premium Increase(s):
Add $.50/hr for >200 Ton / Add $1/hr at 300 Ton / Add

$1.50 at 400 Ton / Add $2/hr at 500 Ton & Over.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000 35.36 19.15
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Boring Machine (Directional);
Concrete Bump Cutter, Grinder, Planing or Grooving Machine; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump (Over 46
Meter), Concrete Conveyor (Rotec or Bidwell Type); Concrete Spreader &
Distributor; Crane, Tower Crane, Portable Tower, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;
Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or
Without Attachments, With a Lifting Capacity of 100 Tons or Under,
Self-Erecting Tower Crane With a Lifting Capacity of 4,000 Lbs. & Under;
Dredge (NOT Performing Work on the Great Lakes); Milling Machine; Skid
Rig; Telehandler; Traveling Crane (Bridge Type).

Premium Increase(s):
Add $.25/hr for operating tower crane.

Air Track, Rotary or Percussion Drilling Machine &or Hammers, Blaster; 34.41 19.15
Boring Machine (Horizontal or Vertical); Bulldozer or Endloader (Over 40
hp); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons
or Under); Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec
or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Gradall (Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000
PSI or Over); Manhoist; Material or Stack Hoist; Mechanic or Welder;
Roller (Over 5 Ton); Scraper (Self Propelled or Tractor Drawn) 5 cu yd or
More Capacity; Screed (Milling Machine); Sideboom; Straddle Carrier or
Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Trencher (Wheel Type or Chain Type Having Over
8-Inch Bucket).

Premium Increase(s):
Add $.25/hr for operating tower crane.
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525

526

527

528

529

530

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

$ $

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp); 31.89 18.11
Compactor (Self-Propelled 85 Ft Total Drum Width & Over, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Environmental Burner; Fireman (Pile Driver & Derrick NOT
Performing Work on the Great Lakes); Forestry Equipment, Timbco, Tree
Shear, Tub Grinder, Processor; Hoist (Tugger, Automatic); Grout Pump;
Jeep Digger; Lift Slab Machine; Mulcher; Power Subgrader; Pump (3 Inch
or Over) or Well Points; Robotic Tool Carrier (With or Without
Attachments); Roller (Rubber Tire, 5 Ton or Under); Screw or Gypsum
Pumps; Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over);
Stump Chipper; Tining or Curing Machine; Trencher (Wheel Type or Chain
Type Having 8-Inch Bucket & Under); Winches & A-Frames.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 31.96 19.15
System; Augers (Vertical & Horizontal); Compactor (Self-Propelled 84 Ft

Total Drum Width & Under, or Tractor Mounted, Towed & Light

Equipment); Crusher, Screening or Wash Plant; Farm or Industrial Type

Tractor; Fireman (Asphalt Plant NOT Performing Work on the Great

Lakes); Generator (&/or 150 KW or Over); Heaters (Mechanical); High

Pressure Utility Locating Machine (Daylighting Machine); Loading Machine

(Conveyor); Post Hole Digger or Driver; Refrigeration Plant or Freeze

Machine; Rock, Stone Breaker; Skid Steer Loader (With or Without

Attachments); Vibratory Hammer or Extractor, Power Pack.

Premium Increase(s):
Add $.25/hr for operating tower crane.

Boiler (Temporary Heat); Forklift; Greaser; Oiler. 30.44 19.10

Work Performed on the Great Lakes Including Diver; Wet Tender or 37.45 19.45
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including 70 Ton & Over Tug 37.45 19.45
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe

Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or

Welder.

Work Performed on the Great Lakes Including Deck Equipment Operator 27.75 19.15
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000

Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When

Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck

Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator; 27.75 19.15
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes

50 Tons or Under or Backhoes 115,000 Lbs. or Under), Deck Hand, Deck

Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes

ONLY.
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49.54

56.90
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LOCAL STREET OR MISCELLANEOUS PAVING CONSTRUCTION

Includes roads, streets, alleys, trails, bridges, paths, racetracks, parking lots and driveways (except residential or
agricultural), public sidewalks or other similar projects (excluding projects awarded by the Wisconsin Department of
Transportation).

103
105
107

109

111
116
118
124
125
126
133
137
143
144

150

151

152
153

154

SKILLED TRADES

Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
Bricklayer, Blocklayer or Stonemason 33.00
Carpenter 30.16
Cement Finisher 28.73
Electrician 32.20
Future Increase(s):
Add $1.60/hr on 6/1/2013.
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
Fence Erector 28.00
Ironworker 31.31
Line Constructor (Electrical) 37.05
Painter 29.27
Pavement Marking Operator 28.10
Piledriver 29.56
Roofer or Waterproofer 29.40
Teledata Technician or Installer 24.65
Tuckpointer, Caulker or Cleaner 34.35
Underwater Diver (Except on Great Lakes) 37.45
Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION 29.64
ONLY
Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 30.60
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 25.94
Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 24.08
Groundman - ELECTRICAL LINE CONSTRUCTION ONLY 21.75

HOURLY
FRINGE

BENEFITS

$
15.00

15.31
17.03

21.71

4.50
21.99
16.94
18.18
15.00
24.96
15.05
15.67
11.13
19.45

14.55

14.64

13.57
12.96

11.90

32.50
53.30
53.99
47.45
43.10
54.52
44.45
40.32
45.48
56.90

44.19

45.24

39.51
37.04

33.65
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TRUCK DRIVERS

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
201 Single Axle or Two Axle 25.87 13.00 38.87
203 Three or More Axle 17.00 0.00 17.00
204 Articulated, Euclid, Dumptor, Off Road Material Hauler 32.39 18.46 50.85

Future Increase(s):
Add $1/hr on 6/2/2013.

205 Pavement Marking Vehicle 20.85 11.02 31.87
206 Shadow or Pilot Vehicle 25.87 13.00 38.87
207 Truck Mechanic 17.00 0.00 17.00
LABORERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
301 General Laborer 22.31 18.64 40.95
303 Landscaper 28.07 13.90 41.97

Future Increase(s):
Add $1.70/hr on 6/1/13; Add $1.60/hr on 6/1/14.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and
shoulder closures, when work under artificial illumination
conditions is necessary as required by the project
provisions (including prep time prior to and/or cleanup
after such time period).

304 Flagperson or Traffic Control Person 24.70 13.90 38.60

Future Increase(s):
Add $1.70/hr on 6/1/2013; Add $1.60/hr on 6/1/2014.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.

311 Fiber Optic Laborer (Outside, Other Than Concrete Encased) 17.24 15.03 32.27

314 Railroad Track Laborer 14.50 3.53 18.03
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542

HEAVY EQUIPMENT OPERATORS
CONCRETE PAVEMENT OR BRIDGE WORK

Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
Crane, Tower Crane, Pedestal Tower or Derrick, With or Without 35.22

Attachments, With a Lifting Capacity of Over 100 Tons, Self-Erecting
Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., Crane With
Boom Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With
Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Master
Mechanic.

Future Increase(s):
Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.
wi.gov/hcci/labor-wages-eeo/index.shtm.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 34.72
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower

or Derrick, With or Without Attachments, With a Lifting Capacity of 100

Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity of 4,000

Lbs. & Under; Crane, Tower Crane Portable Tower, Pedestal Tower or

Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;

Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot

(NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.
wi.gov/hcci/labor-wages-eeo/index.shtm.

HOURLY
FRINGE

BENEFITS

$
19.90

19.90
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544

Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 34.22

Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. &
Under); Boring Machine (Directional, Horizontal or Vertical); Bridge
(Bidwell) Paver; Bulldozer or Endloader; Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Bump Cutter, Grinder, Planing or Grooving Machine;
Concrete Conveyor System; Concrete Laser/Screed; Concrete Paver
(Slipform); Concrete Pump, Concrete Conveyor (Rotec or Bidwell Type);
Concrete Slipform Placer Curb & Gutter Machine; Concrete Spreader &
Distributor; Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane
(10 Tons or Under); Crane With a Lifting Capacity of 25 Tons or Under;
Forestry Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Grout Pump; Hydro-Blaster
(10,000 PSI or Over); Loading Machine (Conveyor); Manhoist; Material or
Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole Digger or
Driver; Scraper (Self Propelled or Tractor Drawn) 5 cu yds or More
Capacity; Shoulder Widener; Sideboom; Skid Rig; Stabilizing or Concrete
Mixer (Self-Propelled or 14S or Over); Straddle Carrier or Travel Lift;
Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck Mounted
Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube Finisher;
Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

Future Increase(s):
Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.
wi.gov/hcci/labor-wages-eeo/index.shtm.

Backfiller; Belting, Burlap, Texturing Machine; Broom or Sweeper; 33.96
Compactor (Self-Propelled or Tractor Mounted, Towed & Light

Equipment); Concrete Finishing Machine (Road Type); Environmental

Burner; Farm or Industrial Type Tractor; Fireman (Pile Driver & Derrick

NOT Performing Work on the Great Lakes); Forklift; Greaser; Jeep Digger;

Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the Great

Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;

Robotic Tool Carrier (WIth or Without Attachments); Self Propelled Chip

Spreader; Shouldering Machine; Skid Steer Loader (With or Without

Attachments); Telehandler; Tining or Curing Machine.

Future Increase(s):
Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.
wi.gov/hcci/labor-wages-eeo/index.shtm.

HOURLY
FRINGE

BENEFITS

$
19.90

19.90
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546

547

548

549

550

552

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

$ $

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 33.02 17.60
System; Automatic Belt Conveyor & Surge Bin; Boiler (Temporary Heat);

Concrete Proportioning Plant; Crusher, Screening or Wash Plant;

Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure

Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress

Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone

Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;

Vibratory Hammer or Extractor, Power Pack.

Fiber Optic Cable Equipment. 20.00 7.88

Work Performed on the Great Lakes Including Diver; Wet Tender or 37.45 19.45
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including 70 Ton & Over Tug 37.45 19.45
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe

Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or

Welder.

Work Performed on the Great Lakes Including Deck Equipment Operator 27.75 19.15
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000

Lbs. or more); Tug, Launch or Loader, Dozer or Like Equipment When

Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck

Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator; 27.75 19.15
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes

50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck

Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes

ONLY.
HEAVY EQUIPMENT OPERATORS
ASPHALT PAVEMENT OR OTHER WORK

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS
$ $

Crane, Tower Crane, Pedestal Tower or Derrick, With or Without 39.16 19.10

Attachments, With a Lifting Capacity of Over 100 Tons, Self Erecting

Tower Crane With a Lifting Capacity of Over 4,000 Lbs., Crane With Boom

Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With Boom,

Leads and/or Jib Lengths Measuring 176 Ft or Over; Master Mechanic.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 32.92 18.46

Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With or Without Attachments, With a Lifting Capacity of 100
Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity Of
4,000 Lbs. & Under; Crane, Tower Crane, Portable Tower, Pedestal
Tower or Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or
Under; Dredge (NOT Performing Work on the Great Lakes); Licensed
Boat Pilot (NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $1/hr on 6/2/2013.
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
553 Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 32.67 18.44 51.11

Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt
Screed; Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under
130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Bituminous (Asphalt)
Plant & Paver, Screed; Boring Machine (Directional, Horizontal or
Vertical); Bulldozer or Endloader; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Concrete Conveyor System;
Concrete Laser/Screed; Concrete Slipform Placer Curb & Gutter Machine;
Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons or
Under); Crane With a Lifting Capacity of 25 Tons or Under; Forestry
Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000 PSI or
Over); Loading Machine (Conveyor); Manhoist; Material or Stack Hoist;
Mechanic or Welder; Milling Machine; Post Hole Digger or Driver; Railroad
Track Rail Leveling Machine, Tie Placer, Extractor, Tamper, Stone Leveler
or Rehabilitation Equipment; Roller (Over 5 Ton); Scraper (Self Propelled
or Tractor Drawn) 5 cu yds or More Capacity; Shoulder Widener;
Sideboom; Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 14S
or Over); Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube
Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

554 Backfiller; Broom or Sweeper; Compactor (Self-Propelled or Tractor 33.67 19.55 53.22
Mounted, Towed & Light Equipment); Concrete Finishing Machine (Road
Type); Environmental Burner; Farm or Industrial Type Tractor; Fireman
(Asphalt Plant, Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep Digger; Joint
Sawer (Multiple Blade); Launch (NOT Performing Work on the Great
Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;
Robotic Tool Carrier (With or Without Attachments); Roller (Rubber Tire, 5
Ton or Under); Self-Propelled Chip Spreader; Shouldering Machine; Skid
Steer Loader (With or Without Attachments); Telehandler.

Future Increase(s):
Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

555 Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 33.67 19.55 53.22
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge
Bin; Boiler (Temporary Heat); Crusher, Screening or Wash Plant;
Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure
Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress
Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone
Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;
Vibratory Hammer or Extractor, Power Pack.

Future Increase(s):
Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

556 Fiber Optic Cable Equipment. 20.00 7.88 27.88

kkkkkkkkkkkkkkkhkkkhkkkhkkkhkkkhkkkhkkkkkkhkkkhkkkkkkhkkkkhkkkkkkkkkk E N D O F RAT ES kkkkkkkkkhkkkkkkkkkkkkkhkkkkkkkkkhkkkkkkhkkkkhkkkhhkkkkkkhkkkhhkkkkkk






Department of Workforce Development STATE OF WISCONSIN

Equal Rights Division
P.O. Box 8928
Madison, Wi 53708-8928 @@@ DW D

Tetephone: (608) 266-6860 D f Work
Fox (608) 267-4592 epartment of Workforce Development
TTY: (608) 264-8752

Scott Walker, Governor
Reginald J. Newson, Secretary
Joe Handrick, Division Administrator

The documents following the Prevailing Wage Rate Determination consist of 18 pages of
various forms/documents that will be used throughout the completion of the project. The
chart below lists the form number, form/document name, the party who uses the
document, and the document’s number of pages. If you have any questions regarding
these forms please call the Prevailing Wage Office at (608)266-6861.

Post the White Sheet Contracting agency
16770 | Substance Abuse Prevention on All contractors working on public works 1
Public Works and Publicly and publicly funded private
Funded Projects, §103.503, Wis. construction projects
Stats.
10908 | Consolidated List of Debarred Any party contracting someone to 2
Contractors complete work on a prevailing wage
project
7777 Disclosure of Ownership Contractors that meet the criteria set 1
out in {3)(A)&(B) of the form
5724 Prime Contractor Affidavit of Prime contractor files with contracting 2
Compliance agency upon completion of the work

before receiving final payment

10584 | Agent or Subcontractor Affidavit of | Subcontractors file with their awarding 2
Compliance contractor upon completion of their

work on the project before receiving
final payment

10880 | Request to Employ Contractors wishing to employ a 1
Subjourneyperson subjourneyperson(s)
Prevailing Wage - Public Entity Explanation of project owner 2
Project Owners responsibilities
Prevailing Wage — Contractors Explanation of contractor 2
responsibilities
Summary of Prevailing Wage Law Information for public entity or any 4
Changes Effective July 1, 2011 other interested party

09/01/12

ERD-7087-MAD-E (R. 01/2011)







State of Wisconsin

Department of Workforce Development
Equal Rights Division

Labor Standards Bureau

POST THE WHITE SHEET

As the public entity receiving this
prevailing wage rate determination, YOU
ARE REQUIRED by law to post the
prevailing wage rate determination (i.e.,
white sheet) in at least one conspicuous
and easily accessible place on the project
site that is available to all construction
workers. The white sheet must remain
posted from the onset of the project until
all construction labor on the project has

been completed.
[See, Wis. Admin. Code §DWD 290.12(1)]

Posting the white sheet inside the general contractor’s
trailer does not meet this requirement. That placement
is not available/accessible to all workers and is not a
location over which you have control.

If you have questions about posting, please call
(608)266-6861 and ask for prevailing wage intake.

ERD-16056-P {N.10/2007)







Disclaimer

Employers performing work on public works and publicly funded private construction
projects in Wisconsin are required to have a written substance abuse testing program in
place. The provisions of this requirement are contained in Sec. 103,503, Wis. Stats. The
Department of Workforce Development is neither responsible for enforcement of this law
nor authorized to answer questions concerning its provisions. For legal advice on
complying with Sec. 103.503, Wis. Stats., you may wish to consult with a private attorney.

103.503 Substance abuse prevention on public works
and publicly funded projects, (1) DeFnaTiONS. In this section:

{a) “Accident” means an incident caused, contributed to, or
otherwise involving an employee that resulted or could have
resulted inn death, personal injury, or property damage and that
occurred while the employee was performing the work described
in 5. 66.0903 (4), 66.0904 (3), or 103.49 (2m) on & project.

{b} “Alcohol” has the meaning given in 5. 340.01 (1q).

{c) “Contracting agency” means 2 {ocal governmental unit, as
defined in s. 66.0903 (1) (d), a state agency, as defined in s. 103.49
(1) (f), or an owner or developer under s. 66.0904 that has
contracted for the performance of work on a project.

(d) “Prug” means any controled substance, as defined in s.
961.01 {4), or controlled substance analog, as defined in s, 961.01
{(4m), for which testing is required by an employer under its
substance abuse prevention program under this section.

(e) “Employee” means a laborer, worker, mechanic, or truck
driver who performs the work described in s. 66.0903 (4),
66.0904 (3), or 103.49 (2m}) on a project.

(f) “Employer” means a contractor, subcontractor, or agent of
a coniractor or subcontractor that performs work on a project.

{g) “Project” mean a project of public works that is subject fo
5. 66.0903 or 103.49 or a publicly funded private construction
project that is subject to s. 66.0904.

(2) SUBSTANCE ABUSE PROHIBITED. No employee may use,
possess, attempt to possess, distribute, deliver, or be under the
influence of & drug, or use or be under the influence of alcohol,
while performing the work described in s. 66.0903 (4}, 66.0904
(3), or 103.49 (2m) on a project. An employee is considered fo be
under the influence of alcohol for purposes of this subsection if he
or she has an alcohol concentration that is equal to or greater than
the amount specified in 5. 885.235 (1g) (d).

{3} SUBSTANCE ABUSE PREVENTION PROGRAMS REQUIRED. {a)
Before an employer may commence work on a project, the
employer shall have in place a written program for the prevention
of substance abuse among its employees. At a minimun, the
program shall include al of the following:

1. A prohibition against the actions or conditions specified in
sub. {2).

2. A requirement that employees performing the work
described in s. 66.0903 (4), 66.0904 (3), or 103.49 2m)ona
project submit to random, reasonable suspicion, and post—accident
drug and alcohotl tesiing and to drug and alcoho! testing before
commencing work on a project, except that iesting of an employee
befere commencing work on a project is not required if the
employee has been pariicipating in a random testing program
during the 90 days preceding the date on which the employee
commenced work on the project.

ERD-16770-P (R. 09/2010)

3. A procedure for netifying an employee who violates sub.

(2), who tests positive for the presence of a drug in his or her
system, or who refuses to submit to drug or alcohol testing as
required under the program that the employee may not perform
work on a project until he or she meets the conditions specified in
sub, (4) {b) 1. and 2.

(b) Each employer shall be responsible for the cost of
developing, implementing, and enforeing its substance abuse
prevention program, including the cost of drug and alcehol testing
of its employees under the program, The contracting agency is not
responsible for that cost, for the cost of any medical review ofa
test result, or for any rehabilitation provided to an employee.

{4) EMPLOYEE ACCESS TO PROJECT. (&) No employer may permit
an employee who violates sub. (2), who tests positive for the
presence of a drug in his or her system, or who refuses to submit
to drug or alcohol testing as required under the employer’s
substance abuse prevention program under sub. {3) to perform
work on a project untit he or she meets the conditions specified in
par. {b} 1. and 2. An employer shall immediately remove an
employee from work on a project if any of the following occurs:

1. The employee violates sub. {2), tests positive for the presence
of a drug in his or her system, or refuses to submit to drug or
alcohol testing as required under the employer’s substance abuse
prevention program,

2, An officer or employee of the contracting agency has a
reasonable suspicion that the employee is in violation of sub. (2)
and requests the employer to immediately remove the employee
from work on the project.

(I} An employee who is barred or removed from work on a
project under par. (a} may cominence or return fo work on the
project uport his or her employer providing to the contracting
agency documentation showing all of the following:

1. That the employee has tested negative for the presence of
drugs in his or her system and is not under the Influence of aleohol
as described in sub. (2).

2. That the employee has been approved to commencs or
return to work on the project in accordance with the employer’s
substance abuse prevention program.

(c) Testing for the presence of drugs or alcohol in an employee’s
system and the handling of test specimens shall be conducted
in accordance with guidelines for laboratory testing procedures
and chain—of-custody procedures established by the substance
abuse and mental health services administration of the federal
department of health and human services.

{5) LOCAL ORDINANCES; STRICT CONFORMITY REQUIRED. A
local governmental unit, as defined in 5. 66.0903 (1) {d), may
enact an ordinance regulating the conduct regulated under this
section only if the ordinance strictly conforms to this section.

History: 2005 a. 181; 2009 a. 28.
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State of Wisconsin . .
Department of Workforce Development Disclosure of OwnerShlp
Equal Rights Division

The statutory authority for the use of this form is prescribed in Sections 66.0903(12)(d), 68.0904(10){d) and 103.48(7){d}, Wisconsin

Statutes.
The use of this form is mandatery. The penalty for failing to complete this form is prescribed in Section 103.005(12}, Wisconsin

Statutes.

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1} (m), Wisconsin Statutes]

(1) On the date a contractor submits a bid to or completes negotiations with a state agency, local governmental unit, or
developer, investor or owner on a project subject to Section 66.0903, 66.0904 or 103.49, Wisconsin Statutes, the
contractor shall disclose to stich state agency, local governmental unit, or developer, investor or owner, the name of
any “other construction business”, which the contractor, or a shareholder, officer or partner of the contractor, owns or
has owned within the preceding three (3) years.

(2) The term “other construction business” means any business engaged in the erection, construction, remodeting,
repairing, demolition, altering or painting and decorating of buildings, structures or facilities. It also means any
business engaged in supplying mineral aggregate, or hauling excavated material or spoil as provided by Sections
66.0903(3), 66.0904(2), 103.49(2) and 103.50(2), Wisconsin Statutes.

(3) This form must ONLY be filed, with the state agency project owner, local governmental unit project owner, or
developer, investor or owner of a publicly funded private construction project that will be awarding the contract, if both
{A) and (B) are met. :
(A) The contractor, or a shareholder, officer or partner of the contractor:
(1) Owns at least a 25% interest in the “other construction business”, indicated below, on the date the contractor
submits a bid or completes negotiations.
(2) Or has owned at least a 25% interest in the "other construction business” at any time within the preceding
three (3) years.
{B) The Wisconsin Department of Workforce Development (DWD) has determined that the “other construction
business” has failed to pav the prevailing wage rate or time and one-half the required hourly basic rate of pay. for

Other Construction Business

Name of Business

Street Address or P C Box City State | Zip Code

Name of Business

Street Address or P C Box City ' State | Zip Code

Name of Business

Street Address or P C Box City State | Zip Code

Name of Business

Street Address or P O Box City State | Zip Code

| hereby state under penalty of perjury that the information, contained in this document, is true and
accurate according to my knowiedge and belief.

Print the Name of Authorized Officer

Signature of Authorized Officer Date Signed

Name of Corporation, Parinership or Sole Proprietorship

Street Address or P O Box City State | Zip Code

If you have any questions call (608) 266-6861
ERD-7777 (R, 01/201 1) :






State of Wisconsin Prime Contractor Affidavit of Compliance

Department of Workforce Development

Equal Rights Division With Prevailing Wage Rate Determination

Authorization for this form is provided under Sections 66.0903(9)(c), 66.0904(7)(c) and 103.49(4r)(c)
Wisconsin Statutes.

The use of this form is mandatory. The penalty for failing to complete this form is prescribed in Section
103.005(12), Wisconsin Statutes.

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m),
Wisconsin Statutes).

This form must ONLY be filed with the Awarding Agency indicated below.

Project Name

DWD Determination Number Project Number (if applicable)
State Of )
Date Determination Issued Date of Contract
)SS
Awarding Agency
County Of )
Date Work Completed

After being duly sworn, the person whose name and signature appears below hereby states under penalty of

perjury that

e | am the duly authorized officer of the corporation, partnership, sole proprietorship or business indicated
below and have recently completed all of the work required under the terms and conditions of a contract
with the above-named awarding agency and make this affidavit in accordance with the requirements set
forth in Section 66.0903(9)(c), 66.0904(7)(c) or 103.49(4r)(c), Wisconsin Statutes and Chapter DWD 290
of the Wisconsin Administrative Code in order to obtain FINAL PAYMENT from such awarding agency.

+ | have fully complied with ali the wage and hour requirements applicable to this project, including ali of the
requirements set forth in the prevailing wage rate determination indicated above which was issued for
such project by the Department of Workforce Development on the date indicated above.

+ I have received the required affidavit of compliance from each of my agents and subcontractors that
performed work on this project and have listed each of their names and addresses on page 2 of this
affidavit.

* | have full and accurate records that clearly indicate the name and trade or occupation of every worker(s)
that I employed on this project, including an accurate record of the hours worked and actual wages paid to
such worker(s).

+ [ will retain the records and affidavit(s) described above and make them available for inspection for a
period of at least three (3) years from the completion date indicated above at the address indicated below
and shall not remove such records or affidavit(s) without prior notification to the awarding agency indicated
above.

Name of Corporation, Partnership, Sole Proprietorship, Business, State Agency or Local Governmental Unit

Street Address City State | Zip Code | Telephone Number

Print Name of Authorized Officer Date Signed

Signature of Authorized Officer

ERD-5724 (R. 11/2010)




List of Agents and Subcontractors

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

Namé Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

Name ‘ Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code

Telephone Number

Telephone Number

If you have any questions cail (608) 266-6861

Page 2 - ERD 5724




gl;ig rz; ‘é\gfggf\}gmkme Development Agent or Subcontractor Affidavit of Compliance
Equal Rights Division With Prevailing Wage Rate Determination

Authorization for this form is provided under Sections 66.0903(9)(b), 66.0904(7)(b) and 103.49(4r)(9b),
Wisconsin Statutes. The use of this form is mandatory. The penalty for failing to complete this form is
prescribed in Section 103.005(12), Wisconsin Statutes.

Personal information you provide may be used for secondary purposes [Privacy Law, Section 15.04(1)(m),

Wisconsin Statutes].

This form must ONLY be filed with the Awarding Contractor indicated below.

Project Name

DWD Determination Number Project Number (if applicable)
State Of )
Date Determination lssued Date of Subcontract
)SS
Awarding Contractor
County Of )

Date Work Completed

After being duly sworn, the person whose name and signature appears below hereby states under penalty of

perjury that

« 1am the duly authorized officer of the corporation, partnership, sole proprietorship or business indicated
below. We have recently completed all of the work required under the terms and conditions of a
subcontract with the above-named awarding contractor. We make this affidavit in accordance with the
requirements set forth in Section 66.0903(8)(b), 66.0904(7)(b) or 103.49(4r)(b), Wisconsin Statutes and
Chapter DWD 290 of the Wisconsin Administrative Code in order to obtain FINAL PAYMENT from such
awarding contractor.

« | have fully complied with the entire wage and hour requirements applicable to this project, including all of
the requirements set forth in the prevailing wage rate determination indicated above which was issued for
such project by the Department of Workforce Development on the date indicated above.

¢ | have received the required affidavit of compliance from each of my agents and subcontractors that
performed work on this project and have listed each of their names and addresses on page 2 of this
affidavit.

« | have full and accurate records that clearly indicate the name and trade or occupation of every worker(s}
that | employed on this project, including an accurate record of the hours worked and actual wages paid to
such worker(s).

« 1 wiil retain the records and affidavit(s) described above and make them available for inspection for a
period of at least three (3) years from the completion date indicated above at the address indicated below
and shall not remove such records or affidavit(s) without prior notification to the awarding contractor.

Name of Corporation, Partnership, Sole Proprietorship, Business, State Agency or Local Governmental Unit

Street Address or PO Box City State | Zip Code | Telephone Number
(

Print Name of Authorized Officer Date Signed

Authorized Officer Signature

ERD-10584 (R. 11/2010)




List of Agents and Subcontractors

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) { )

Name Name

Street Address Sireet Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) { )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) ( )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) ( )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) ( )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code

Telephone Number

{ )

Telephone Number

( )

If you have any questions call (608) 266-6861

Page 2 - ERD 10584
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Depariment of Workforce Development STATE OF WISCONSIN

Equal Rights Division
P.O. Box 8928
Madison, Wi 53708-8928 @@@ D W D

Telephone: (608) 266-6860 D f Workf Devel
Fox (608) 267.4502 epariment of Workforce Development
TTY: (608) 264-8752 Scoft Walker, Governor

Reginald J. Newson, Secretary
John P. Conway, Division Administrator

PREVAILING WAGE - Public Entity Project Owners

Any public works project that has a total estimated project cost that equals or exceeds
single-trade or multiple-trade project thresholds requires a prevailing wage rate
determination issued by the Department of Workforce Development (DWD). Public
works include erecting, constructing, remodeling, repairing, demolishing, alterations,
painting and decorating projects for a local governmental unit or state agency. State
law excludes minor service or maintenance work, warranty work, or work under a
supply-and-installation contract. There is a statutory definition for each of these
exclusions. The prevailing wage law that applies to local governmental units is
§66.0903, Wis. Stats. The prevailing wage law that applies to state agencies is §103.49,
Wis. Stats. The applicable administrative rules for all public entities are DWD 290 and
DWD 294, Wis. Adm. Code.

Thresholds
A “single-trade project of public works” means a project in which a single trade accounts for 85% or
more of the total labor cost of the project. The single trade threshold is $48,000.
A “multiple-trade project of public works” means a project in which no single trade accounts for 85%
or more of the total labor cost of the project.
(a) The multiple-trade threshold is $100,000, unless a municipality falls under the description in
(b).
(b) The multiple-trade threshold of $234,000 applies to public works projects erected,
constructed, repaired, remodeled, or demolished by a private contractor for ®a city or village
with a population less than 2500 or ®a town.

Effective July 1, 2011, a local governmental unit or state agency that has a public works
project that equals or exceeds the prevailing wage thresholds must do all of the
following:

e Request a prevailing wage rate determination for the project from DWD at least
30 days before soliciting bids or negotiating contracts. An Application for
Prevailing Wage Rate Determination is available on the DWD website:
http://dwd.wisconsin.gov/er/prevailing wage rate/default.htm
To avoid waiting for a project determination use the on-line application system
that permits the user to generate a determination immediately and save all
documents in PDF form to the user’s computer. Use this project determination on
line application at the following address:

ERD-7087-MAD-E (R. 01/2011)




http://dwd.wisconsin.gov/er/prevailing wage rate/pw online determinations.htm

¢ Tell potential contractors the project is subject to state prevailing wage law when
soliciting bids.

e Include the prevailing wage rate determination in the construction contract, or if
there is no written contract, provide a copy of the project determination to each
prime contractor.

e Award contracts to contractors who do not appear on the “Consolidated List of
Debarred Contractors.”

e Post the prevailing wage rate determination on the project site. (This document is
often referred to as “the white sheet.”)

e Notify project contractors that if DWD finds that a contractor violated the
prevailing wage law, DWD will assess liquidated damages of 100% of the wages
owed to employees.

¢ Obtain an Affidavit of Compliance from each prime contractor before making final
payment for the project.

If the total estimated cost of the project exceeds the prevailing wage thresholds, a
local governmental unit or state agency also must obtain a prevailing wage rate
determination under the following circumstances:

e when a completed facility is leased, purchased, lease-purchased or otherwise
acquired by or dedicated to a public entity in lieu of the public entity contracting

for the project,
¢ when one public entity does work for another public entity,

e when a private entity will construct a road, street, bridge, sanitary sewer or water
main project and dedicate it to a local governmental unit or the state for its
ownership or maintenance {except for some residential subdivisions).

For more information, visit the prevailing wage website:
http://dwd.wisconsin.gov/er/prevailing wage rate/default.htm. For further
assistance, call the Equal Rights Division at 608-266-6861 and ask for prevailing wage.

Project Owner — 11/11-3¢
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PREVAILING WAGE - Contractors

Any public works project that has a total estimated project cost that equals or exceeds
prevailing wage project thresholds requires a prevailing wage rate determination
issued by the Department of Workforce Development (DWD). Public works include
erecting, constructing, remodeling, repairing, demolishing, alterations, painting and
decorating projects for a local governmental unit or state agency. State law excludes
minor service or maintenance work, warranty work, or work under a supply-and-
installation contract. There is a statutory definition for each of these exclusions. The
prevailing wage law that applies to local governmental units and their contractors is
§66.0903, Wis. Stats. The prevailing wage law that applies to state agencies and their
contractors is §103.49, Wis. Stats. The applicable administrative rules for all prevailing
wage projects are DWD 290 and DWD 294, Wis. Adm. Code. These laws include
provisions that apply to all contractors and subcontractors working on prevailing wage
projects. -

Effective July 1, 2011, any contractor or subcontractor working on a local
governmental unit or state agency’s public works project that equals or exceeds
current prevailing wage project thresholds must do all of the following:

e Receive and review the project’s prevailing wage rate determination (i.e., white
sheet).

e Tell subcontractors the project is subject to state prevailing wage law and include
the prevailing wage rate determination in the construction contract, or if there is
no written contract, provide a copy of the project determination to each
subcontractor.

e Hire subcontractors who do not appear on the “Consolidated List of Debarred
Contractors.”

e Notify subcontractors that if DWD finds that a contractor or subcontractor
violated the prevailing wage law, DWD will assess liquidated damages of 100% of
the wages owed to employees.

ERD-7087-MAD-E (R. 01/2011)




* Apply to DWD for subjourney wage rates prior to employing these individuals on
the project.

* Receive and retain a completed Affidavit of Compliance from each subcontractor
brought on to the project before providing final payment to those subcontractors.

e Submit a completed Affidavit of Compliance to the contractor who brought the
subcontractor on to the project before receiving final payment for the project.

* Maintain payroll records for 3 years that comply with §§66.0903(10)(a} or
103.49(5)(a), Stats. and DWD 274.06.

® Respond to requests from DWD or the project owner to provide payroll records
and/or respond to prevailing wage complaints filed by employees or third parties.

For more information, visit the prevailing wage website:
http://dwd.wisconsin.gov/er/prevailing wage rate/default.htm. For further assist-
ance, call the Equal Rights Division at 608-266-6861 and ask for prevailing wage.

Contractors — 11/11-JE




SUMMARY OF PREVAILING WAGE LAW CHANGES EFFECTIVEJULY 1, 2011
(This document updated 07/27/11)

For further updates on this topic, refer to the prevailing wage website at:
http://dwd.wisconsin.gov/er/prevailing_wage_rate/default.htm

changes are described below.

The recently approved State budget bill (2011 Wisconsin Act 40} includes major changes to prevailing
wage laws (§5§66.0903, 66.0904, 103.49 & 103.50, Wis. Stats.) effective JULY 1, 2011. Significant

T 4]

A" public

The $25,060 threshoid for public works ﬁ}ojects has been

Threshold for
Multiple-Trade
Projects

Thresholds
entities & changed to single-trade and multiple-trade project thresholds
Contractors as noted below. The new thresholds apply to prevailing wage
projects whose prime contract is awarded after June 30, 2011.

Non-applicability: | All public Any single-trade project of public works with an estimated cost

Threshold for entities & of completion of less than $48,000 does not require a prevailing

Single-Trade Contractors wage rate determination.

Projects “Single-trade project of public works” means a project of public
works in which a single trade accounts for 85 percent or more of the
total labor cost of the project.

Non-applicability: | All public Any multiple-trade project of public works with an estimated

entities except
cities, towns &
villages as noted
below &
Contractors

cost of completion of less than $100,000 does not require a
prevailing wage rate determination.

“Multiple-trade project of public works” means a project of public
works in which no single trade accounts for 85 percent or more of the
total labor cost of the project.

Non-applicability:
Threshold for
Multiple-Trade

Cities or villages
with a popula-
tion less than

A multiple trade project of public works erected, constructed,
repaired, remodeled, or demolished by a private contractor for
a city or village with a population less than 2500, or a town with

donatesto a
public entity

Projects 2500 & an estimated cost of completion of less than $234,000 does not

Towns & require a prevailing wage rate determination.

Contractors “Multiple-trade project of public works” means a project of public
works in which no single trade accounts for 85 percent or more of the
total labor cost of the project.

Non-applicability: | Towns & The following TOWN projects only do not require a prevailing

Minor service & Contractors wage rate determination:

maintenance s A project not funded under §86.31, Stats. (TRIP projects) that

work is limited to minor crack filling, chip or slurry sealing or other
minor pavement patching, not including overlays.

» The depositing of gravel on an existing gravel road applied
solely to maintain the road; '

» Road shoulder maintenance;

» Cleaning drainage or sewer ditches or structures;

« Any other limited, minor work on public facilities or
equipment that is routinely performed to prevent
breakdown or deterioration. '

Non-applicability: | All public Prevailing wage laws §§66.0903 & 103.49, Stats., do not apply
Work which a entities to work performed on a project of public works for which the
contractor or local governmental unit or the state or the state agency

individual contracting for the project is not reguired to compensate any

contractor, subcontractor, contractor’s or subcontractor’s
agent, or individual for performing the work.




Summary of Prevailing Wage Law Changes Effective July 1, 2011

Page 2

Iption of requirement under §66.0

All public

Non-applicability: A prevailing wage rate determination is not required for the
Residential entities erection, construction, repair, remodeling, or demolition of a
residential property containing 2 dwelling units or less.
Non-applicability: | All public A prevailing wage rate determination is not required for a road,
Residential entities street, bridge, sanitary sewer, or water main project thatis a
subdivision part of a development in which at least 90 percent of the lots
infrastructure contain or will contain 2 dweliing units or less, as determined
by the local governmental unit at the time of approval of the
development, and that, on completion, is acquired by, or
dedicated to, a local governmental unit (including under
§236.13(2), Stats.), or the state, for ownership or maintenance
by the local governmental unit or the state.
Non-applicability: | All public Prevailing wage law §66.0903, Stats., does not apply to a
Certain nursing entities project of public works involving the erection, construction,
homes repair, remodeling, or demolition of a nursing home in a county
having a population of less than 50,000 when the project
commences no later than July 1, 2012,
Electronic Contractors The requirement that every contractor on a prevailing wage

certified payroll
record

project submit to DWD monthly a certified record of employees
who worked on the project and that DWD post these certified
records on its Internet website is discontinued effective July 1,
2011. However, contractors who worked on prevailing wage
projects during the period January 1, 2010 through June 30,
2011, must comply with the repealed law for work completed
on projects during that period of time.

Payroll record
inspection
request by any
person

Contractors &
Complainants

Any person may request DWD to inspect the payroll records of
any contractor working on a prevailing wage project. On
receipt of such a request, the contractor must submit to DWD a
certified record of its payroll records, other than personally
identifiable information relating to an employee of the
contractor, for no longer than a 4-week period. DWD may
request records from a contractor under this provision no more
than once per calendar quarter for each project of public works
on which the contractor is performing work. The department
may not charge a requester a fee for obtaining that
information. DWD must make these certified records available
for public inspection.

Complaints

Complainants

There are no longer investigation fees.

Statewide
uniformity

Local govern-
mental units

A local governmental unit may not enact & administer a
prevailing wage ordinance/provision for public works or
publicly funded private construction projects. Any extant laws
to that effect are void.
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‘Covered
employees

Page 3

Truck drivers &
Other workers &
Contractors

A laborer, worker, mechanic, or truck driver who is employed to
process, manufacture, pick up, or deliver materials or products
from a commercial establishment that has a fixed place of
business from which the establishment supplies processed or
manufactured materials or products or from a facility that is not
dedicated exclusively, or nearly so, to a project of public works
is NOT entitled to receive the prevailing wage rate UNLESS any
of the following applies:

1) the laborer, worker, mechanic, or truck driver is
employed to go to the source of mineral aggregate such as
sand, gravel, or stone and deliver that mineral aggregate to
the site of a project of public works by depositing the
material directly in final place, from the transporting vehicle
or through spreaders from the transporting vehicle.

2) the laborer, worker, mechanic, or truck driver is
employed to go to the site of a project of public works, pick
up excavated material or spoil from the site of the project,
and transport that excavated material or spoil away from the
site of the project.

Annual Prevailing
Wage Survey

All public
entities

When establishing yearly prevailing wage rates, DWD may not
use data from any construction work that is performed by a
local governmental unit or a state agency.

Prevailing Wage
Rates

DOT &
Contractors &
Employees

For state highway prevailing wage rates, DWD is required to
include wage rates for work performed on Sundays, holidays
and shift differentials based on the time of day or night when
work is performed.

The 2009-2011 State budget bill (2009 Wisconsin Act 28) created a new prevailing wage law (§66.0804,
Wis. Stats.) for PUBLICLY FUNDED PRIVATE CONSTRUCTION PROJECTS effective January 1, 2010. The
current 2011-2013 State budget bill {2011 Wisconsin Act 32) REPEALS this law. So the publicly funded
private construction projects law only applies to projects that awarded the prime contract during the
period January 1, 2010 through june 30, 2011.
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SINGLE & MULTIPLE TRADE PROJECT THRESHOLDS
FOR §§66.0903 & 103.49, Wis. Stats.
Effective July 1, 2011

The $25,000 threshold for public works projects has been changed to
single-trade and multiple-trade project thresholds as described below.
Projects of public works with total estimated costs of completion that
equal or exceed these thresholds require a prevailing wage rate
determination.

SINGLE-TRADE THRESHOLD
A “single-trade project of public works” means a project in which a single
trade accounts for 85 percent or more of the total labor cost of the project.

The single trade threshold is $48,000.

MULTIPLE-TRADE THRESHOLDS

A “multiple-trade project of public works” means a project in which no
single trade accounts for 85 percent or more of the total labor cost of the
project.

(a) The multiple-trade threshold is $100,000, unless a municipality falls
under the description in (b).

(b) The multiple-trade threshold of $234,000 applies to public works
projects erected, constructed, repaired, remodeled, or demolished by a
private contractor for:

B a city or village with a population less than 2500, or

H a town

APPLYING THE NEW THRESHOLDS
The department will apply the new single-trade & multiple-trade prevailing
wage thresholds to projects of public works for which the prime contract
is awarded on or after July 1, 2011.
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Attachment 1: Start and Work Completion Notice

g
»ﬁf Utility Permit Start Work Notice

Provide all information and e-mail or fax to the utility permit coordinator or other region contact listed
on the approved permit form a minimum three working days prior to the start of the work. When
restoration is complete and ready for inspection, e-mail or fax to the same contact.

WisDOT Utility Permit Number:

Utility Company:

Utility Job Number:

WisDOT Project Number:

Project Location:

Utility Contractor Contact
Name and 24-Hour Number:

Traffic Control Provider and
24-Hour Number

Construction Start Date:

Construction Completion Date:

40U-324-13

Oak Creek Water and Sewer
Utility

14104

2040-16-70

SOUTHWEST REGION

Mark Goggin

mark.goggin@dot.wi.gov

Fax: 608-243-3380 Madison office
608-789-7896 La Crosse office

SOUTHEAST REGION

Ryan Schnurer
dotdtsdseutilitypermits@dot.wi.gov
Fax: 262-548-6891

NORTHEAST REGION

Ray Drake

ray.drake@dot.wi.gov

Fax: 920-492-0144

NE Utility Unit General E-Mail:
dotdtsdneutilitycoordination@dot.wi.gov

NORTH CENTRAL REGION

Keith Rutkowski — Wis Rapids office
keith.rutkowski@dot.wi.gov

Fax: 715-421-7300

Terry Catlin — Rhinelander office
terry.catlin@dot.wi.gov
Fax: 715-365-5780

NORTHWEST REGION

Heather Dresel
HeatherL.Dresel@dot.wi.gov

Fax: 715-836-2807 Eau Claire office

Completion Notice

Restoration is complete and ready for inspection. File notices within 10 calendar days of restoration
completion. Restore within two weeks from completion of utility construction.

Restoration Completion Date:



mailto:mark.goggin@dot.wi.gov
mailto:dotdtsdseutilitypermits@dot.wi.gov
mailto:ray.drake@dot.wi.gov
mailto:dotdtsdneutilitycoordination@dot.wi.gov
mailto:keith.rutkowski@dot.wi.gov
mailto:terry.catlin@dot.wi.gov
mailto:HeatherL.Dresel@dot.wi.gov




DT1553i 12/2010 APPLICATION / PERMIT Wisconsin Department of Transportation
TO CONSTRUCT, OPERATE and MAINTAIN UTILITY FACILITIES ON HIGHWAY RIGHT-OF-WAY

5.66.0831, 84.08, 85.15, 86.07(2), 86.16, 182.017 and such other applicable Wis. Stats.

1. Applicant (Utility facility owner) Name and Address | 2. Work Start Date 3. Work Finish Date* 6. Location Description (¥4 section, section, town, range; provide plat map or location sketch)
ak Cree ater and Sewer Utili ection 19, ection 20, ection 29,
Oak Creek Wat ds Utilit 2/3/2014 4/18/2014 S 1/2 Section 19, S 1/2 Section 20, N 1/2 Section 29, N 1/2
170 Drexel Avenue 4. Is the work due to a WisDOT highway project? | Saction 30 TSN R22E
Oak Creek, WI 53154 X Yes [] No
5. Applicant Work Order (If any) 7. Work Location (Checkl/list all that apply) 8. Highway (Check all that apply)
] Town: X wis 100
9. Facility Type (Check all that apply): 12. Proposed Work Methods (Check all that apply) .
Size (Diameter, kV, pressure, # fibers, etc.) D Village: D us
0 Tel . X Trench [ Plow X City:  Oak Creek [ nterstat
I:l Tle eC(_)rT]. I:l Casing I:l Rock blasting Ity: a ree nterstate
- u \% ounty: Milwaukee
Dgec}gcl X Open cut pavement Xl County: Milwauk O
as/Oll:
& Water: 12" & 16" Bore: 13. Work Zone Description (Check all that apply) 15.Wi|| ?In{japphur;]enfanglgs’?e
. . . installed with the facility?
[] san Sewer: 1 Hydraulic (Auger/dack) [ Full road closure: detour (If yes, provide a description
O ) ] Pneumatic (Mole) [ Full road closure: temporary B s
. . [] Directional 1 (Manually tracked) ~ [X] Lane closure: without flagging Oy XN
L] Transmission [BJ Service: St M pirectional 2 (Computer tracked) ] Lane closure: with flagging es 0
B4 Distribution [ Service: EXp [ Unknown (at this time) [ Lane encroachment (2 feet or less) 14 1ans 401 project designation?
10. Facility Orientation (Check all that apply) Attach to poles/towers [ Intersection/roundabout (Ffor all l"/laJOF_PTOJECllS. Ipf?Vide
. H a formal erosion control plan
[ Crossing R\W [] Parallel RIW 0 [] Existing [] - Ll Shoulder/parking lane closure with this application. See HMM
New [ | Existing Guys™ [X] Off shoulder: within clear zone 09-15-55)
DJ Underground L] Overhead [] In R/W: outside clear zone i i
[ structure attachment - - e eC X Minor [ Major
(Diameter)  (Name of existing owner) I:l Near R/\W line: within clear zone
(** Provide details for all guy wires on plan sheets) .
11. Work Types (Check all that apply) |:| Near R/W line: outside clear zone 17. Are any environmental
. oA H . . permits, certifications or
g New construction %Jb\i/ul’:ac_e ::‘:Flllty E‘I:X|C?>/at|0n. I:l Not appllcable approvals required from
i iati ater jettin acuum th lat ies?
& Improve/repalr existing ] 9 14. Is the proposed facility near a survey monument? (0|f ;ersr‘egrlé\z;\i;éyaagggjles
H See HMM 09-15-35 ©
% '\Rﬂemoval Tree/vegetation control: (See HiM 09-12-39) o
0 D_a'”te;‘_ancz eftin ol [ cutandiortrim [] Mow [ Yes (cail: 1-866-568-2852 or with this application.)
Iscontinued, lett In place 1 Chemically treat e-mail: geodetic@dot.wi.gov)
[ Joint installation y X No [0 ves X No

*NOTE: If the work described is not completed by the “Work Finish Date” specified, this permit is null and void, and the work shall not be
completed unless authorized through a subsequent permit or an approved time extension. ANY PERMIT ISSUED IS REVOCABLE.

18. Utility Person Responsible for Construction (Area Code) Telephone Number

Ron Pritzlaff 414-570-8200

19. Utility or Project 24/7 Emergency Contact (Area Code) Telephone Number
Bryan Jahns 414-852-3917

20. Is the utility a member of Diggers Hotline?

X Yes [ No, provide line-locate number

21. Provide additional project work details, if needed (Continue on back or include separate page)

Work within the R/W includes relocating 24 existing hydrants on
both sides of STH 100 and relaying 227 feet of 16" water main in
the outside eastbound lane of STH 100 due to future roadway
widening.

It is understood and agreed that approval is subject to applicant’s
full compliance with the pertinent statutes, as well as any rules and
regulations of other jurisdictional agencies, which may be more
restrictive, and with the Wisconsin Department of Transportation’s
Utility Accommodation Policy (UAP), current edition.
http://www.dot.wisconsin.gov/business/rules/property-uap.htm

Row p"‘% 12-05-2013

22. If not employed by applicant, authorized representative’s company name and address

(Signature of Authorized Representative — If filled via computer, Brush Script font) (Date)

Ron Pritzlaff/Utility Engineer

(Title and/or print name)

414-570-8200 rpritzlaff@water.oak-creek.wi.us

(Authorized Representative Telephone Number) (Authorized Representative E-mail Address)

A57"  This permit does not transfer any land; nor give, grant or convey any land right, right in land, nor easement in WisDOT
{ right-of-way. It is not assignable or transferrable. If ownership in a utility facility changes, WisDOT may void and
%ﬁ,mm,,j supersede a permit and reissue it to the new owner upon request and with sufficient proof of ownership.

¥ For Wisconsin DOT Use Only +

X THE UTILITY SHALL NOTIFY WisDOT
3 DAYS BEFORE STARTING WORK AT:

Region contact, title, office address, telephone number, and e-mail address

Abby Schmidt

SE Region Utility Coordinator
Wisconsin Department of Transportation
141 NW Barstow Street

Waukesha, WI 53187

OOO00O0OdxXXX

REVIEW ALL SUPPLEMENTAL PERMIT PROVISIONS | Date Application Received
REVISIONS MADE to DRAWINGS or OTHER PAGES 12/12/2013

Lane Closure System natification required: HMM 09-15-60
Insurance or performance bond required

Joint installation: See permit(s) #
Private utility (Non-public ownership and/or use)
Expedited Service Connection Permit 1/8/2013

This permit voids & supersedes # issued: Permit Extension Date

Date Application Completed

1/8/2013

Date Application Denied

Permit Issuance Date

. Permit Number
2040-16-70 Ay Schmidt 40U-324-13

WisDOT Improvement Project ID Numbers (if applicable) (WisDOT Authorized Representative Signature — If filled via computer, Brush Script font)


http://www.dot.wisconsin.gov/business/rules/docs/09-15-35.pdf
mailto:geodetic@dot.wi.gov
http://www.dot.wisconsin.gov/business/rules/docs/09-15-55.pdf
http://www.dot.wisconsin.gov/business/rules/docs/09-15-55.pdf
http://www.dot.wisconsin.gov/business/rules/property-uap.htm
http://www.dot.wisconsin.gov/business/rules/docs/09-15-60.pdf

Use this section to provide information that does not fit on front page

INDEMNIFICATION

This Applicant shall save and hold the State, its officers, employees,
agents, and all private and governmental contractors and
subcontractors with the State under Chapter 84 Wisconsin Statutes,
harmless from actions of any nature whatsoever (including any by
Applicant itself) which arise out of, or are connected with, or are
claimed to arise out of or be connected with any of the work done by
the Applicant, or the construction or maintenance of facilities by the
Applicant, pursuant to this permit or any other permit issued by the
State for location of property, lines or facilities on highway right-of-way,
(1) while the Applicant is performing its work, or (2) while any of the
Applicant’s property, equipment, or personnel, are in or about such
place or the vicinity thereof, or (3) while any property constructed,
placed or operated by or on behalf of Applicant remains on the State’s
property or right-of-way pursuant to this permit or any other permit
issued by the State for location of property, lines or facilities on
highway right-of-way; including without limiting the generality of the
foregoing, all liability, damages, loss expense, claims, demands and
actions on account of personal injury, death or property loss to the
State, its officers, employees, agents, contractors, subcontractors or
frequenters; to the Applicant, its employees, agents, contractors,
subcontractors, or frequenters; or to any other persons, whether based
upon, or claimed to be based upon, statutory (including, without limiting
the generality of the foregoing, worker's compensation), contractual,
tort, or whether or not caused or claimed to have been caused by
active or inactive negligence or other breach of duty by the State, its
officers, employees, agents, contractors, subcontractors or
frequenters;  Applicant, its employees, agents, contractors,
subcontractors or frequenters; or any other person. Without limiting
the generality of the foregoing, the liability, damage, loss, expense,
claims, demands and actions indemnified against shall include all
liability, damage, loss, expense, claims, demands and actions for
damage to any property, lines or facilities placed by or on behalf of the
Applicant pursuant to this permit or any other permit issued by the
State for location of property, lines or facilities on highway right-of-way
in the past or present, or that are located on any highway or State
property or right-of-way with or without a permit issued by the State, for
any loss of data, information, or material; for trademark, copyright or
patent infringement; for unfair competition or infringement of personal
or property rights of any kind whatever. The Applicant shall at its own
expense investigate all such claims and demands, attend to their
settlement or other disposition, defend all actions based thereon and
pay all charges of attorneys and all other costs and expenses of any
kind arising from any such liability, damage, loss, claims, demands and
actions.

Any transfer, whether voluntary or involuntary, of ownership or control
of any property constructed, placed or operated by or on behalf of the
Applicant that remains on the State’s property or right-of-way pursuant
to this permit shall not release Applicant from any of the
indemnification requirements of this permit, unless the State is notified
of such transfer in writing. Any acceptance by any other person or
entity, whether voluntary or involuntary, of ownership or control of any
property constructed, placed or operated by or on behalf of the
Applicant that remains on the State’s property or right-of-way pursuant
to this permit, shall include acceptance of all of the indemnification
requirements of this permit by the other person or entity receiving
ownership or control.

Notwithstanding the foregoing, a private contractor or subcontractor
with the State under Chapter 84 Wisconsin Statutes, that fails to
comply with sections 66.0831 and 182.0175 Wisconsin Statutes (2007-
2008), remains subject to the payment to the Applicant of the actual
cost of repair of intentional or negligent damage by the contractor or
subcontractor to any property, lines or facilities placed by or on behalf
of the Applicant pursuant to this permit or any other permit issued by
the State for location of property, lines or facilities on highway right-of-
way, and remains subject to payment to the Applicant for losses due to
personal injury or death resulting from negligence by the contractor or
subcontractor.

Notwithstanding the foregoing, if the State, or its officers, employees
and agents, fail to comply with sections 66.0831 and 182.0175
Wisconsin Statutes (2007-2008), the State or its officers, employees
and agents, remain subject to the payment to the Applicant of the
actual cost of repair of willful and intentional damage by the State, or
its officers, employees and agents, to any property, lines or facilities
placed by or on behalf of the Applicant pursuant to this permit or any
other permit issued by the State for location of property, lines or
facilities on highway right-of-way, and remain subject to payment to the
Applicant for losses due to personal injury or death resulting from
negligence by the State, its officers, employees and agents.

No indemnification of private contractors or subcontractors with the
State under Chapter 84 Wisconsin Statutes, shall apply in the event of
willful and intentional damage by such private contractors or
subcontractors to the property, lines and facilities of the Applicant
located on the highway right-of-way pursuant to this permit or any
other permit issued by the State for the location of property, lines or
facilities on highway right-of-way.
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Start Work Notice:

1) Prior to the start of utility construction, the utility operator MUST forward a copy of the attached utility start
work notice to the Wisconsin Department of Transportation (WisDOT) regional utility permit coordinator.
Failure to do so will result in revocation of this permit.

Permit Requirements:

2) There shall be no deviations from the approved construction plans covered under this permit without
additional written authorization from the WisDOT utility permit coordinator.

3) A complete copy of the permit WisDOT issues a utility for its proposed work shall be in the possession of
the utility’s work force, consultant, contractor or subcontractor at all times when work is being performed
within the right-of-way (R/W). This includes a copy of WisDOT's approval for a service connection under an
Expedited Service Connection Permit (ESCP). Electronic copies are acceptable.

4) Failure to maintain a permit on the work site shall cause this permit to become null and void. A
subsequent permit will be required to complete the previously permitted work.

5) This permit is valid only for utility construction on WisDOT controlled highway right-of-way. Permits from
other federal, state, county and local agencies may be required.

6) Utility construction shall not interfere with any WisDOT construction project or maintenance operation.
7) Underground facility locates shall be done prior to construction.

Work Time Restrictions:

8) - No lane closures on eastbound or westbound Ryan Road (STH 100) between 3PM and 7PM daily
between the on/off ramps for IH 94.

Work Zone Traffic Control:

9) Work Zone Traffic Control (WZTC) shall be in accordance with the Wisconsin Manual of Uniform Traffic
Control Devices (WMUTCD) chapter VI.

10) Traffic control shall be maintained throughout construction and shall be altered at anytime upon the
request of WisDOT, the county or local highway department or any law enforcement agency.

11) Flaggers shall be used whenever conditions warrant.

12) At the end of each work day, construction signage shall be knocked down or removed. Turning sign
faces away from traffic is no longer allowed.

13) Signage in place longer than 7 continuous calendar days shall be post mounted per the attached detail.

Wisconsin Lane Closure System (LCS) Notification:

14) Lane, shoulder, ramp closures or encroachments on XXX XX require lane closure notification to the
southeast region traffic engineer. The LCS request shall be sent to WisDOT for review and approval 14
calendar days prior to the need for a freeway closure, or 3 business days prior to the need for a non-

freeway closure.

15) The utility or their contractor shall set up an account and request lane closures at the following link:
http://transportal.cee.wisc.edu/closures/

1-94 North/South Freeway and ZOO Interchange Projects Lane Closures and Restrictions:

16) Prior to the start of construction all lane closures and restrictions shall also be coordinated with WisDOT

APPROVAL DATE: 1/9/2014
WISDOT PERMIT NUMBER: 40U-324-13
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Traffic Coordinator Stephanie Skowronski at 414-750-1397 or Stephanie.Skowronski@dot.wi.qov

WisDOT Holiday Shutdowns:

17) No utility work with the exception of emergency work shall be performed during the following holidays.
All work shall stop prior to and resume after the holidays on the following dates and times. All unnecessary
traffic control shall be knocked down or moved outside the clear zone:

Labor Day-August 30, 2013-12pm through September 3, 2013-6am
Thanksgiving-November 27, 2013-12pm through December 2, 2013-6am
Christmas-December 23, 2013-12pm through December 26, 2013-6am

New Years-December 30, 2013-12pm through January 2, 2014-6am

Martin Luther King, Jr. Day-January 17, 2014-12pm through January 21, 2014-6am
Memorial Day-May 23, 2014-12pm through May 27, 2014-6am

Independence Day-July 3, 2014-12pm through July 7, 2014-6am

Wisconsin State Fair:

18) No utility work shall take place on XXX XX during Wisconsin State Fair from August 1, 2013 through
August 11, 2013.

Survey Monuments:

19) NOTE: The proposed utility work is at or near a WisDOT survey monument. Prior to any construction
activity the utility operator shall contact WisDOT at 1-888-568-2852 or geodetic@dot.wi.gov

Freeway System Entry Restrictions:

20) There shall be no entry to the freeway system right-of-way inside the security fences towards the
surface of the traveled way for any reason.

Utility Installation at Risk:

21) The proposed facility is being installed at the risk & expense of the facility owner/operator. The work
authorized in this permit is within the limits of a future WisDOT improvement project. If the proposed facility
will require future relocation and/or adjustment, it will be at the facility owners’ expense.

Erosion Control:

22) Prior to the start of construction, all applicable erosion control devices including inlet protection shall be
placed, inspected, monitored and maintained on a daily basis by the utility operator or their contractor.

23) Spoil removed from excavations shall be placed in an upland area. The perimeter of each spoil pile shall
be wrapped with silt fence or other devices to prevent soil loss or soil run off.

24) Whenever construction operations require dewatering, the displaced water shall be pumped through
filter fabric bags or temporary settling basins constructed prior to discharge from the work site.

25) Inlet protection shall be removed once construction operations are complete and the work area is
stabilized.

26) Silt fence or other erosion control devices shall be removed after substantial vegetative growth has
occurred.

Tree Trimming & Removal Operations Ash Species:

27) Prior to the cutting, pruning or trimming of any ash trees, the utility shall consult the State of Wisconsin’s
Emerald Ash Borer (EAB) website: http://www.emeraldashborer.wi.qov/

APPROVAL DATE: 1/9/2014
WISDOT PERMIT NUMBER: 40U-324-13
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28) The utility and their contractor shall follow the rules and regulations as established by the Wisconsin
Department of Agriculture, Trade and Consumer Protection (DATCP).

29) The utility shall contact DATCP directly with any specific questions regarding their work and disposition
of ash species while working on WISDOT right of ways.

Tree Trimming & Removal Operations Non- Ash Species:

30) Brush, logs & debris from tree trimming & removal from non-ash species shall be hauled off the work
site during and at the end of each work day or chipped.

31) Wood chips from non-ash species shall not be stockpiled. Any non-ash wood chips shall be spread out
and dispersed accordingly to match the existing grade.

32) Stumps from non-ash species shall be cut flush to the existing grade.

Existing Pavements & Right-of-Way:

33) Existing inlets, drainage structures, drain tiles or other drainage facilities damaged during construction
shall be repaired or replaced in kind. The contractor shall notify WisDOT of any damaged facilities.

34) Equipment and material shall be moved outside the clear zone at the end of each work day.
35) Open excavations shall be plated or protected by other means during and at the end of each work day
to ensure public safety. Energy absorbing terminals (EATS) or other crash protection devices shall be used

with concrete barrier walls.

36) Existing highway pavements shall be kept and swept clean of mud and debris from construction and
trucking operations during and at the end of each work day.

Directional Drill, Bore & Jack, Plow & Trenching Operations:

37) All road crossings shall be bored or directionally drilled. Open cutting of any pavements is strictly
prohibited and not authorized under this permit.

38) Manual tracking or guiding of directional drill heads from the pavement surface of the highway for utility
crossings is strictly prohibited.

Subsurface Utility Exploration (S.U.E.) Operations:

39) If water jetting is permitted, the utility or their contractor shall furnish to WisDOT digital pictures taken
before and after the S.U.E. excavating from the same camera angle of the roadway section. Vacuum
excavations need not pictures.

40) The pavement area for removal shall be cored. Saw cutting is prohibited. The core hole over the
existing utility in pavement areas shall be no larger than 12" diameter inside the wheel paths and no larger
than 16" outside the wheel paths.

41) The areas specified on the construction plan where potential conflicts exists with other existing utilities,
shall be the only areas where S.U.E. excavating will be allowed to be completed.

42) Flowable fill or slurry backfill per the attached detail shall be used in zones 1 & 2 to restore the voids left
behind from the S.U.E. excavating.

43) The pavement core shall be fastened back in place with utilibond or an equivalent epoxy type adhesive.
The pavement core shall be placed flush with the existing pavements.

44) The utility operator shall inspect and monitor the areas were S.U.E was performed on a routine basis.

APPROVAL DATE: 1/9/2014
WISDOT PERMIT NUMBER: 40U-324-13
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45) WisDOT will require pavement removal and replacement at the utility operator’s expense in areas where
S.U.E. was performed and subsequent pavement failure occurs. WisDOT will determine final limits of
pavement removal and replacement.

Aerial Construction Operations:

46) A minimum of three work days in advance, the contractor shall coordinate rolling closures for aerial
crossings with the respective county sheriff's office and local law enforcement agencies.

47) The rolling closures for the purpose of detaching or attaching an overhead cable crossing the highway
shall be completed during off peak traffic hours. The rolling closure shall be completed under dry pavement
conditions.

48) The utility or their contractor shall be responsible for all costs associated with the protection of traffic.

49) Anchors and guy cables shall be installed in accordance with clear zone requirements outlined in the
WisDOT facilities development manual (FDM) chapter 11-15-1

50) Anchors and guy cables shall be installed in accordance with clear zone requirements outlined in the
WisDOT facilities development manual (FDM) chapter 11-45-10 bicycle facilities.

Further details can be viewed in the WisDOT bicycle facilities design handbook at:

http://www.dot.wisconsin.gov/projects/state/docs/bike-facility.pdf

WisDOT Improvement Projects Coordination:

51) The utility work is within the limits of a WisDOT construction project. Coordination must be done with
WisDOT project manager XXX to ensure closure conflicts do not arise. Contact XXX at XXX-XXX-XXXX or
XXX XXX @dot.wi.gov

52) The utility work is within the limits of a WisDOT construction project. The utility shall attend the WisDOT
weekly construction meeting. Contact XXX for time and location.

Soft Surface Restoration:

53) Temporary soft restoration to stabilize the work site shall be completed in a timely manner during and
immediately following utility construction. Excess spoil shall be hauled off the work site.

54) Final soft restoration shall consist of placing a minimum 4 " of topsoil, WisDOT spec seed, and fertilizer
and erosion mat.

55) The contractor shall notify WisDOT as soon as final restoration has been completed and the work site is
ready for inspection.

56) The utility operator or their contractor shall coordinate temporary and final soft restoration and
restoration limits with the WisDOT project manager or the WisDOT project leader on the work site.

Soft Surface Restoration- Late Season :

57) For late season seeding and restoration after October 1%, See the attached document.

Sidewalk Removal/ Replacement:

58) Sidewalk removal, backfill requirements and sidewalk replacement shall be coordinated in advance with
the respective local municipality (owner).

APPROVAL DATE: 1/9/2014
WISDOT PERMIT NUMBER: 40U-324-13
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Open Cut Pavement:

59) Existing pavements specifically authorized for removal to accommodate placement of utility facilities
shall be SAW CUT full depth prior to the use of pavement breaking equipment.

60) Pavement cuts shall not be completed from November 1% through April 1%'. Pavement restoration shall
occur before November 1% or before materials become unavailable, whichever occurs 1%

61) Pavement removed, shall be hauled off the work site during and at the end of each work day.
62) Temporary sheeting and shoring shall be used as necessary to prevent cave-ins.

Slurry Backfill:

63) Slurry backfill per the attached detail shall be the required backfill for excavations in zones 1 & 2.

Granular Backfill:

64) The use of granular backfill in lieu of slurry backfill for excavations within highway pavement areas and
shoulder shall be pre-approved or authorized in advance by the WisDOT regional utility permit coordinator.

65) Granular material, shall be placed in lifts or layers 12" or less each in depth, and mechanically
compacted to the density of the adjacent and undisturbed material.

66) Water jetting and use of excess water to facilitate mechanical compaction is strictly prohibited.

Concrete Pavement Restoration:

67) Concrete pavement restoration shall consist of replacing in kind the concrete removed with high early
strength concrete mix reinforced per the attached details.

68) Pavement restoration shall occur before November 1% or before materials become unavailable,
whichever occurs 1%

69) Concrete pavement shall be replaced from joint to joint. The minimum longitudinal length is 6 feet.
70) Concrete pavement without a bituminous asphalt overlay shall have a tine or heavily broomed finish.

71) Curb and gutter damaged or removed during construction operations shall be replaced in kind per the
attached detail.

Bituminous Asphalt Pavement Restoration:

72) Bituminous asphalt pavement restoration shall consist of replacing in kind the bituminous asphalt
overlay removed to match the existing bituminous asphalt thickness.

73) Pavement restoration shall occur before November 1% or before materials become unavailable,
whichever occurs 1%,

74) Bituminous asphalt shall be replaced from seam to seam and overlay the longitudinal length of the
concrete patch. The minimum longitudinal length is 6 feet.

Gravel Shoulders:

75) Gravel shoulder material removed or disturbed due to construction operations shall be replaced in kind,
graded and shaped to match the existing gravel shoulders.

Epoxy Pavement Markings:

APPROVAL DATE: 1/9/2014
WISDOT PERMIT NUMBER: 40U-324-13
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76) Epoxy pavement markings removed shall be replaced in kind with an epoxy based pavement marking
paint along with reflective bead materials.

Temporary Pavement Markings:

77) Temporary pavement markings when authorized by the WisDOT regional utility permit coordinator in
lieu of epoxy pavement markings that are removed shall be replaced in kind with a latex based or equivalent
pavement marking paint along with reflective beads.

78) Temporary pavement markings shall have a 2 year minimum service life.

APPROVAL DATE: 1/9/2014
WISDOT PERMIT NUMBER: 40U-324-13



Scott Walker, Governor

WSCONsy, Division of Transportation System Development Mark Gottlieb, P.E., Secretary
$ z  Southeast Regional Office Internet: www.dot.wisconsin.gov
B E 141 N.W. Barstow Street
%,) 4§ P.O. Box 798 Telephone: (262) 548-5903

orra®®  Waukesha, Wi 53187-0798 Facsimile (FAX): (262) 548-6891

E-Mail: waukesha.dtd@dot.state.wi.us

November 20, 2013

MR. RON PRITZLAFF

OAK CREEK SEWER & WATER UTILITY
170 WEST DREXEL AVENUE Trans 220 Work Plan Approval

OAK CREEK, WI 53154

SUBJECT: PROJECT I.D.: 2040-16-70
RYAN ROAD (STH 100) CITY OAK CREEK
27TH STREET TO STH 38
STH-100
MILWAUKEE COUNTY

Dear Mr. Pritzlaff:

This letter is to advise you that we have received your proposed Work Plan for the subject project and have
found it to be in conformance with the TRANS 220 Statutes.

You are hereby authorized to proceed with your hon-compensable adjustment and/or relocation work for the
subject project. Authorization to proceed for your compensable work will be sent under separate cover once
your Audit or Lump Sum agreement has been approved by our Central Office.

Please keep in mind that this approval constitutes only DOT acceptance of your work plan and your start
work notice. You may need to obtain approvals, permits, or easements from other parties prior to relocating
any utility facilities within or outside the project corridor. You will need to coordinate any other approvals
needed directly with the affected parties.

Please contact me at (262) 548-5925 to inform me of the date you plan to start construction and when you
have completed the construction. If you have any questions, feel free to call me.

Sincerely,
Ay Sctmidt

Abby Schmidt
Southeast Region Utility Coordinator
abby.schmidt@dot.wi.gov

AKS:, Filed as N:\PDS\projects\20401670\util\trans220_WP-approval-start-compensable-parcel_list






15D22: Traffic Control, Two Lane Closure, Non-Freeway/Expressway
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NEXT__MILES

WS AT 45 MPH OR GREATER

0 AT 40 MPH OR LESS
TAPER LENGTH IN FEET

NON-CONSTRUCTION SPEED LIMIT (MPH)
WIDTH OF LANE CLOSURE

LEGEND
I TYPE Il BARRICADE
|;[ TYPE Il BARRICADE WITH ATTACHED SIGN
SIGN ON PERMANENT SUPPORT

SIGN ON TEMPORARY SUPPORT

o L e

TRAFFIC CONTROL DRUM WITH TYPE "C" STEADY BURN LIGHT

([ ] TRAFFIC CONTROL DRUM
\l/
/I? FLASHING ARROW BOARD
—> DIRECTION OF TRAFFIC

*— X% REMOVING PAVEMENT MARKING (SEE GENERAL NOTES)

WORK AREA

(PLACE 2 BARRICADES AND A "LANE CLOSED"
SIGN APPROX. EVERY 1000'ACROSS THE CLOSED LANES)

GENERAL NOTES

THIS DETAIL IS TYPICAL FOR CLOSING THE RIGHT TWO LANES. FOR CLOSING THE LEFT
TWO LANES, REVERSE THE TRAFFIC CONTROL.

THE EXACT NUMBER, LOCATION, AND SPACING OF ALL SIGNS AND DEVICES SHALL BE
ADJUSTED TO FIT FIELD CONDITIONS AS APPROVED BY THE ENGINEER.

THE SPACING BETWEEN SIGNS SHOULD BE ADJUSTED TO NOT CONFLICT WITH AND SHOULD
PROVIDE A DESIRABLE MINIMUM OF 200 FEET CLEARANCE TO EXISTING SIGNS THAT WILL
REMAIN IN PLACE.

ALL SIGNS ARE 48"x48" UNLESS OTHERWISE NOTED. IF NECESSARY DUE TO SPACE CONSTRAINTS
IN URBAN AREAS, 36" X 36" SIGNS MAY BE USED IF APPROVED BY THE DISTRICT TRAFFIC UNIT.
"WO" SIGNS ARE THE SAME AS "W" SIGNS EXCEPT THE BACKGROUND IS ORANGE.

SIGNS THAT WILL BE IN PLACE LESS THAN 7 CONTINUOUS DAYS AND NIGHTS, OR THAT WILL
BE PLACED IN A CLOSED LANE, MAY BE MOUNTED ON PORTABLE SUPPORTS.

ANY SIGNS TEMPORARY OR EXISTING, WHICH CONFLICT WITH TRAFFIC CONTROL "IN USE"
SHALL BE REMOVED OR COVERED AS NEEDED AND AS APPROVED BY THE ENGINEER.

REMOVE PAVEMENT MARKINGS AND PLACE TEMPORARY PAVEMENT MARKING, REMOVABLE
TAPE IF LANE CLOSURE IS TO BE IN PLACE FOR 4 OR MORE CONTINUOUS DAYS AND NIGHTS.

W20-1, G20-1 AND G20-2A SIGNS ARE NOT REQUIRED IF THE LANE CLOSURE IS WITHIN A
LARGER WORK ZONE WHERE THESE SIGNS ARE ALREADY PRESENT.

OMIT G20-1SIGNS IF LENGTH OF WORK AREA IS 2 MILES OR LESS.

CONSIDER GEOMETRICS WHEN LOCATING SIGNS AND ARROWBOARDS SO THE APPROACHING DRIVER
HAS A CLEAR VIEW OF THE ARROWBOARDS AND LANE CLOSURE DRUMS.

WHERE THE SHOULDER OR TERRACE HAS INSUFFICIENT SPACE TO LOCATE THE ARROWBOARD AS
SHOWN, PLACE THE ARROWBOARD IN THE LANE CLOSURE TAPER AS CLOSE AS POSSIBLE TO THE
BEGINNING OF THE TAPER.

CHANNELIZING DEVICES PLACED ADJACENT TO WORK AREA SHALL BE PULLED BACK FROM THE
TRAVEL LANE WHEN WORK IS NOT IN PROGRESS.

BARRICADES IN A CLOSED LANE THAT MUST BE MOVED FOR A WORK OPERATION SHALL BE
IMMEDIATELY RE-ESTABLISHED UPON COMPLETION OF THE OPERATION OR, FOR CONTINUING
OPERATIONS, AT THE END OF EACH WORKING DAY.

(5) DRUMS SPACED 10'INTERVALS AS

NEEDED IN FRONT OF ARROW BOARD

B=400' AT 25-30 MPH
700'AT 35-40 MPH

1000' AT 45-55 MPH

A=200'AT 25-30 MPH
350' AT 35-40 MPH
500'AT 45-55 MPH

620-1 LANE WARNING LIGHTS ARE NOT REQUIRED IF THE LANE CLOSURE IS A DAYTIME ONLY OPERATION.
60" X 24"
CLOSED
N R11-2L
> 48" X 30"
*25'@ 35 MPH OR LESS
50'@ 40 MPH OR MORE
TEMPORARY PAVEMENT MARKING,
4-INCH REMOVABLE TAPE (WHITE ON RIGHT,
b YELLOW ON LEFT)
. SPACING: p
! * 50'MAX. @ 35 MPH OR LESS
| 100'MAX. @ 40 MPH OR MORE —
® ® ® . /7 /7‘/7 e ®© - - - — — — — —
|I WORK “AREA *
e
/ ’
I .
[ ]
[}
200 p————
TYP.
BUFFER SPACE (SEE TABLE D) 500" TYP ™
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G20-2A
48"x24"
B B L 2L L
| | " (SEE TABLE D TRAFFIC CONTROL,

TWO LANE CLOSURE.
NON-FREEWAY/EXPRESSWAY

STATE OF WISCONSIN
DEPARTMENT OF TRANSPORTATION

APPROVED
8/2013 /S/ Travis Feltes
DATE STATE TRAFFIC ENGINEER OF DESIGN

FHWA

S.D.D. 15 D 22-2







15D20: Traffic Control, Single Lane Closure, Non-Freeway/Expressway
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**THE LINE OF DRUMS SHOWN ALONG THE MEDIAN/CENTERLINE
IS REQUIRED ONLY WHERE THERE IS OPPOSING TRAFFIC
ADJACENT TO THE WORK AREA. FOR THIS CONDITION INSTALL
W20-1"ROAD WORK AHEAD" SIGN FOR OPPOSING DIRECTION OF

CLOSED 50'@ 40 MPH OR MORE
AHEAD
TEMPORARY PAVEMENT MARKING,
4-INCH REMOVABLE TAPE (WHITE ON RIGHT, SPACING:
=] = = b= YELLOW ON LEFT) 50' MAX. @ 35 MPH OR LESS
*% 100' MAX. @ 40 MPH OR MORE o
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BUFFER SPACE 500' TYP. END
(SEE TABLE D I ROAD WORK
LANE G20-2A
CLOSED 8724
B B A L RI1-2L
| | (SEE TABLE D 48" X 30"
*|F ARROWBOARD IS NOT INCLUDED IN

B=400' AT 25-30 MPH
700" AT 35-40 MPH
1000* AT 45-55 MPH

(PLACE BARRICADE AND SIGN APPROX.
A=200' AT 25-30 MPH EVERY 1000' ACROSS THE CLOSED LANE)
350' AT 35-40 MPH

500' AT 45-55 MPH

TABLE 1
TAPER AND BUFFER SPACE LEGEND
FOR 12’ LANE WIDTH
| I
25 1125 | 55' | TYPE Il BARRICADE WITH ATTACHED SIGN
30 ||180'| 85
35 ||245'| 120" ¢  SIGN ON PERMANENT SUPPORT
40 (|3207| 170"
a5 ||540| 220 &  TRAFFIC CONTROL DRUM WITH TYPE "C"
50 [|s00’| 280’
| 335
55 1660 ®  TRAFFIC CONTROL DRUM
FOR LANE WIDTH OTHER THAN 12 \1/
L = WS AT 45 MPH OR GREATER /-|\> FLASHING ARROW BOARD
- ws?
L =0 AT 40 MPH OR LESS C—>  DIRECTION OF TRAFFIC
L = TAPER LENGTH IN FEET
S = NON-CONSTRUCTION SPEED LIMIT (MPH)
" %x—>  REMOVING PAVEMENT MARKING (SEE GENERAL

WIDTH OF LANE CLOSURE

WORK AREA

MISCELLANEOUS QUANTITIES, SUBSTITUTE
A TYPE Il BARRICADE WITH WOI1-6 SIGN
IN THE LANE CLOSURE TAPER.

WOo1-6

STEADY BURN LIGHT

NOTES)

GENERAL NOTES

THIS LANE CLOSURE DETAIL IS TYPICAL FOR CLOSING THE LEFT LANE. FOR A RIGHT LANE
CLOSURE, REVERSE THE TRAFFIC CONTROL.

THIS DETAIL MAY BE USED FOR ROADWAYS WITH EITHER TWO OR THREE LANES IN EACH DIRECTION.

THE EXACT NUMBER, LOCATION, AND SPACING OF ALL SIGNS AND DEVICES SHALL BE
ADJUSTED TO FIT FIELD CONDITIONS AS APPROVED BY THE ENGINEER.

THE SPACING BETWEEN TRAFFIC CONTROL SIGNS SHOULD BE ADJUSTED TO NOT CONFLICT WITH
AND SHOULD PROVIDE A DESIRABLE MINIMUM OF 200 FEET CLEARANCE TO EXISTING SIGNS
THAT WILL REMAIN IN PLACE.

ALL SIGNS ARE 48"x48" UNLESS OTHERWISE NOTED. IF NECESSARY DUE TO SPACE CONSTRAINTS
IN URBAN AREAS, 36" X 36" SIGNS MAY BE USED IF APPROVED BY DISTRICT TRAFFIC UNIT.

"WO" SIGNS ARE THE SAME AS "W" SIGNS EXCEPT THE BACKGROUND IS ORANGE.

SIGNS THAT WILL BE IN PLACE LESS THAN 7 CONTINUOUS DAYS AND NIGHTS, OR THAT
WILL BE PLACED IN A CLOSED LANE, MAY BE MOUNTED ON PORTABLE SUPPORTS.

ANY SIGNS TEMPORARY OR EXISTING, WHICH CONFLICT WITH TRAFFIC CONTROL "IN USE"
SHALL BE REMOVED OR COVERED AS NEEDED AND AS APPROVED BY THE ENGINEER.

REMOVE PAVEMENT MARKINGS AND PLACE TEMPORARY PAVEMENT MARKING, REMOVABLE
TAPE IF LANE CLOSURE IS TO BE IN PLACE FOR 4 OR MORE CONTINUOUS DAYS AND NIGHTS.
ON UNDIVIDED ROADWAYS, OMIT THE SIGNS SHOWN ON LEFT SIDE OF ROAD.

W20-1, G20-1 AND G20-2A SIGNS ARE NOT REQUIRED IF THE LANE CLOSURE IS WITHIN A
LARGER WORK ZONE WHERE THESE SIGNS ARE ALREADY PRESENT.

OMIT G20-1 SIGNS IF LENGTH OF WORK AREA IS 2 MILES OR LESS.

CONSIDER GEOMETRICS WHEN LOCATING SIGNS AND ARROWBOARDS SO THE APPROACHING DRIVER
HAS A CLEAR VIEW OF THE ARROWBOARDS AND LANE CLOSURE DRUMS.

PLACE THE ARROWBOARD AS CLOSE AS POSSIBLE TO THE BEGINNING OF THE LANE CLOSURE
TAPER, PREFERABLY ON THE SHOULDER OR TERRACE.

CHANNELIZING DEVICES PLACED ADJACENT TO WORK AREA SHALL BE PULLED BACK FROM THE
TRAVEL LANE WHEN WORK IS NOT IN PROGRESS.

BARRICADES IN A CLOSED LANE THAT MUST BE MOVED FOR A WORK OPERATION SHALL BE
IMMEDIATELY RE-ESTABLISHED UPON COMPLETION OF THE OPERATION OR, FOR CONTINUING
OPERATIONS, AT THE END OF EACH WORKING DAY,

WARNING LIGHTS ARE NOT REQUIRED IF THE LANE CLOSURE IS A DAYTIME ONLY OPERATION.

TRAFFIC CONTROL,
SINGLE LANE CLOSURE,
NON-FREEWAY/EXPRESSWAY

STATE OF WISCONSIN
DEPARTMENT OF TRANSPORTATION

APPROVED
872013
DATE

/Ss/ Travis Feltes
STATE TRAFFIC ENGINEER OF DESIGN

FHWA

S.D.D.15 D 20-2







APPENDIX C

Water Main Detail Drawings
(Exhibits A thru E)
For
W. Ryan Road (STH 100)
Water Main Relay and

Hydrant Relocations
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	EXTENSIONS OF TIME

	00_21_13 - Instructions to Bidders
	Article 1 –  Defined Terms
	1.01 Terms used in these Instructions to Bidders have the meanings indicated in the General Conditions and Supplementary Conditions.

	Article 2 –  Copies of Bidding Documents
	2.01 Complete sets of the Bidding Documents stated in Advertisement for Bids may be obtained from the Oak Creek Water and Sewer Utility’s website at 22Twww.water.oak-creek.wi.us22T. listed under the “Public Contracts” category.
	2.02 Complete sets of Bidding Documents shall be used in preparing Bids; neither Owner nor Engineer assumes any responsibility for errors or misinterpretations resulting from use of incomplete sets of Bidding Documents.
	2.03 Owner and Engineer, in making copies of Bidding Documents available on the above terms, do so only for purpose of obtaining Bids for the Work and do not authorize or confer a license for any other use.

	Article 3 –  Qualifications of Bidders
	3.01 Bidder qualification is not required by the Utility.
	3.02 Bidder is advised to carefully review those portions of the Bid Form requiring Bidder’s representations and certifications.

	Article 4 –  Examination of Bidding Documents, Other Related Data, and Site
	4.01 Subsurface and Physical Conditions;
	A. The Supplementary Conditions identify:
	1. Those reports known to Owner of explorations and tests of subsurface conditions at or contiguous to the Site.
	2. Those drawings known to Owner of physical conditions relating to existing surface or subsurface structures at the Site (except Underground Facilities).

	B. Copies of reports and drawings referenced in Paragraph 4.01.A will be made available by Owner to any Bidder on request. Those reports and drawings are not part of the Contract Documents, but the “technical data” contained therein upon which Bidder ...

	4.02 Underground Facilities;
	A. Information and data shown or indicated in the Bidding Documents with respect to existing Underground Facilities at or contiguous to the Site is based upon information and data furnished to Owner and Engineer by owners of such Underground Facilitie...

	4.03 Hazardous Environmental Condition;
	A. The Supplementary Conditions identify any reports and drawings known to Owner relating to a Hazardous Environmental Condition identified at the Site.
	B. Copies of reports and drawings referenced in Paragraph 4.03.A will be made available by Owner to any Bidder on request. Those reports and drawings are not part of the Contract Documents, but the “technical data” contained therein upon which Bidder ...

	4.04 Provisions concerning responsibilities for adequacy of data furnished to prospective Bidders with respect to subsurface conditions, other physical conditions, and Underground Facilities, and possible changes in the Bidding Documents due to differ...
	4.05 On request, Owner will provide Bidder access to the Site to conduct such examinations, investigations, explorations, tests, and studies as Bidder deems necessary for submission of a Bid.  Bidder shall fill all holes and clean up and restore the S...
	4.06 Work by Owner;
	A. Reference is made to Article 7 of the Supplementary Conditions for the identification of the general nature of other work that is to be performed at the Site by Owner or others (such as utilities and other prime contractors) that relates to the Wor...

	4.07 It is the responsibility of each Bidder before submitting a Bid to:
	A. examine and carefully study the Bidding Documents, and the other related data identified in the Bidding Documents;
	B. visit the Site and become familiar with and satisfy Bidder as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work;
	C. become familiar with and satisfy Bidder as to all federal, state, and local Laws and Regulations that may affect cost, progress, and performance of the Work;
	D. carefully study all: (1) reports of explorations and tests of subsurface conditions at or contiguous to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site (except Underground Facilitie...
	E. consider information known to Bidder; information commonly known to contractors doing business in locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and the Site-related reports and drawings ...
	F. agree at time of submitting its Bid that no further examinations, investigations, explorations, tests, studies, or data are necessary for determination of its Bid for performance of the Work at price(s) bid and within times required, and in accorda...
	G. become aware of general nature of the work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents;
	H. promptly give Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder discovers in the Bidding Documents and confirm that written resolution thereof by Engineer is acceptable to Bidder; and
	I. determine that the Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance of the Work.

	4.08 Submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder has complied with every requirement of this Article 4, that without exception the Bid is premised upon performing and furnishing the Work required by the...

	Article 5 –  Pre-Bid MEETING
	5.01 A Pre-Bid meeting will not be scheduled for this project.

	Article 6 –  Site and Other Areas
	6.01 The Site is identified in the Bidding Documents. Easements for permanent structures or permanent changes in existing facilities are to be obtained and paid for by Owner unless otherwise provided in the Bidding Documents.  All additional lands and...

	Article 7 –  Interpretations and Addenda
	7.01 All questions about the meaning or intent of the Bidding Documents are to be submitted to Engineer in writing. Interpretations or clarifications considered necessary by Engineer in response to such questions will be issued by Addenda mailed or de...
	7.02 Addenda may be issued to clarify, correct, or change the Bidding Documents as deemed advisable by Owner or Engineer.

	Article 8 –  Bid Security
	8.01 A Bid must be accompanied by Bid security made payable to Owner in an amount of five percent (5%) of Bidder’s maximum Bid price and in the form of a certified check, bank money order, or a Bid Bond, issued by a surety meeting requirements of Para...
	8.02 Bid security of Successful Bidder will be retained until such Bidder has executed the Contract Documents, furnished required contract security and met other conditions of the Notice of Award, whereupon Bid security will be returned.  If Successfu...
	8.03 Bid security of other Bidders whom Owner believes do not have a reasonable chance of receiving the award will be returned within seven days after the Bid opening.

	Article 9 –  Contract Times
	9.01 Dates by which the Work is to be substantially completed and ready for final payment are set forth in the Agreement.

	Article 10 –  Liquidated Damages
	10.01 Provisions for liquidated damages, if any, are set forth in the Agreement.

	Article 11 –  Substitute and “Or-Equal” Items
	11.01 The Contract, if awarded, will be on the basis of materials and equipment specified or described in the Bidding Documents without consideration of possible substitute or “or-equal” items.  Whenever it is specified or described in the Bidding Doc...

	Article 12 –  Subcontractors, Suppliers and Others
	12.01 If the Supplementary Conditions require identity of certain Subcontractors, Suppliers, individuals, or entities to be submitted to Owner in advance of a specified date prior to Effective Date of the Agreement, apparent Successful Bidder, and any...
	12.02 If apparent Successful Bidder declines to make any such substitution, Owner may award the Contract to next lowest Bidder that proposes to use acceptable Subcontractors, Suppliers, individuals, or entities.  Declining to make requested substituti...
	12.03 Contractor shall not be required to employ any Subcontractor, Supplier, individual, or entity against whom Contractor has reasonable objection.

	Article 13 –  Preparation of Bid
	13.01 The Bid Form is included with the Bidding Documents. Additional copies may be obtained from the Oak Creek Water and Sewer Utility’s website at 22Twww.water.oak-creek.wi.us22T. listed under the “Public Contracts” category.
	13.02 All blanks on the Bid Form shall be completed in ink and the Bid Form signed in ink.  Erasures or alterations shall be initialed in ink by person signing the Bid Form. Bid prices must be written out in words and also entered as numeric figures f...
	13.03 A Bid by a corporation shall be executed in corporate name by president or a vice-president or other corporate officer accompanied by evidence of authority to sign. Corporate seal shall be affixed and attested by secretary or an assistant secret...
	13.04 A Bid by a partnership shall be executed in partnership name and signed by a partner (whose title must appear under the signature), accompanied by evidence of authority to sign. Official address of partnership shall be shown.
	13.05 A Bid by a limited liability company shall be executed in name of firm by a member and accompanied by evidence of authority to sign.  State of formation of firm and official address of firm shall be shown.
	13.06 A Bid by an individual shall show Bidder’s name and official address.
	13.07 A Bid by a joint venture shall be executed by each joint venturer in the manner indicated on the Bid Form. Official address of the joint venture shall be shown.
	13.08 All names shall be printed in ink below signatures.
	13.09 The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which shall be filled in on the Bid Form.
	13.10 Postal and e-mail addresses and telephone number for communications regarding the Bid shall be shown.
	13.11 The Bid shall contain evidence of Bidder’s authority and qualification to do business in state where the Project is located, or Bidder shall covenant in writing to obtain such authority and qualification prior to award of the Contract and attach...

	Article 14 –  Basis of Bid; Comparison of Bids
	14.01 Unit Price;
	A. Bidders shall submit a Bid on a unit price basis for each item of Work listed in the Bid schedule.
	B. The total of all estimated prices will be the sum of the products of the estimated quantity of each item and the corresponding unit price. The final quantities and Contract Price will be determined in accordance with Paragraph 11.03 of the General ...
	C. Discrepancies between the multiplication of units of Work and unit prices will be resolved in favor of the unit prices. Discrepancies between the indicated sum of any column of figures and the correct sum thereof will be resolved in favor of the co...


	Article 15 –  Submittal of Bid
	15.01 A Bid shall be submitted no later than date and time prescribed and at place indicated in Advertisement for Bids and shall be enclosed in a plainly marked package with the Project title (and, if applicable, designated portion of the Project for ...
	15.02 See Bid Form for a list of documents required to be submitted with the Bid.

	Article 16 –  Modification and Withdrawal of Bid
	16.01 A Bid may be modified or withdrawn by an appropriate document duly executed in same manner that a Bid must be executed and delivered to place where Bids are to be submitted prior to date and time for opening Bids.
	16.02 If within 24 hours after Bids are opened any Bidder files a duly signed written notice with Owner and promptly thereafter demonstrates to reasonable satisfaction of Owner that there was a material and substantial mistake in preparation of its Bi...

	Article 17 –  Opening of Bids
	17.01 Bids will be opened at the time and place indicated in the Advertisement or Invitation to Bid and, unless obviously non-responsive, read aloud publicly. An abstract of the amounts of the base Bids and major alternates, if any, will be made avail...

	Article 18 –  Bids to Remain Subject to Acceptance
	18.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but Owner may, in its sole discretion, release any Bid and return the Bid security prior to the end of this period.

	Article 19 –  Evaluation of Bids and Award of Contract
	19.01 Owner reserves the right to reject any or all Bids, including without limitation, nonconforming, nonresponsive, unbalanced, or conditional Bids. Owner further reserves the right to reject the Bid of any Bidder whom it finds, after reasonable inq...
	19.02 More than one Bid for the same Work from an individual or entity under the same or different names will not be considered.  Reasonable grounds for believing that any Bidder has an interest in more than one Bid for the Work may be cause for disqu...
	19.03 In evaluating Bids, Owner will consider whether or not the Bids comply with prescribed requirements, and any alternates, unit prices and other data, as may be requested in the Bid Form or prior to the Notice of Award.
	19.04 In evaluating Bidders, Owner will consider qualifications of Bidders and may consider qualifications and experience of Subcontractors, Suppliers, and other individuals or entities proposed for those portions of the Work for which identity of Sub...
	19.05 Owner may conduct such investigations as Owner deems necessary to establish responsibility, qualifications, and financial ability of Bidders, proposed Subcontractors, Suppliers, individuals, or entities proposed for those portions of the Work in...
	19.06 If the Contract is to be awarded, Owner will award the Contract to the Bidder whose Bid is in best interests of the Project.

	Article 20 –  Contract Security and Insurance
	20.01 Article 5 of the General Conditions, as may be modified by the Supplementary Conditions, sets forth Owner’s requirements as to performance and payment bonds and insurance. When the Successful Bidder executes the Agreement with the Oak Creek Wate...
	20.02 Where the contract is over $10,000.00, the contractor will be required to furnish a satisfactory performance bond in the amount of 100 percent of the contract.  The Contractor shall pay the total cost of this bond.  Such bond shall be executed b...
	20.03 The Contractor shall agree and guarantee that the material and workmanship supplied by them shall be free from all defects, and strictly in accordance with the Drawings and Specifications, at the time of its completion and acceptance by the muni...
	20.04 In case the Contractor shall fail to make such repairs or cause the same to be made, the Contractor agrees and guarantees to pay on demand the cost thereof, to said municipality upon the completion of such repairs, and the Contractor further agr...

	Article 21 –  Signing of Agreement
	21.01 When Owner issues a Notice of Award to the Successful Bidder, it shall be accompanied by the required number of unsigned counterparts of the Agreement along with the other Contract Documents which are identified in the Agreement as attached ther...

	Article 22 –  Retainage
	22.01 Provisions concerning Contractor’s rights to deposit securities in lieu of retainage are set forth in the Agreement.


	00_41_00 - Bid Form 
	Water Main and Appurtenances for
	W. Ryan Road (STH 100) Water Main Relay
	and
	Hydrant Relocations
	for
	Oak Creek Water and Sewer Utility
	ARTICLE 1 BID RECIPIENT
	1.01 This Bid is submitted to the OWNER:
	1.02 The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into an Agreement with OWNER in the form included in the Bidding Documents to perform all Work as specified or indicated in the Bidding Documents for the prices and wit...

	ARTICLE 2 BIDDER’S ACKNOWLEDGEMENTS
	2.01 BIDDER accepts all of the terms and conditions of the Instructions to Bidders, including without limitation those dealing with the disposition of bid security.  This Bid will remain subject to acceptance for thirty (30) days after the day of Bid ...

	ARTICLE 3 BIDDER’S REPRESENTATIONS
	3.01 In submitting this Bid, BIDDER represents that:
	A. BIDDER has examined and carefully studied the Bidding Documents, and the following Addenda, receipt of all which is hereby acknowledged.
	B. BIDDER has visited the site and become familiar and is satisfied as to the general, local and Site conditions that may affect cost, progress, and performance of the Work.
	C. BIDDER is familiar with and satisfied as to all federal, state and local Laws and Regulations that may affect cost, progress, and performance of the Work.
	D. BIDDER has carefully studied all: (1) reports or explorations and tests of subsurface conditions at or contiguous to the Site and all drawings of physical conditions in or relating to existing surface of subsurface structures at or contiguous to th...
	E. BIDDER has obtained and carefully studied (or accepts the consequences for not doing so) all additional or supplementary examinations, investigations, explorations, test, studies, and data concerning conditions (surface, subsurface, and Underground...
	F. BIDDER does not consider that any further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of this Bid for performance of the Work at the price(s) bid and within the times and in accordance wit...
	G. BIDDER is aware of the general nature of work to be performed by OWNER and others at the Site that relates to the Work as indicated in the Bidding Documents.
	H. BIDDER has correlated the information known to BIDDER, information and observations obtained from visits to the Site, reports and drawings identified in the Bidding Documents, and all additional examinations, investigations, explorations, tests, st...
	I. BIDDER has given OWNER written notice of all conflicts, errors, ambiguities, or discrepancies that BIDDER has discovered in the Bidding Documents, and the written resolution thereof by OWNER is acceptable to BIDDER.
	J. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance of the Work for which this Bid is submitted.
	K. BIDDER will submit written evidence of its authority to do business in the state where the Project is located not later than the date of execution of the Agreement.


	ARTICLE 4 FURTHER REPRESENTATIONS
	4.01 BIDDER further represents that:
	A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any agreement or rules of any group, association, organization, or corporation;
	B. BIDDER has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid;
	C. BIDDER has not solicited or induced any individual or entity to refrain from bidding; and
	D. BIDDER has not sought by collusion to obtain for itself any advantage over any other Bidder or over OWNER.


	ARTICLE 5 BASIS OF BID
	5.01 BIDDER will complete the Work in accordance with the Bidding Documents for the following price(s):

	ARTICLE 6 SUBCONTRACTORS LIST
	ARTICLE 7 TIME OF COMPLETION
	7.01 BIDDER agrees that the Work will be substantially complete on or before April 4, 2014 and completed and ready for final payment in accordance with Paragraph 14.07B of the General Conditions on or before April 12, 2014.
	7.02 BIDDER accepts the provisions of the Agreement as to liquidated damages in the event of failure to complete the Work within the Contract Times.

	ARTICLE 8 BIDDING DOCUMENTS
	8.01 The Drawings and Specifications upon which this proposal is based are as follows:
	A. Specifications bound along with this proposal form into the Project Manual dated January 16, 2014.
	B. Drawings dated January 16, 2014, and consisting of the following:


	ARTICLE 9 ATTACHMENTS TO THIS BID
	9.01 The following documents are attached to and made a condition of this Bid:
	A. Required Bid Security in the form of  .
	B. List of proposed Subcontractors and Suppliers.
	C. Affidavit of Non-Collusion.
	D. List other documents as pertinent:


	ARTICLE 10 BIDDER’S CONTACT
	10.01 Communications concerning the preparation of this Bid shall be addressed to the following person(s) in the Bidder's Office:

	ARTICLE 11 DEFINED TERMS
	11.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to Bidders, the General Conditions, and the Supplementary Conditions.


	00_45_19 - Non-Collusion Affidavit
	00_52_00 - Agreement Form Between Owner and Contractor
	Article 1 –  Work
	1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as follows:

	Article 2 –  The Project
	2.01 The Project for which the Work under the Contract Documents shall be known as follows:

	Article 3 –  Engineer
	3.01 The Oak Creek Water and Sewer Utility will act as the Owner’s representative, assume all duties and responsibilities, and have rights and authority assigned to the Engineer in the Contract Documents in connection with completion of the Work in ac...
	3.02 The term Design Engineer shall mean Graef-USA, Inc., One Honey Creek Corporate Center, 125 South 84PthP Street, Suite 401, Milwaukee, WI 53214.

	Article 4 –  Contract Times
	4.01 Time of the Essence;
	A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

	4.02 Dates for Substantial Completion and Final Payment;
	A. The Work will be substantially completed on or before April 4, 2014, and completed and ready for final payment in accordance with Paragraph 14.07 of the General Conditions on or before April 12, 2014.

	4.03 Liquidated Damages;
	A. When the work embraced in the contract is not completed within the time stated in the documents for the water main construction, and/or for the entire work, including testing, flushing, and surface restoration, as stated, and within such extra time...
	B. Completion of the work under this contract on the specified time schedules is necessary and vital to the Utility.  Failure to complete the project on or before specified working days or calendar dates will result in loss of revenues, loss of timely...
	C. Said sum in view of the difficulty of accurately ascertaining the loss which the Utility will suffer by reason of delay in completion is hereby fixed and agreed by the parties hereto as the liquidated damages that will be suffered by reason of such...
	D. The Utility will deduct and retain out of the monies which may become due hereunder, the amount of any such liquidated damages and in case the amount which may become due hereunder shall be less than the amount of liquidated damages suffered, the C...


	Daily Charge
	Article 5 –  Contract Price
	A. For all Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit.
	B. The Bid prices for Unit Price Work set forth as of Effective Date of the Agreement are based on estimated quantities.  As provided in Paragraph 11.03 of the General Conditions, estimated quantities are not guaranteed, and determinations of actual q...

	Article 6 –  Payment Procedures
	6.01 Submittal and Processing of Payments;
	A. Contractor shall submit Applications for Payment in accordance with Article 14 of the General Conditions.  Applications for Payment will be processed by Oak Creek Water and Sewer Utility as provided in the General Conditions.

	6.02 Progress Payments; Retainage;
	A. Owner shall make progress payments on account of the Contract Price on the basis of Contractor’s Applications for Payment on or about the day of each month established during the pre-construction meeting with the Utility. All such payments will be ...
	1. UPrior to Substantial CompletionU: Progress payments will be made in an amount equal to the percentage indicated below but, in each case, less the aggregate of payments previously made and less such amounts as Engineer may determine or Owner may wi...
	2. UUp to 50 Percent CompletionU: Up until the Work has been 50 percent completed as determined by Engineer, and if character and progress of the Work have been satisfactory to Owner and Engineer, Owner, on recommendation of Engineer, will retain five...
	3. U50 Percent to Substantial CompletionU: Between the time the Work is 50 percent complete and date of Substantial Completion as determined by the Engineer, Owner and Engineer may determine that as long as character and progress of the Work remain sa...
	4. UUpon Substantial Completion:U Owner shall pay an amount sufficient to increase total payments to Contractor to 97 percent of the Work completed, less such amounts as Engineer shall determine in accordance with the General Conditions and less 100 p...


	6.03 Final Payment;
	A. Upon final completion and acceptance of the Work in accordance with Paragraph 14.07 of the General Conditions, Owner shall pay the remainder of the Contract Price as recommended by Engineer as provided in said Paragraph 14.07.


	Article 7 –  Interest
	7.01 All moneys not paid when due as provided in Article 14 of the General Conditions shall bear interest at the rate of 3.25 percent per annum.

	Article 8 –  Contractor’s Representations
	8.01 In order to induce Owner to enter into this Agreement, Contractor makes the following representations:
	A. Contractor has examined and carefully studied the Contract Documents and the other related data identified in the Bidding Documents.
	B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
	C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations that may affect cost, progress, and performance of the Work.
	D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or contiguous to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site (except Unde...
	E. Contractor has considered the information known to Contractor; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Contract Documents; and the Site...
	F. Based on the information and observations referred to in Paragraph 8.01.E above, Contractor does not consider that further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Cont...
	G. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.
	H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor.
	I. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.


	Article 9 –  Contract Documents
	9.01 Contents;
	A. The Contract Documents consist of the following:
	1. This Agreement (pages 00 52 00 - 1 to 00 52 00 - [_____], inclusive).
	2. Performance bond (pages 1 to ____, inclusive).
	3. Payment bond (pages 1 to ____, inclusive).
	4. Other bonds (pages [_______] to {________], inclusive).
	5. General Conditions (pages 00 72 00 - 1 to 00 72 00 - 62, inclusive).
	6. Supplementary Conditions (pages 00 73 00 - 1 to 0 73 00 - [_____], inclusive).
	7. Specifications as listed in the table of contents of the Project Manual.
	8. [Drawings consisting of [_________] sheets with each sheet bearing the following general title: [“_____________________________”]] [Drawings listed on attached sheet index].
	9. Addenda (numbers [_____] to [_____], inclusive).
	10. Exhibits to this Agreement (enumerated as follows):
	11. The following which may be delivered or issued on or after the Effective Date of the Agreement and are not attached hereto:

	B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly noted otherwise above).
	C. There are no Contract Documents other than those listed above in this Article 9.
	D. The Contract Documents may only be amended, modified, or supplemented as provided in Paragraph 3.04 of the General Conditions.


	Article 10 –  STARTING WORK BEFORE NOTIFICATION
	10.01 No work shall be performed under the contract and no materials or equipment shall be delivered to the site of the work prior to the date stated in the Oak Creek Water and Sewer Utility Engineer’s written Notice to Proceed.

	Article 11 –  Miscellaneous
	11.01 Terms;
	A. Terms used in this Agreement will have the meanings stated in the General Conditions and the Supplementary Conditions.

	11.02 Assignment of Contract;
	A. No assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto without the written consent of the party sought to be bound; and, specifically but without limitation, moneys that may become d...

	11.03 Successors and Assigns;
	A. Owner and Contractor each binds itself, its partners, successors, assigns, and legal representatives to the other party hereto, its partners, successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations co...

	11.04 Severability;
	A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Contractor, who agree that the...

	11.05 Contractor’s Certifications;
	A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for or in executing the Contract.  For the purposes of this Paragraph 11.05:
	1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the bidding process or in the Contract execution;
	2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding process or the execution of the Contract to the detriment of Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels...
	3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-competitive levels; and
	4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.


	11.06 Other Provisions;
	A. Insert other provisions here if applicable.



	00_61_13 - Payment Bond
	00_61_16 - Performance Bond
	00_72_00 - Standard General Conditions
	Article 1 –  Definitions and Terminology
	1.01 Defined Terms
	A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial capital letters, the terms listed below will have the meanings indicated which are applicable to both the singular and plural thereof. In addition to terms spe...
	1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, correct, or change the Bidding Requirements or the proposed Contract Documents.
	2. Agreement—The written instrument which is evidence of the agreement between Owner and Contractor covering the Work.
	3. Application for Payment—The form acceptable to Engineer which is to be used by Contractor during the course of the Work in requesting progress or final payments and which is to be accompanied by such supporting documentation as is required by the C...
	4. Asbestos—Any material that contains more than one percent asbestos and is friable or is releasing asbestos fibers into the air above current action levels established by the United States Occupational Safety and Health Administration.
	5. Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the prices for the Work to be performed.
	6. Bidder—The individual or entity who submits a Bid directly to Owner.
	7. Bidding Documents—The Bidding Requirements and the proposed Contract Documents (including all Addenda).
	8. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid security of acceptable form, if any, and the Bid Form with any supplements.
	9. Change Order—A document recommended by Engineer which is signed by Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the Contract Price or the Contract Times, issued on or after the Effective Dat...
	10. Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A demand for money or services by a third party is not a Claim.
	11. Contract—The entire and integrated written agreement between the Owner and Contractor concerning the Work. The Contract supersedes prior negotiations, representations, or agreements, whether written or oral.
	12. Contract Documents—Those items so designated in the Agreement. Only printed or hard copies of the items listed in the Agreement are Contract Documents. Approved Shop Drawings, other Contractor submittals, and the reports and drawings of subsurface...
	13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work in accordance with the Contract Documents as stated in the Agreement (subject to the provisions of Paragraph 11.03 in the case of Unit Price Work).
	14. Contract Times—The number of days or the dates stated in the Agreement to:  (i) achieve Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it is ready for final payment as evidenced by Engineer’s written r...
	15. Contractor—The individual or entity with whom Owner has entered into the Agreement.
	16. Cost of the Work—See Paragraph 11.01 for definition.
	17. Drawings—That part of the Contract Documents prepared or approved by Engineer which graphically shows the scope, extent, and character of the Work to be performed by Contractor. Shop Drawings and other Contractor submittals are not Drawings as so ...
	18. Effective Date of the Agreement—The date indicated in the Agreement on which it becomes effective, but if no such date is indicated, it means the date on which the Agreement is signed and delivered by the last of the two parties to sign and deliver.
	19. Engineer—The individual or entity named as such in the Agreement.
	20. Field Order—A written order issued by Engineer which requires minor changes in the Work but which does not involve a change in the Contract Price or the Contract Times.
	21. General Requirements—Sections of Division 1 of the Specifications.
	22. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs, Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances that may present a substantial danger to persons or property exposed thereto.
	23. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section 1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.
	24. Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and courts having jurisdiction.
	25. Liens—Charges, security interests, or encumbrances upon Project funds, real property, or personal property.
	26. Milestone—A principal event specified in the Contract Documents relating to an intermediate completion date or time prior to Substantial Completion of all the Work.
	27. Notice of Award—The written notice by Owner to the Successful Bidder stating that upon timely compliance by the Successful Bidder with the conditions precedent listed therein, Owner will sign and deliver the Agreement.
	28. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which the Contract Times will commence to run and on which Contractor shall start to perform the Work under the Contract Documents.
	29. Owner—The individual or entity with whom Contractor has entered into the Agreement and for whom the Work is to be performed.
	30. PCBs—Polychlorinated biphenyls.
	31. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil...
	32. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the sequence and duration of the activities comprising the Contractor’s plan to accomplish the Work within the Contract Times.
	33. Project—The total construction of which the Work to be performed under the Contract Documents may be the whole, or a part.
	34. Project Manual—The bound documentary information prepared for bidding and constructing the Work. A listing of the contents of the Project Manual, which may be bound in one or more volumes, is contained in the table(s) of contents.
	35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.
	36. Resident Project Representative—The authorized representative of Engineer who may be assigned to the Site or any part thereof.
	37. Samples—Physical examples of materials, equipment, or workmanship that are representative of some portion of the Work and which establish the standards by which such portion of the Work will be judged.
	38. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required submittals and the time requirements to support scheduled performance of related construction activities.
	39. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions of the Contract Price to various portions of the Work and used as the basis for reviewing Contractor’s Applications for Payment.
	40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or information which are specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some portion of the Work.
	41. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon which the Work is to be performed, including rights-of-way and easements for access thereto, and such other lands furnished by Owner which are designated for ...
	42. Specifications—That part of the Contract Documents consisting of written requirements for materials, equipment, systems, standards and workmanship as applied to the Work, and certain administrative requirements and procedural matters applicable th...
	43. Subcontractor—An individual or entity having a direct contract with Contractor or with any other Subcontractor for the performance of a part of the Work at the Site.
	44. Substantial Completion—The time at which the Work (or a specified part thereof) has progressed to the point where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently complete, in accordance with the Contract Documen...
	45. Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an award.
	46. Supplementary Conditions—That part of the Contract Documents which amends or supplements these General Conditions.
	47. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct contract with Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in the Work by Contractor or Subcontractor.
	48. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements containing such facilities, including those that convey electricity, g...
	49. Unit Price Work—Work to be paid for on the basis of unit prices.
	50. Work—The entire construction or the various separately identifiable parts thereof required to be provided under the Contract Documents. Work includes and is the result of performing or providing all labor, services, and documentation necessary to ...
	51. Work Change Directive—A written statement to Contractor issued on or after the Effective Date of the Agreement and signed by Owner and recommended by Engineer ordering an addition, deletion, or revision in the Work, or responding to differing or u...


	1.02 Terminology
	A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in the Bidding Requirements or Contract Documents, have the indicated meaning.
	B. Intent of Certain Terms or Adjectives:
	1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as directed” or terms of like effect or import to authorize an exercise of professional judgment by Engineer. In addition, the adjectives “reasonable,” “suitable,”...

	C. Day:
	1. The word “day” means a calendar day of 24 hours measured from midnight to the next midnight.

	D. Defective:
	1. The word “defective,” when modifying the word “Work,” refers to Work that is unsatisfactory, faulty, or deficient in that it:
	a. does not conform to the Contract Documents; or
	b. does not meet the requirements of any applicable inspection, reference standard, test, or approval referred to in the Contract Documents; or
	c. has been damaged prior to Engineer’s recommendation of final payment (unless responsibility for the protection thereof has been assumed by Owner at Substantial Completion in accordance with Paragraph 14.04 or 14.05).


	E. Furnish, Install, Perform, Provide:
	1. The word “furnish,” when used in connection with services, materials, or equipment, shall mean to supply and deliver said services, materials, or equipment to the Site (or some other specified location) ready for use or installation and in usable ...
	2. The word “install,” when used in connection with services, materials, or equipment, shall mean to put into use or place in final position said services, materials, or equipment complete and ready for intended use.
	3. The words “perform” or “provide,” when used in connection with services, materials, or equipment, shall mean to furnish and install said services, materials, or equipment complete and ready for intended use.
	4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services, materials, or equipment in a context clearly requiring an obligation of Contractor, “provide” is implied.

	F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known technical or construction industry or trade meaning are used in the Contract Documents in accordance with such recognized meaning.


	Article 2 –  Preliminary Matters
	2.01 Delivery of Bonds and Evidence of Insurance
	A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner such bonds as Contractor may be required to furnish.
	B. Evidence of Insurance:  Before any Work at the Site is started, Contractor and Owner shall each deliver to the other, with copies to each additional insured identified in the Supplementary Conditions, certificates of insurance (and other evidence o...

	2.02 Copies of Documents
	A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project Manual. Additional copies will be furnished upon request at the cost of reproduction.

	2.03 Commencement of Contract Times; Notice to Proceed
	A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A Notice to Proceed may be given at any time within 30 days...

	2.04 Starting the Work
	A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. No Work shall be done at the Site prior to the date on which the Contract Times commence to run.

	2.05 Before Starting Construction
	A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely review:
	1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting and completing the various stages of the Work, including any Milestones specified in the Contract Documents;
	2. a preliminary Schedule of Submittals; and
	3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of items which when added together equal the Contract Price and subdivides the Work into component parts in sufficient detail to serve as the basis for progr...


	2.06 Preconstruction Conference; Designation of Authorized Representatives
	A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, and others as appropriate will be held to establish a working understanding among the parties as to the Work and to discuss the schedules referred to in P...
	B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to act as its authorized representative with respect to the services and responsibilities under the Contract.  Such individuals shall have the authority...

	2.07 Initial Acceptance of Schedules
	A. At least 10 days before submission of the first Application for Payment a conference attended by Contractor, Engineer, and others as appropriate will be held to review for acceptability to Engineer as provided below the schedules submitted in accor...
	1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of the Work to completion within the Contract Times. Such acceptance will not impose on Engineer responsibility for the Progress Schedule, for sequencing, sc...
	2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable arrangement for reviewing and processing the required submittals.
	3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it provides a reasonable allocation of the Contract Price to component parts of the Work.



	Article 3 –  Contract Documents:  Intent, Amending, Reuse
	3.01 Intent
	A. The Contract Documents are complementary; what is required by one is as binding as if required by all.
	B. It is the intent of the Contract Documents to describe a functionally complete project (or part thereof) to be constructed in accordance with the Contract Documents. Any labor, documentation, services, materials, or equipment that reasonably may be...
	C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as provided in Article 9.

	3.02 Reference Standards
	A. Standards, Specifications, Codes, Laws, and Regulations
	1. Reference to standards, specifications, manuals, or codes of any technical society, organization, or association, or to Laws or Regulations, whether such reference be specific or by implication, shall mean the standard, specification, manual, code,...
	2. No provision of any such standard, specification, manual, or code, or any instruction of a Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or Engineer, or any of their subcontractors, consultants, agents,...


	3.03 Reporting and Resolving Discrepancies
	A. Reporting Discrepancies:
	1. Contractor’s Review of Contract Documents Before Starting Work:  Before undertaking each part of the Work, Contractor shall carefully study and compare the Contract Documents and check and verify pertinent figures therein and all applicable field m...
	2. Contractor’s Review of Contract Documents During Performance of Work:  If, during the performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the Contract Documents, or between the Contract Documents and ...
	3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, ambiguity, or discrepancy in the Contract Documents unless Contractor had actual knowledge thereof.

	B. Resolving Discrepancies:
	1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or discrepancy between the provisions of the Contract Documents and:
	a. the provisions of any standard, specification, manual, or code, or the instruction of any Supplier (whether or not specifically incorporated by reference in the Contract Documents); or
	b. the provisions of any Laws or Regulations applicable to the performance of the Work (unless such an interpretation of the provisions of the Contract Documents would result in violation of such Law or Regulation).



	3.04 Amending and Supplementing Contract Documents
	A. The Contract Documents may be amended to provide for additions, deletions, and revisions in the Work or to modify the terms and conditions thereof by either a Change Order or a Work Change Directive.
	B. The requirements of the Contract Documents may be supplemented, and minor variations and deviations in the Work may be authorized, by one or more of the following ways:
	1. A Field Order;
	2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph 6.17.D.3); or
	3. Engineer’s written interpretation or clarification.


	3.05 Reuse of Documents
	A. Contractor and any Subcontractor or Supplier shall not:
	1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its consultants, including electronic media editions; or
	2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of the Project or any other project without written consent of Owner and Engineer and specific written verification or adaptation by Engineer.

	B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract Documents for record purposes.

	3.06 Electronic Data
	A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are limited to the printed copies (also known as hard copies). Files in e...
	B. Because data stored in electronic media format can deteriorate or be modified inadvertently or otherwise without authorization of the data’s creator, the party receiving electronic files agrees that it will perform acceptance tests or procedures wi...
	C. When transferring documents in electronic media format, the transferring party makes no representations as to long term compatibility, usability, or readability of documents resulting from the use of software application packages, operating systems...


	Article 4 –  Availability of Lands; Subsurface and Physical Conditions; Hazardous Environmental Conditions; Reference Points
	4.01 Availability of Lands
	A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions not of general application but specifically related to use of the Site with which Contractor must comply in performing the Work. Owner will obtain in a ...
	B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of record legal title and legal description of the lands upon which the Work is to be performed and Owner’s interest therein as necessary for giving notice of ...
	C. Contractor shall provide for all additional lands and access thereto that may be required for temporary construction facilities or storage of materials and equipment.

	4.02 Subsurface and Physical Conditions
	A. Reports and Drawings:  The Supplementary Conditions identify:
	1. those reports known to Owner of explorations and tests of subsurface conditions at or contiguous to the Site;  and
	2. those drawings known to Owner of physical conditions relating to existing surface or subsurface structures at the Site (except Underground Facilities).

	B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the accuracy of the “technical data” contained in such reports and drawings, but such reports and drawings are not Contract Documents. Such “technical data” is i...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, and safety precautions an...
	2. other data, interpretations, opinions, and information contained in such reports or shown or indicated in such drawings; or
	3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such other data, interpretations, opinions, or information.


	4.03 Differing Subsurface or Physical Conditions
	A. Notice:  If Contractor believes that any subsurface or physical condition that is uncovered or revealed either:
	1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to rely as provided in Paragraph 4.02 is materially inaccurate; or
	2. is of such a nature as to require a change in the Contract Documents; or
	3. differs materially from that shown or indicated in the Contract Documents; or
	4. is of an unusual nature, and differs materially from conditions ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract Documents;
	then Contractor shall, promptly after becoming aware thereof and before further disturbing the subsurface or physical conditions or performing any Work in connection therewith (except in an emergency as required by Paragraph 6.16.A), notify Owner and ...

	B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer will promptly review the pertinent condition, determine the necessity of Owner’s obtaining additional exploration or tests with respect thereto, and advise...
	C. Possible Price and Times Adjustments:
	1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent that the existence of such differing subsurface or physical condition causes an increase or decrease in Contractor’s cost of, or time required for, performa...
	a. such condition must meet any one or more of the categories described in Paragraph 4.03.A; and
	b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract Price will be subject to the provisions of Paragraphs 9.07 and 11.03.

	2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if:
	a. Contractor knew of the existence of such conditions at the time Contractor made a final commitment to Owner with respect to Contract Price and Contract Times by the submission of a Bid or becoming bound under a negotiated contract; or
	b. the existence of such condition could reasonably have been discovered or revealed as a result of any examination, investigation, exploration, test, or study of the Site and contiguous areas required by the Bidding Requirements or Contract Documents...
	c. Contractor failed to give the written notice as required by Paragraph 4.03.A.

	3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be made therefor as provided in Paragraph 10.05. However, neither Owne...


	4.04 Underground Facilities
	A. Shown or Indicated:  The information and data shown or indicated in the Contract Documents with respect to existing Underground Facilities at or contiguous to the Site is based on information and data furnished to Owner or Engineer by the owners of...
	1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such information or data provided by others; and
	2. the cost of all of the following will be included in the Contract Price, and Contractor shall have full responsibility for:
	a. reviewing and checking all such information and data;
	b. locating all Underground Facilities shown or indicated in the Contract Documents;
	c. coordination of the Work with the owners of such Underground Facilities, including Owner, during construction; and
	d. the safety and protection of all such Underground Facilities and repairing any damage thereto resulting from the Work.


	B. Not Shown or Indicated:
	1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract Documents, Contractor shall, promptly after becoming aware thereof...
	2. If Engineer concludes that a change in the Contract Documents is required, a Work Change Directive or a Change Order will be issued to reflect and document such consequences. An equitable adjustment shall be made in the Contract Price or Contract T...


	4.05 Reference Points
	A. Owner shall provide engineering surveys to establish reference points for construction which in Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor shall be responsible for laying out the Work, shall protect ...

	4.06 Hazardous Environmental Condition at Site
	A. Reports and Drawings:  The Supplementary Conditions identify those reports and drawings known to Owner relating to Hazardous Environmental Conditions that have been identified at the Site.
	B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the accuracy of the “technical data” contained in such reports and drawings, but such reports and drawings are not Contract Documents. Such “technical data” is i...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences and procedures of construction to be employed by Contractor and safety precautions and ...
	2. other data, interpretations, opinions and information contained in such reports or shown or indicated in such drawings; or
	3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such other data, interpretations, opinions or information.

	C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or revealed at the Site which was not shown or indicated in Drawings or Specifications or identified in the Contract Documents to be within the scope of the Wor...
	D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall immediately:  (i) secure or otherwise isolate such condition; (...
	E. Contractor shall not be required to resume Work in connection with such condition or in any affected area until after Owner has obtained any required permits related thereto and delivered written notice to Contractor:  (i) specifying that such cond...
	F. If after receipt of such written notice Contractor does not agree to resume such Work based on a reasonable belief it is unsafe, or does not agree to resume such Work under such special conditions, then Owner may order the portion of the Work that ...
	G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each an...
	H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them fro...
	I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental Condition uncovered or revealed at the Site.


	Article 5 –  Bonds and Insurance
	5.01 Performance, Payment, and Other Bonds
	A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the Contract Price as security for the faithful performance and payment of all of Contractor’s obligations under the Contract Documents. These bonds shall r...
	B. All bonds shall be in the form prescribed by the Contract Documents except as provided otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list of “Companies Holding Certificates of Authority as Acceptable S...
	C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its right to do business is terminated in any state where any part of the Project is located or it ceases to meet the requirements of Paragraph 5.01.B, C...

	5.02 Licensed Sureties and Insurers
	A. All bonds and insurance required by the Contract Documents to be purchased and maintained by Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed or authorized in the jurisdiction in which the Project is l...

	5.03 Certificates of Insurance
	A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee identified in the Supplementary Conditions, certificates of insurance (and other evidence of insurance requested by Owner or any other additional insured) whic...
	B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee identified in the Supplementary Conditions, certificates of insurance (and other evidence of insurance requested by Contractor or any other additional insured)...
	C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance with these insurance requirements or failure of Owner to identify a deficiency in compliance from the evidence provided shall not be construed as a waive...
	D. Owner does not represent that insurance coverage and limits established in this Contract necessarily will be adequate to protect Contractor.
	E. The insurance and insurance limits required herein shall not be deemed as a limitation on Contractor’s liability under the indemnities granted to Owner in the Contract Documents.

	5.04 Contractor’s Insurance
	A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being performed and as will provide protection from claims set forth below which may arise out of or result from Contractor’s performance of the Work and Contracto...
	1. claims under workers’ compensation, disability benefits, and other similar employee benefit acts;
	2. claims for damages because of bodily injury, occupational sickness or disease, or death of Contractor’s employees;
	3. claims for damages because of bodily injury, sickness or disease, or death of any person other than Contractor’s employees;
	4. claims for damages insured by reasonably available personal injury liability coverage which are sustained:
	a. by any person as a result of an offense directly or indirectly related to the employment of such person by Contractor, or
	b. by any other person for any other reason;

	5. claims for damages, other than to the Work itself, because of injury to or destruction of tangible property wherever located, including loss of use resulting therefrom; and
	6. claims for damages because of bodily injury or death of any person or property damage arising out of the ownership, maintenance or use of any motor vehicle.

	B. The policies of insurance required by this Paragraph 5.04 shall:
	1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive,  be written on an occurrence basis, include as additional insureds (subject to any customary exclusion regarding professional liability) Owner and Engineer, and a...
	2. include at least the specific coverages and be written for not less than the limits of liability provided in the Supplementary Conditions or required by Laws or Regulations, whichever is greater;
	3. include contractual liability insurance covering Contractor’s indemnity obligations under Paragraphs 6.11 and 6.20;
	4. contain a provision or endorsement that the coverage afforded will not be canceled, materially changed or renewal refused until at least 30 days prior written notice has been given to Owner and Contractor and to each other additional insured identi...
	5. remain in effect at least until final payment and at all times thereafter when Contractor may be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07; and
	6. include completed operations coverage:
	a. Such insurance shall remain in effect for two years after final payment.
	b. Contractor shall furnish Owner and each other additional insured identified in the Supplementary Conditions, to whom a certificate of insurance has been issued, evidence satisfactory to Owner and any such additional insured of continuation of such ...



	5.05 Owner’s Liability Insurance
	A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability insurance as will protect Owner against claims which may arise fro...

	5.06 Property Insurance
	A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain property insurance upon the Work at the Site in the amount of the full replacement cost thereof (subject to such deductible amounts as may be provided in t...
	1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other individuals or entities identified in the Supplementary Conditions, and the officers, directors, members, partners, employees, agents, consultants, and subcontr...
	2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for physical loss or damage to the Work, temporary buildings, falsework, and materials and equipment in transit, and shall insure against at least the follo...
	3. include expenses incurred in the repair or replacement of any insured property (including but not limited to fees and charges of engineers and architects);
	4. cover materials and equipment stored at the Site or at another location that was agreed to in writing by Owner prior to being incorporated in the Work, provided that such materials and equipment have been included in an Application for Payment reco...
	5. allow for partial utilization of the Work by Owner;
	6. include testing and startup; and
	7. be maintained in effect until final payment is made unless otherwise agreed to in writing by Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to whom a certificate of insurance has been issued.

	B. Owner shall purchase and maintain such equipment breakdown insurance or additional property insurance as may be required by the Supplementary Conditions or Laws and Regulations which will include the interests of Owner, Contractor, Subcontractors, ...
	C. All the policies of insurance (and the certificates or other evidence thereof) required to be purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or endorsement that the coverage afforded will not be canceled or...
	D. Owner shall not be responsible for purchasing and maintaining any property insurance specified in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the Work to the extent of any deductible amounts that are ide...
	E. If Contractor requests in writing that other special insurance be included in the property insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such insurance, and the cost thereof will be charged to Contractor b...

	5.07 Waiver of Rights
	A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities identified in the Supplementary Conditions as loss payees ...
	B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them for:
	1. loss due to business interruption, loss of use, or other consequential loss extending beyond direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or resulting from fire or other perils whether or not insured by ...
	2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting from fire or other insured peril or cause of loss covered by any property insurance maintained on the completed Project or part thereof by Owner during ...

	C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment of any such loss, damage, or consequential loss, the insure...

	5.08 Receipt and Application of Insurance Proceeds
	A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with Owner and made payable to Owner as fiduciary for the loss payees, as their interests may appear, subject to the requirements of any applicable mortgag...
	B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of the parties in interest shall object in writing within 15 days after the occurrence of loss to Owner’s exercise of this power. If such objection be ma...

	5.09 Acceptance of Bonds and Insurance; Option to Replace
	A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions of the bonds or insurance required to be purchased and maintained by the other party in accordance with Article 5 on the basis of non-conformance with t...

	5.10 Partial Utilization, Acknowledgment of Property Insurer
	A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or occupancy shall commence before the insurers providing the property insura...


	Article 6 –  Contractor’s Responsibilities
	6.01 Supervision and Superintendence
	A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such attention thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the Contract Documents. Contract...
	B. At all times during the progress of the Work, Contractor shall assign a competent resident superintendent who shall not be replaced without written notice to Owner and Engineer except under extraordinary circumstances.

	6.02 Labor; Working Hours
	A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents. Contractor shall at all times maintain good discipline and order at the Site.
	B. Except as otherwise required for the safety or protection of persons or the Work or property at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the Site shall be performed during regular working h...

	6.03 Services, Materials, and Equipment
	A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full responsibility for all services, materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light...
	B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, shall be of good quality and new, except as otherwise provided in the Contract Documents. All special warranties and guarantees required by the Speci...
	C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as otherwise may be provided in the Contract Documents.

	6.04 Progress Schedule
	A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 as it may be adjusted from time to time as provided below.
	1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07) proposed adjustments in the Progress Schedule that will not result in changing the Contract Times. Such adjustments will comply with any provisions of th...
	2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be submitted in accordance with the requirements of Article 12. Adjustments in Contract Times may only be made by a Change Order.


	6.05 Substitutes and “Or-Equals”
	A. Whenever an item of material or equipment is specified or described in the Contract Documents by using the name of a proprietary item or the name of a particular Supplier, the specification or description is intended to establish the type, function...
	1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment proposed by Contractor is functionally equal to that named and sufficiently similar so that no change in related Work will be required, it may be considered by Engi...
	a. in the exercise of reasonable judgment Engineer determines that:
	1) it is at least equal in materials of construction, quality, durability, appearance, strength, and design characteristics;
	2) it will reliably perform at least equally well the function and achieve the results imposed by the design concept of the completed Project as a functioning whole; and
	3) it has a proven record of performance and availability of responsive service.

	b. Contractor certifies that, if approved and incorporated into the Work:
	1) there will be no increase in cost to the Owner or increase in Contract Times; and
	2) it will conform substantially to the detailed requirements of the item named in the Contract Documents.


	2. Substitute Items:
	a. If in Engineer’s sole discretion an item of material or equipment proposed by Contractor does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a proposed substitute item.
	b. Contractor shall submit sufficient information as provided below to allow Engineer to determine if the item of material or equipment proposed is essentially equivalent to that named and an acceptable substitute therefor. Requests for review of prop...
	c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as supplemented by the General Requirements, and as Engineer may decide is appropriate under the circumstances.
	d. Contractor shall make written application to Engineer for review of a proposed substitute item of material or equipment that Contractor seeks to furnish or use. The application:
	1) shall certify that the proposed substitute item will:
	a) perform adequately the functions and achieve the results called for by the general design,
	b) be similar in substance to that specified, and
	c) be suited to the same use as that specified;

	2) will state:
	a) the extent, if any, to which the use of the proposed substitute item will prejudice Contractor’s achievement of Substantial Completion on time,
	b) whether use of the proposed substitute item in the Work will require a change in any of the Contract Documents (or in the provisions of any other direct contract with Owner for other work on the Project) to adapt the design to the proposed substitu...
	c) whether incorporation or use of the proposed substitute item in connection with the Work is subject to payment of any license fee or royalty;

	3) will identify:
	a) all variations of the proposed substitute item from that specified, and
	b) available engineering, sales, maintenance, repair, and replacement services; and

	4) shall contain an itemized estimate of all costs or credits that will result directly or indirectly from use of such substitute item, including costs of redesign and claims of other contractors affected by any resulting change.



	B. Substitute Construction Methods or Procedures:  If a specific means, method, technique, sequence, or procedure of construction is expressly required by the Contract Documents, Contractor may furnish or utilize a substitute means, method, technique,...
	C. Engineer’s Evaluation:  Engineer will be allowed a reasonable time within which to evaluate each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may require Contractor to furnish additional data about the proposed subs...
	D. Special Guarantee:  Owner may require Contractor to furnish at Contractor’s expense a special performance guarantee or other surety with respect to any substitute.
	E. Engineer’s Cost Reimbursement:  Engineer will record Engineer’s costs in evaluating a substitute proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or not Engineer approves a substitute so proposed or submitted ...
	F. Contractor’s Expense:  Contractor shall provide all data in support of any proposed substitute or “or-equal” at Contractor’s expense.

	6.06 Concerning Subcontractors, Suppliers, and Others
	A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a replacement, against whom Owner may have reasonable objection. ...
	B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a specified date prior to the Effective Date of the Agreement...
	C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work just as Contractor is responsible for Contractor’s o...
	1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity any contractual relationship between Owner or Engineer and any such Subcontractor, Supplier or other individual or entity; nor
	2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment of any moneys due any such Subcontractor, Supplier, or other individual or entity except as may otherwise be required by Laws and Regulations.

	D. Contractor shall be solely responsible for scheduling and coordinating the Work of Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work under a direct or indirect contract with Contractor.
	E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities performing or furnishing any of the Work to communicate with Engineer through Contractor.
	F. The divisions and sections of the Specifications and the identifications of any Drawings shall not control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the Work to be performed by any specific trade.
	G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an appropriate agreement between Contractor and the Subcontractor or Supplier which specifically binds the Subcontractor or Supplier to the applicable terms and co...

	6.07 Patent Fees and Royalties
	A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the Work or the incorporation in the Work of any invention, design, process, product, or device which is the subject of patent rights...
	B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, and its officers, directors, members, partners, employees, agents, consultants, and subcontractors from and against all claims, costs, loss...
	C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from...

	6.08 Permits
	A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such permits and licenses. Contractor shall pay all go...

	6.09 Laws and Regulations
	A. Contractor shall give all notices required by and shall comply with all Laws and Regulations applicable to the performance of the Work. Except where otherwise expressly required by applicable Laws and Regulations, neither Owner nor Engineer shall b...
	B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, a...
	C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective Date of the Agreement if there were no Bids) having an effect on the cost or time of performance of the Work shall be the subject of an adjustment in Cont...

	6.10 Taxes
	A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor in accordance with the Laws and Regulations of the place of the Project which are applicable during the performance of the Work.

	6.11 Use of Site and Other Areas
	A. Limitation on Use of Site and Other Areas:
	1. Contractor shall confine construction equipment, the storage of materials and equipment, and the operations of workers to the Site and other areas permitted by Laws and Regulations, and shall not unreasonably encumber the Site and other areas with ...
	2. Should any claim be made by any such owner or occupant because of the performance of the Work, Contractor shall promptly settle with such other party by negotiation or otherwise resolve the claim by arbitration or other dispute resolution proceedin...
	3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from...

	B. Removal of Debris During Performance of the Work:  During the progress of the Work Contractor shall keep the Site and other areas free from accumulations of waste materials, rubbish, and other debris. Removal and disposal of such waste materials, r...
	C. Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the Site and the Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall remove from the Site all tools, appliances, construction ...
	D. Loading Structures:  Contractor shall not load nor permit any part of any structure to be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent property to stresses or pressures that wi...

	6.12 Record Documents
	A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written interpretations and clarifications in good order and annotated to show ...

	6.13 Safety and Protection
	A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety precautions and programs in connection with the Work. Such responsibility does not relieve Subcontractors of their responsibility for the safety of person...
	1. all persons on the Site or who may be affected by the Work;
	2. all the Work and materials and equipment to be incorporated therein, whether in storage on or off the Site; and
	3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures, utilities, and Underground Facilities not designated for removal, relocation, or replacement in the course of construction.

	B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons or property, or to the protection of persons or property from damage, injury, or loss; and shall erect and maintain all necessary safeguards for such...
	C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  The Supplementary Conditions identify any Owner’s safety programs that are applicable to the Work.
	D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety program with which Owner’s and Engineer’s employees and representatives must comply while at the Site.
	E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other individual or entity directly or indirectly empl...
	F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue until such time as all the Work is completed and Engineer has issued a notice to Owner and Contractor in accordance with Paragraph 14.07.B that the Wo...

	6.14 Safety Representative
	A. Contractor shall designate a qualified and experienced safety representative at the Site whose duties and responsibilities shall be the prevention of accidents and the maintaining and supervising of safety precautions and programs.

	6.15 Hazard Communication Programs
	A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or other hazard communication information required to be made available to or exchanged between or among employers at the Site in accordance with Laws or R...

	6.16 Emergencies
	A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. Contractor shall give Engineer prompt written notice...

	6.17 Shop Drawings and Samples
	A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each submittal will be identified as Engineer may require.
	1. Shop Drawings:
	a. Submit number of copies specified in the General Requirements.
	b. Data shown on the Shop Drawings will be complete with respect to quantities, dimensions, specified performance and design criteria, materials, and similar data to show Engineer the services, materials, and equipment Contractor proposes to provide a...

	2. Samples:
	a. Submit number of Samples specified in the Specifications.
	b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog numbers, the use for which intended and other data as Engineer may require to enable Engineer to review the submittal for the limited purposes required by Paragra...


	B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent submittal will be at the sole expense and responsibility of Cont...
	C. Submittal Procedures:
	1. Before submitting each Shop Drawing or Sample, Contractor shall have:
	a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and Samples and with the requirements of the Work and the Contract Documents;
	b. determined and verified all field measurements, quantities, dimensions, specified performance and design criteria, installation requirements, materials, catalog numbers, and similar information with respect thereto;
	c. determined and verified the suitability of all materials offered with respect to the indicated application, fabrication, shipping, handling, storage, assembly, and installation pertaining to the performance of the Work; and
	d. determined and verified all information relative to Contractor’s responsibilities for means, methods, techniques, sequences, and procedures of construction, and safety precautions and programs incident thereto.

	2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied Contractor’s obligations under the Contract Documents with respect to Contractor’s review and approval of that submittal.
	3. With each submittal, Contractor shall give Engineer specific written notice of any variations that the Shop Drawing or Sample may have from the requirements of the Contract Documents. This notice shall be both a written communication separate from ...

	D. Engineer’s Review:
	1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only to determine if the items covered by the submittals will, after insta...
	2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or procedures of construction (except where a particular means, method, technique, sequence, or procedure of construction is specifically and expressly called ...
	3. Engineer’s review and approval shall not relieve Contractor from responsibility for any variation from the requirements of the Contract Documents unless Contractor has complied with the requirements of Paragraph 6.17.C.3 and Engineer has given writ...

	E. Resubmittal Procedures:
	1. Contractor shall make corrections required by Engineer and shall return the required number of corrected copies of Shop Drawings and submit, as required, new Samples for review and approval. Contractor shall direct specific attention in writing to ...


	6.18 Continuing the Work
	A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or disagreements with Owner. No Work shall be delayed or postponed pending resolution of any disputes or disagreements, except as permitted by Paragraph 15.0...

	6.19 Contractor’s General Warranty and Guarantee
	A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract Documents and will not be defective. Engineer and its officers, directors, members, partners, employees, agents, consultants, and subcontractors shall...
	B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:
	1. abuse, modification, or improper maintenance or operation by persons other than Contractor, Subcontractors, Suppliers, or any other individual or entity for whom Contractor is responsible; or
	2. normal wear and tear under normal usage.

	C. Contractor’s obligation to perform and complete the Work in accordance with the Contract Documents shall be absolute. None of the following will constitute an acceptance of Work that is not in accordance with the Contract Documents or a release of ...
	1. observations by Engineer;
	2. recommendation by Engineer or payment by Owner of any progress or final payment;
	3. the issuance of a certificate of Substantial Completion by Engineer or any payment related thereto by Owner;
	4. use or occupancy of the Work or any part thereof by Owner;
	5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice of acceptability by Engineer;
	6. any inspection, test, or approval by others; or
	7. any correction of defective Work by Owner.


	6.20 Indemnification
	A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from...
	B. In any and all claims against Owner or Engineer or any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or personal representative of such employee) of Contractor, a...
	C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, consultants and subcontractors arising out of:
	1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions, reports, surveys, Change Orders, designs, or Specifications; or
	2. giving directions or instructions, or failing to give them, if that is the primary cause of the injury or damage.


	6.21 Delegation of Professional Design Services
	A. Contractor will not be required to provide professional design services unless such services are specifically required by the Contract Documents for a portion of the Work or unless such services are required to carry out Contractor’s responsibiliti...
	B. If professional design services or certifications by a design professional related to systems, materials or equipment are specifically required of Contractor by the Contract Documents, Owner and Engineer will specify all performance and design crit...
	C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of the services, certifications or approvals performed by such design professionals, provided Owner and Engineer have specified to Contractor all performance ...
	D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and design drawings will be only for the limited purpose of checking for conformance with performance and design criteria given and the design concept expressed ...
	E. Contractor shall not be responsible for the adequacy of the performance or design criteria required by the Contract Documents.


	Article 7 –  Other Work at the Site
	7.01 Related Work at Site
	A. Owner may perform other work related to the Project at the Site with Owner’s employees, or through other direct contracts therefor, or have other work performed by utility owners. If such other work is not noted in the Contract Documents, then:
	1. written notice thereof will be given to Contractor prior to starting any such other work; and
	2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract Times that should be allowed as a result of such other work, a Claim may be made therefor as provi...

	B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe access to the Site, provide a reasonable opportunity fo...
	C. If the proper execution or results of any part of Contractor’s Work depends upon work performed by others under this Article 7, Contractor shall inspect such other work and promptly report to Engineer in writing any delays, defects, or deficiencies...

	7.02 Coordination
	A. If Owner intends to contract with others for the performance of other work on the Project at the Site, the following will be set forth in Supplementary Conditions:
	1. the individual or entity who will have authority and responsibility for coordination of the activities among the various contractors will be identified;
	2. the specific matters to be covered by such authority and responsibility will be itemized; and
	3. the extent of such authority and responsibilities will be provided.

	B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and responsibility for such coordination.

	7.03 Legal Relationships
	A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner.
	B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs incurred by Contractor as a result of the other contractor’s w...
	C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for the reasonable direct delay and disruption costs incurred by such other contractor as a result of Contractor’s wrongful action or inactions.


	Article 8 –  Owner’s Responsibilities
	8.01 Communications to Contractor
	A. Except as otherwise provided in these General Conditions, Owner shall issue all communications to Contractor through Engineer.

	8.02 Replacement of Engineer
	A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom Contractor makes no reasonable objection, whose status under the Contract Documents shall be that of the former Engineer.

	8.03 Furnish Data
	A. Owner shall promptly furnish the data required of Owner under the Contract Documents.

	8.04 Pay When Due
	A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C and 14.07.C.

	8.05 Lands and Easements; Reports and Tests
	A. Owner’s duties with respect to providing lands and easements and providing engineering surveys to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to Owner’s identifying and making available to Contractor ...

	8.06 Insurance
	A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property insurance are set forth in Article 5.

	8.07 Change Orders
	A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03.

	8.08 Inspections, Tests, and Approvals
	A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in Paragraph 13.03.B.

	8.09 Limitations on Owner’s Responsibilities
	A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any...

	8.10 Undisclosed Hazardous Environmental Condition
	A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set forth in Paragraph 4.06.

	8.11 Evidence of Financial Arrangements
	A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial arrangements have been made to satisfy Owner’s obligations under the Contract Documents.

	8.12 Compliance with Safety Program
	A. While at the Site, Owner’s employees and representatives shall comply with the specific applicable requirements of Contractor’s safety programs of which Owner has been informed pursuant to Paragraph 6.13.D.


	Article 9 –  Engineer’s Status During Construction
	9.01 Owner’s Representative
	A. Engineer will be Owner’s representative during the construction period. The duties and responsibilities and the limitations of authority of Engineer as Owner’s representative during construction are set forth in the Contract Documents.

	9.02 Visits to Site
	A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction as Engineer deems necessary in order to observe as an experienced and qualified design professional the progress that has been made and the quality...
	B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a result of Engineer’s visits or observations of Contra...

	9.03 Project Representative
	A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist Engineer in providing more extensive observation of the Work. The authority and responsibilities of any such Resident Project Representative and assistan...

	9.04 Authorized Variations in Work
	A. Engineer may authorize minor variations in the Work from the requirements of the Contract Documents which do not involve an adjustment in the Contract Price or the Contract Times and are compatible with the design concept of the completed Project a...

	9.05 Rejecting Defective Work
	A. Engineer will have authority to reject Work which Engineer believes to be defective, or that Engineer believes will not produce a completed Project that conforms to the Contract Documents or that will prejudice the integrity of the design concept o...

	9.06 Shop Drawings, Change Orders and Payments
	A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and Samples, see Paragraph 6.17.
	B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and design drawings submitted in response to a delegation of professional design services, if any, see Paragraph 6.21.
	C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12.
	D. In connection with Engineer’s authority as to Applications for Payment, see Article 14.

	9.07 Determinations for Unit Price Work
	A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations on such matters before rendering a written decision thereon...

	9.08 Decisions on Requirements of Contract Documents and Acceptability of Work
	A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge of the acceptability of the Work thereunder. All matters in question and other matters between Owner and Contractor arising prior to the date final pay...
	B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If Owner or Contractor believes that any such decision entitles them to an adjustment in the Contract Price or Contract Times or both, a Claim may be made u...
	C. Engineer’s written decision on the issue referred will be final and binding on Owner and Contractor, subject to the provisions of Paragraph 10.05.
	D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show partiality to Owner or Contractor and will not be liable in connection with any interpretation or decision rendered in good faith in such capacity.

	9.09 Limitations on Engineer’s Authority and Responsibilities
	A. Neither Engineer’s authority or responsibility under this Article 9 or under any other provision of the Contract Documents nor any decision made by Engineer in good faith either to exercise or not exercise such authority or responsibility or the un...
	B. Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failur...
	C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any Supplier, or of any other individual or entity performing any of the Work.
	D. Engineer’s review of the final Application for Payment and accompanying documentation and all maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, tests and approvals, and other documentation required to...
	E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply to the Resident Project Representative, if any, and assistants, if any.

	9.10 Compliance with Safety Program
	A. While at the Site, Engineer’s employees and representatives shall comply with the specific applicable requirements of Contractor’s safety programs of which Engineer has been informed pursuant to Paragraph 6.13.D.


	Article 10 –  Changes in the Work; Claims
	10.01 Authorized Changes in the Work
	A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a Work Change Directive. Upon receipt of any such document, ...
	B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a result of a Work Change Directive, a Claim may be made...

	10.02 Unauthorized Changes in the Work
	A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract Times with respect to any work performed that is not required by the Contract Documents as amended, modified, or supplemented as provided in Parag...

	10.03 Execution of Change Orders
	A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer covering:
	1. changes in the Work which are:  (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s correction of defective Work under Paragraph 13.09, or (iii) agreed to by t...
	2. changes in the Contract Price or Contract Times which are agreed to by the parties, including any undisputed sum or amount of time for Work actually performed in accordance with a Work Change Directive; and
	3. changes in the Contract Price or Contract Times which embody the substance of any written decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of executing any such Change Order, an appeal may be taken from any such dec...


	10.04 Notification to Surety
	A. If the provisions of any bond require notice to be given to a surety of any change affecting the general scope of the Work or the provisions of the Contract Documents (including, but not limited to, Contract Price or Contract Times), the giving of ...

	10.05 Claims
	A. Engineer’s Decision Required:  All Claims, except those waived pursuant to Paragraph 14.09, shall be referred to the Engineer for decision. A decision by Engineer shall be required as a condition precedent to any exercise by Owner or Contractor of ...
	B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after the start of the event giving rise thereto. The r...
	C. Engineer’s Action:  Engineer will review each Claim and, within 30 days after receipt of the last submittal of the claimant or the last submittal of the opposing party, if any, take one of the following actions in writing:
	1. deny the Claim in whole or in part;
	2. approve the Claim; or
	3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole discretion, it would be inappropriate for the Engineer to do so. For purposes of further resolution of the Claim, such notice shall be deemed a denial.

	D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be deemed denied.
	E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor invoke the dispute resolution procedure set forth in Article 16 ...
	F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in accordance with this Paragraph 10.05.


	Article 11 –  Cost of the Work; Allowances; Unit Price Work
	11.01 Cost of the Work
	A. Costs Included:  The term Cost of the Work means the sum of all costs, except those excluded in Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the Work. When the value of any Work covered by a Change Ord...
	1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work under schedules of job classifications agreed upon by Owner and Contractor. Such employees shall include, without limitation, superintendents, foremen, an...
	2. Cost of all materials and equipment furnished and incorporated in the Work, including costs of transportation and storage thereof, and Suppliers’ field services required in connection therewith. All cash discounts shall accrue to Contractor unless ...
	3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable to Owner and Contractor and shall deliver such bids to Owner, who will...
	4. Costs of special consultants (including but not limited to engineers, architects, testing laboratories, surveyors, attorneys, and accountants) employed for services specifically related to the Work.
	5. Supplemental costs including the following:
	a. The proportion of necessary transportation, travel, and subsistence expenses of Contractor’s employees incurred in discharge of duties connected with the Work.
	b. Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, appliances, office, and temporary facilities at the Site, and hand tools not owned by the workers, which are consumed in the performance of the Work, ...
	c. Rentals of all construction equipment and machinery, and the parts thereof whether rented from Contractor or others in accordance with rental agreements approved by Owner with the advice of Engineer, and the costs of transportation, loading, unload...
	d. Sales, consumer, use, and other similar taxes related to the Work, and for which Contractor is liable, as imposed by Laws and Regulations.
	e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, and royalty payments and fees for permits and licenses.
	f. Losses and damages (and related expenses) caused by damage to the Work, not compensated by insurance or otherwise, sustained by Contractor in connection with the performance of the Work (except losses and damages within the deductible amounts of pr...
	g. The cost of utilities, fuel, and sanitary facilities at the Site.
	h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the Site, express and courier services, and similar petty cash items in connection with the Work.
	i. The costs of premiums for all bonds and insurance Contractor is required by the Contract Documents to purchase and maintain.


	B. Costs Excluded: The term Cost of the Work shall not include any of the following items:
	1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of partnerships and sole proprietorships), general managers, safety managers, engineers, architects, estimators, attorneys, auditors, accountants, purchasing and...
	2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the Site.
	3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital employed for the Work and charges against Contractor for delinquent payments.
	4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, including but not limited to, the correction of defective Work, disposal of material...
	5. Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly included in Paragraphs 11.01.A.

	C. Contractor’s Fee:  When all the Work is performed on the basis of cost-plus, Contractor’s fee shall be determined as set forth in the Agreement. When the value of any Work covered by a Change Order or when a Claim for an adjustment in Contract Pric...
	D. Documentation:  Whenever the Cost of the Work for any purpose is to be determined pursuant to Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in accordance with generally accepted accounting practices and subm...

	11.02 Allowances
	A. It is understood that Contractor has included in the Contract Price all allowances so named in the Contract Documents and shall cause the Work so covered to be performed for such sums and by such persons or entities as may be acceptable to Owner an...
	B. Cash Allowances:
	1. Contractor agrees that:
	a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of materials and equipment required by the allowances to be delivered at the Site, and all applicable taxes; and
	b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, profit, and other expenses contemplated for the cash allowances have been included in the Contract Price and not in the allowances, and no demand for addition...


	C. Contingency Allowance:
	1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover unanticipated costs.

	D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer to reflect actual amounts due Contractor on account of Work covered by allowances, and the Contract Price shall be correspondingly adjusted.

	11.03 Unit Price Work
	A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the unit price for each separately identified i...
	B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of comparison of Bids and determining an initial Contract Price. Determinations of the actual quantities and classifications of Unit Price Work p...
	C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to cover Contractor’s overhead and profit for each separately identified item.
	D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance with Paragraph 10.05 if:
	1. the quantity of any item of Unit Price Work performed by Contractor differs materially and significantly from the estimated quantity of such item indicated in the Agreement; and
	2. there is no corresponding adjustment with respect to any other item of Work; and
	3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of having incurred additional expense or Owner believes that Owner is entitled to a decrease in Contract Price and the parties are unable to agree as to th...



	Article 12 –  Change of Contract Price; Change of Contract Times
	12.01 Change of Contract Price
	A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the Contract Price shall be based on written notice submitted by the party making the Claim to the Engineer and the other party to the Contract in accordance w...
	B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the Contract Price will be determined as follows:
	1. where the Work involved is covered by unit prices contained in the Contract Documents, by application of such unit prices to the quantities of the items involved (subject to the provisions of Paragraph 11.03); or
	2. where the Work involved is not covered by unit prices contained in the Contract Documents, by a mutually agreed lump sum (which may include an allowance for overhead and profit not necessarily in accordance with Paragraph 12.01.C.2); or
	3. where the Work involved is not covered by unit prices contained in the Contract Documents and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the Cost of the Work (determined as provided in Paragraph 11.01) plus a ...

	C. Contractor’s Fee:  The Contractor’s fee for overhead and profit shall be determined as follows:
	1. a mutually acceptable fixed fee; or
	2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various portions of the Cost of the Work:
	a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall be 15 percent;
	b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;
	c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is that the Subcontractor who actually performs the Work, at whatever tier...
	d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 11.01.A.5, and 11.01.B;
	e. the amount of credit to be allowed by Contractor to Owner for any change which results in a net decrease in cost will be the amount of the actual net decrease in cost plus a deduction in Contractor’s fee by an amount equal to five percent of such n...
	f. when both additions and credits are involved in any one change, the adjustment in Contractor’s fee shall be computed on the basis of the net change in accordance with Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive.



	12.02 Change of Contract Times
	A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in the Contract Times shall be based on written notice submitted by the party making the Claim to the Engineer and the other party to the Contract in accordance w...
	B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an adjustment in the Contract Times will be determined in accordance with the provisions of this Article 12.

	12.03 Delays
	A. Where Contractor is prevented from completing any part of the Work within the Contract Times due to delay beyond the control of Contractor, the Contract Times will be extended in an amount equal to the time lost due to such delay if a Claim is made...
	B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or interferes with the performance or progress of the Work, then Con...
	C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the control of Owner, or other causes not the fault of and b...
	D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or damages (including but not limited to all fees and charges of e...
	E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays within the control of Contractor. Delays attributable to and within the control of a Subcontractor or Supplier shall be deemed to be delays within the ...


	Article 13 –  Tests and Inspections; Correction, Removal or Acceptance of Defective Work
	13.01 Notice of Defects
	A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this Article 13.

	13.02 Access to Work
	A. Owner, Engineer, their consultants and other representatives and personnel of Owner, independent testing laboratories, and governmental agencies with jurisdictional interests will have access to the Site and the Work at reasonable times for their o...

	13.03 Tests and Inspections
	A. Contractor shall give Engineer timely notice of readiness of the Work for all required inspections, tests, or approvals and shall cooperate with inspection and testing personnel to facilitate required inspections or tests.
	B. Owner shall employ and pay for the services of an independent testing laboratory to perform all inspections, tests, or approvals required by the Contract Documents except:
	1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;
	2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph 13.04.B shall be paid as provided in Paragraph 13.04.C; and
	3. as otherwise specifically provided in the Contract Documents.

	C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) specifically to be inspected, tested, or approved by an employee or other representative of such public body, Contractor shall assume full responsibili...
	D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of materials or equipment to be incorporated in the Work; or ...
	E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, uncover such Work for observation.
	F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless Contractor has given Engineer timely notice of Contractor’s intention to cover the same and Engineer has not acted with reasonable promptness in response to su...

	13.04 Uncovering Work
	A. If any Work is covered contrary to the written request of Engineer, it must, if requested by Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense.
	B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or otherwise make available for observation, inspection, or testin...
	C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitr...
	D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the Contract Price or an extension of the Contract Times, or both, directly attributable to such uncovering, exposure, observation, inspection, testing, ...

	13.05 Owner May Stop the Work
	A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials or equipment, or fails to perform the Work in such a way that the completed Work will conform to the Contract Documents, Owner may order Contra...

	13.06 Correction or Removal of Defective Work
	A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it from the Project and replace it with Work that is no...
	B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, Contractor shall take no action that would void or otherwise impair Owner’s special warranty and guarantee, if any, on said Work.

	13.07 Correction Period
	A. If within one year after the date of Substantial Completion (or such longer period of time as may be prescribed by the terms of any applicable special guarantee required by the Contract Documents) or by any specific provision of the Contract Docume...
	1. repair such defective land or areas; or
	2. correct such defective Work; or
	3. if the defective Work has been rejected by Owner, remove it from the Project and replace it with Work that is not defective, and
	4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work of others or other land or areas resulting therefrom.

	B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an emergency where delay would cause serious risk of loss or damage, Owner may have the defective Work corrected or repaired or may have the rejected Work ...
	C. In special circumstances where a particular item of equipment is placed in continuous service before Substantial Completion of all the Work, the correction period for that item may start to run from an earlier date if so provided in the Specificati...
	D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or removed and replaced under this Paragraph 13.07, the correction period hereunder with respect to such Work will be extended for an additional period of one ye...
	E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a waiver of, the provisions of any applicable statute of ...

	13.08 Acceptance of Defective Work
	A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may do so. Contractor shall pay all claims, costs, losses, and ...

	13.09 Owner May Correct Defective Work
	A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective Work, or to remove and replace rejected Work as required by Engineer in accordance with Paragraph 13.06.A, or if Contractor fails to perform the Wo...
	B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed expeditiously. In connection with such corrective or remedial action, Owner may exclude Contractor from all or part of the Site, take possession of all or part of...
	C. All claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) incurred or sustained by Owner in...
	D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies under this Paragraph 13.09.


	Article 14 –  Payments to Contractor and Completion
	14.01 Schedule of Values
	A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for progress payments and will be incorporated into a form of Application for Payment acceptable to Engineer. Progress payments on account of Unit Price Work...

	14.02 Progress Payments
	A. Applications for Payments:
	1. At least 20 days before the date established in the Agreement for each progress payment (but not more often than once a month), Contractor shall submit to Engineer for review an Application for Payment filled out and signed by Contractor covering t...
	2. Beginning with the second Application for Payment, each Application shall include an affidavit of Contractor stating that all previous progress payments received on account of the Work have been applied on account to discharge Contractor’s legitima...
	3. The amount of retainage with respect to progress payments will be as stipulated in the Agreement.

	B. Review of Applications:
	1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in writing a recommendation of payment and present the Application to Owner or return the Application to Contractor indicating in writing Engineer’s reason...
	2. Engineer’s recommendation of any payment requested in an Application for Payment will constitute a representation by Engineer to Owner, based on Engineer’s observations of the executed Work as an experienced and qualified design professional, and o...
	a. the Work has progressed to the point indicated;
	b. the quality of the Work is generally in accordance with the Contract Documents (subject to an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, the results of any subsequent tests called for in the Contract Docu...
	c. the conditions precedent to Contractor’s being entitled to such payment appear to have been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

	3. By recommending any such payment Engineer will not thereby be deemed to have represented that:
	a. inspections made to check the quality or the quantity of the Work as it has been performed have been exhaustive, extended to every aspect of the Work in progress, or involved detailed inspections of the Work beyond the responsibilities specifically...
	b. there may not be other matters or issues between the parties that might entitle Contractor to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.

	4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending payments nor Engineer’s recommendation of any payment, including final payment, will impose responsibility on Engineer:
	a. to supervise, direct, or control the Work, or
	b. for the means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or
	c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s performance of the Work, or
	d. to make any examination to ascertain how or for what purposes Contractor has used the moneys paid on account of the Contract Price, or
	e. to determine that title to any of the Work, materials, or equipment has passed to Owner free and clear of any Liens.

	5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s opinion, it would be incorrect to make the representations to Owner stated in Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, be...
	a. the Work is defective, or completed Work has been damaged, requiring correction or replacement;
	b. the Contract Price has been reduced by Change Orders;
	c. Owner has been required to correct defective Work or complete Work in accordance with Paragraph 13.09; or
	d. Engineer has actual knowledge of the occurrence of any of the events enumerated in Paragraph 15.02.A.


	C. Payment Becomes Due:
	1. Ten days after presentation of the Application for Payment to Owner with Engineer’s recommendation, the amount recommended will (subject to the provisions of Paragraph 14.02.D) become due, and when due will be paid by Owner to Contractor.

	D. Reduction in Payment:
	1. Owner may refuse to make payment of the full amount recommended by Engineer because:
	a. claims have been made against Owner on account of Contractor’s performance or furnishing of the Work;
	b. Liens have been filed in connection with the Work, except where Contractor has delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of such Liens;
	c. there are other items entitling Owner to a set-off against the amount recommended; or
	d. Owner has actual knowledge of the occurrence of any of the events enumerated in Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A.

	2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will give Contractor immediate written notice (with a copy to Engineer) stating the reasons for such action and promptly pay Contractor any amount remaining after de...
	3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 14.02.C.1 and subject to interest as provided in the Agreement.


	14.03 Contractor’s Warranty of Title
	A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by any Application for Payment, whether incorporated in the Project or not, will pass to Owner no later than the time of payment free and clear of all Liens.

	14.04 Substantial Completion
	A. When Contractor considers the entire Work ready for its intended use Contractor shall notify Owner and Engineer in writing that the entire Work is substantially complete (except for items specifically listed by Contractor as incomplete) and request...
	B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an inspection of the Work to determine the status of completion. If Engineer does not consider the Work substantially complete, Engineer will notify Contractor in ...
	C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a tentative certificate of Substantial Completion which shall fix the date of Substantial Completion. There shall be attached to the certificate a tentative list ...
	D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will deliver to Owner and Contractor a written recommendation as to division of responsibilities pending final payment between Owner and Contractor with respec...
	E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial Completion subject to allowing Contractor reasonable access to remove its property and complete or correct items on the tentative list.

	14.05 Partial Utilization
	A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially completed part of the Work which has specifically been identified in the Contract Documents, or which Owner, Engineer, and Contractor agree constitutes a sep...
	1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any such part of the Work which Owner believes to be ready for its intended use and substantially complete. If and when Contractor agrees that such part of the Wor...
	2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers any such part of the Work ready for its intended use and substantially complete and request Engineer to issue a certificate of Substantial Completion for that...
	3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall make an inspection of that part of the Work to determine its status of completion. If Engineer does not consider that part of the Work to be substantially com...
	4. No use or occupancy or separate operation of part of the Work may occur prior to compliance with the requirements of Paragraph 5.10 regarding property insurance.


	14.06 Final Inspection
	A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, Engineer will promptly make a final inspection with Owner and Contractor and will notify Contractor in writing of all particulars in which this inspe...

	14.07 Final Payment
	A. Application for Payment:
	1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections identified during the final inspection and has delivered, in accordance with the Contract Documents, all maintenance and operating instructions, schedules, g...
	2. The final Application for Payment shall be accompanied (except as previously delivered) by:
	a. all documentation called for in the Contract Documents, including but not limited to the evidence of insurance required by Paragraph 5.04.B.6;
	b. consent of the surety, if any, to final payment;
	c. a list of all Claims against Owner that Contractor believes are unsettled; and
	d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien rights arising out of or Liens filed in connection with the Work.

	3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor that:  (i) the releases and receipts include all labor, servic...

	B. Engineer’s Review of Application and Acceptance:
	1. If, on the basis of Engineer’s observation of the Work during construction and final inspection, and Engineer’s review of the final Application for Payment and accompanying documentation as required by the Contract Documents, Engineer is satisfied ...

	C. Payment Becomes Due:
	1. Thirty days after the presentation to Owner of the Application for Payment and accompanying documentation, the amount recommended by Engineer, less any sum Owner is entitled to set off against Engineer’s recommendation, including but not limited to...


	14.08 Final Completion Delayed
	A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment (for Work fully completed and accepted) and recommendati...

	14.09 Waiver of Claims
	A. The making and acceptance of final payment will constitute:
	1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06, from failure to comply with the Contract Documents or the terms of any...
	2. a waiver of all Claims by Contractor against Owner other than those previously made in accordance with the requirements herein and expressly acknowledged by Owner in writing as still unsettled.



	Article 15 –  Suspension of Work and Termination
	15.01 Owner May Suspend Work
	A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will fix the date on which Work will be resumed. Contractor sha...

	15.02 Owner May Terminate for Cause
	A. The occurrence of any one or more of the following events will justify termination for cause:
	1. Contractor’s persistent failure to perform the Work in accordance with the Contract Documents (including, but not limited to, failure to supply sufficient skilled workers or suitable materials or equipment or failure to adhere to the Progress Sched...
	2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction;
	3. Contractor’s repeated disregard of the authority of Engineer; or
	4. Contractor’s violation in any substantial way of any provisions of the Contract Documents.

	B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving Contractor (and surety) seven days written notice of its intent to terminate the services of Contractor:
	1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s tools, appliances, construction equipment, and machinery at the Site, and use the same to the full extent they could be used by Contractor (without liability ...
	2. incorporate in the Work all materials and equipment stored at the Site or for which Owner has paid Contractor but which are stored elsewhere; and
	3. complete the Work as Owner may deem expedient.

	C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive any further payment until the Work is completed. If the unpaid balance of the Contract Price exceeds all claims, costs, losses, and damages (including b...
	D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if Contractor begins within seven days of receipt of notice of intent to terminate to correct its failure to perform and proceeds diligently to cure such f...
	E. Where Contractor’s services have been so terminated by Owner, the termination will not affect any rights or remedies of Owner against Contractor then existing or which may thereafter accrue. Any retention or payment of moneys due Contractor by Owne...
	F. If and to the extent that Contractor has provided a performance bond under the provisions of Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of Paragraphs 15.02.B and 15.02.C.

	15.03 Owner May Terminate For Convenience
	A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, Contractor shall be paid for (without duplication of any items):
	1. completed and acceptable Work executed in accordance with the Contract Documents prior to the effective date of termination, including fair and reasonable sums for overhead and profit on such Work;
	2. expenses sustained prior to the effective date of termination in performing services and furnishing labor, materials, or equipment as required by the Contract Documents in connection with uncompleted Work, plus fair and reasonable sums for overhead...
	3. all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) incurred in settlement of termina...
	4. reasonable expenses directly attributable to termination.

	B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other economic loss arising out of or resulting from such termination.

	15.04 Contractor May Stop Work or Terminate
	A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on any Application for Payment within 30 days after ...
	B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or Owner has failed for 30 days to pay Contractor any sum fina...


	Article 16 –  Dispute Resolution
	16.01 Methods and Procedures
	A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a decision under Paragraph 10.05 before such decision becomes final and binding. The mediation will be governed by the Construction Industry Mediation Rules of ...
	B. Owner and Contractor shall participate in the mediation process in good faith. The process shall be concluded within 60 days of filing of the request. The date of termination of the mediation shall be determined by application of the mediation rule...
	C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after termination of the mediation unless, within that time period, ...
	1. elects in writing to invoke any dispute resolution process provided for in the Supplementary Conditions; or
	2. agrees with the other party to submit the Claim to another dispute resolution process; or
	3. gives written notice to the other party of the intent to submit the Claim to a court of competent jurisdiction.



	Article 17 –  Miscellaneous
	17.01 Giving Notice
	A. Whenever any provision of the Contract Documents requires the giving of written notice, it will be deemed to have been validly given if:
	1. delivered in person to the individual or to a member of the firm or to an officer of the corporation for whom it is intended; or
	2. delivered at or sent by registered or certified mail, postage prepaid, to the last business address known to the giver of the notice.


	17.02 Computation of Times
	A. When any period of time is referred to in the Contract Documents by days, it will be computed to exclude the first and include the last day of such period. If the last day of any such period falls on a Saturday or Sunday or on a day made a legal ho...

	17.03 Cumulative Remedies
	A. The duties and obligations imposed by these General Conditions and the rights and remedies available hereunder to the parties hereto are in addition to, and are not to be construed in any way as a limitation of, any rights and remedies available to...

	17.04 Survival of Obligations
	A. All representations, indemnifications, warranties, and guarantees made in, required by, or given in accordance with the Contract Documents, as well as all continuing obligations indicated in the Contract Documents, will survive final payment, compl...

	17.05 Controlling Law
	A. This Contract is to be governed by the law of the state in which the Project is located.

	17.06 Headings
	A. Article and paragraph headings are inserted for convenience only and do not constitute parts of these General Conditions.



	00_73_00 - Supplementary Conditions
	01_10_00 - Summary of Work
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Contract Description.
	2. Work by Oak Creek Water and Sewer Utility or Other Contractors.
	3. Notices and Permit Requirements.
	4. Applicable Specification Standards.
	5. Complying with the Contract Documents and Technical Specifications.
	6. Inspection Requirements.
	7. Work in Private Right-of-Way (Easements).
	8. Approval of Easement Restoration.
	9. Contractor's Use of Site.
	10. Contractor’s Control of Construction Operations.
	11. Prosecution of Work.
	12. Property Owner Occupancy.

	B. Related Documents and Sections:
	1. Applicable provisions of Division 00 shall govern all work under this Section.
	2. Applicable provisions of Division 01 shall govern all work under this Section.


	1.2 CONTRACT DESCRIPTION
	A. Work of the Project includes:

	1.3 WORK BY OAK CREEK WATER AND SEWER UTILITY OR OTHER CONTRACTORS
	A. Work by the Oak Creek Water and Sewer Utility or by other Contractors will be discussed at the Pre-Construction Meeting.
	B. Coordinate Work with public utilities and public or private agencies.

	1.4 NOTICES AND PERMIT REQUIREMENTS
	A. General Utility Notification:
	1. Please note:  Section 66.0831 of Wisconsin Statutes makes it mandatory that:
	2. Excavation Notification Requirements:
	a. Contractor, prior to any excavation work, shall notify (1) a designated locating service; (2) all utilities, governmental agencies, entities, known to, or which can reasonably be assumed to have above or below ground pipe, conduit cables, structure...
	b. In accordance with Wisconsin Statute 182.0175, "Damage to Transmission Facilities," Excavator, as defined in 182.0175(1)(bm), shall be solely responsible to provide advance notice to “Diggers Hotline, Inc.” (800-242-8511) not less than three workin...
	c. The Contractor shall refer to Chapter 1.2.0 (Pages 1-9) of the Standard Specifications for Sewer and Water Construction in Wisconsin, in regard to necessary notices and permits required.  These provisions shall be strictly adhered to at the start o...


	B. Notification to We Energies (Electric and Gas Utility):
	1. In accordance with the provisions of the Wisconsin State Statutes, with regard to the maintenance of a certain clearance from energized conductors and with regard to notification where work might affect public utility facilities, it is the requirem...



	We Energies – Electric Operations:
	2. Emergency or additional notification, if any is required during construction, shall be done by contacting their office at 221-3700.

	We Energies - Gas Operations:
	C. Notification to Wisconsin Department of Transportation:
	D. Notification to AT&T:
	1. The Contractor shall notify the communication utilities that have facilities located within the project limits of their construction schedule as it affects said each company as prescribed by the Wisconsin State Statutes.
	a. Such notice shall be directed to the following Utilities:


	E. Notification to Time Warner Cable:
	1. The Contractor shall notify Time Warner Cable of their construction schedule as it affects said cable communications company as prescribed by the Wisconsin State Statutes.  Notice shall be directed to:
	a. Additional notification, if any is required during construction, shall be done by contacting their office by phone at 414/277-4280.


	F. Notification to City's Street, Fire, and Police Departments, and Oak Creek Water and Sewer Utility:
	1. Prior to starting construction within any street, three (3) days' written notice shall be given to the following departments:
	a. Street Division, 800 W. Puetz Road, (414) 768-6553
	b. Fire Department,  7000 S. 6PthP Street, (414) 570-5630
	c. Police Department, 301 W Ryan Road, (414) 768-8200
	d. Oak Creek Public Schools, 7630 South Tenth Street (414) 768-5880
	e. Oak Creek Water & Sewer Utility, 170 W. Drexel Avenue, (414) 570-8210
	f. Oak Creek Streets, Parks, & Forestry Department, 800 W. Puetz Road,
	g. Urban Forester: Ms. Rebecca Lane, (414) 768-5861.


	G. Oak Creek Water and Sewer Utility Water Use Permit:
	1. The Contractor will be permitted to use the Utility water supply where available for incidental uses, providing a permit is first obtained from the Oak Creek Water and Sewer Utility, 170 West Drexel Avenue, Oak Creek, Wisconsin.
	2. There will be no charge for this water use unless the amount is determined to be excessive as defined by the Utility Engineer. The included water will include water needed for filling, testing, and flushing of new water mains.
	3. If an invoice is issued and said bill is not paid by completion of the project, the amount of said bill will be deducted from the final contract payment.

	H. Oak Creek Inspection Department – Water Lateral Permits:
	1. Contractor shall apply and pay for permits related to the installation of water laterals. This permit may be obtained from the City of Oak Creek Inspection Department, 8640 South Howell Avenue, Oak Creek, WI. 53154, (414) 768-6547.

	1.5 APPLICALE SPECIFICATION STANDARDS
	A. City of Oak Creek Engineering Design Manual, Current Edition.
	B. City of Oak Creek – Chapter 13. Land Use Regulations, Current Edition.
	C. State of Wisconsin Department of Transportation – Standard Specifications for Highway and Structure Construction, Current Edition. (WisDOT)
	D. State of Wisconsin Department of Transportation – Erosion Control Product Acceptability Lists for Multimodal Applications, Current Edition. (WisDOT-PAL)
	E. State of Wisconsin Department of Natural Resources (WDNR), Chapter NR 151 – Runoff Management.
	F. State of Wisconsin Department of Natural Resources (WDNR):
	1. Storm Water Construction Technical Standards.
	2. Storm Water Post-Construction Technical Standards.

	G. Standard Specifications for Sewer and Water Construction in Wisconsin (SSSW):
	1. Standard Specifications for Sewer and Water Construction in Wisconsin, Current Edition, with Addendum.

	H. ASTM International (ASTM):
	1. All referenced ASTM standards, test methods and practices identified in technical specifications.

	I. American Water Works Association (AWWA):
	1. All referenced AWWA standards, test methods and practices identified in technical specifications.

	J. NSF International (NSF):
	1. All referenced NSF standards, test methods and practices identified in technical specifications.

	K. American Association of State Highway and Transportation Officials (AASHTO).
	1. All referenced AASHTO standards, test methods and practices identified in technical specifications.

	L. Association of Official Seed Analysts, Inc. (AOSA):
	1. All referenced AOSA standards, test methods and practices identified in technical specifications.

	M. National Utility Contractors Association (NUCA):
	1. NUCA - HDD Installation Guidelines.

	N. Underwriters Laboratories, Inc. (UL):
	1. UL 246 - Hydrants for Fire-Protection Service.

	O. All other referenced standards, test methods and practices not specifically identified in this Article, but included within the project technical specifications.
	P. All referenced standards, test methods and practices shall be from the most current available edition.

	1.6 COMPLYING WITH THE CONTRACT DOCUMENTS AND TECHNICAL SPECIFICATIONS
	A. The Contractor shall comply with the contract documents and technical specifications and ably perform all operations to the extent that the first-class work will be obtained.
	B. A representative of the Oak Creek Water and Sewer Utility will serve as the Inspector for the work as it progresses to determine full compliance with the contract documents and technical specifications.
	C. The Inspector shall notify the Utility Engineer of any noncompliance and have authority to stop any work not being performed in accordance with the contract documents and technical specifications, in order that the Utility Engineer may investigate ...
	D. Any work performed after the work has been ordered stopped by the Inspector shall not be considered as work performed under the contract, and consequently will not be accepted by the Oak Creek Water and Sewer Utility nor allowed in any monthly or f...
	E. The Technical Specifications contained within this project manual for describing the sewer and water construction, shall apply for all sewer and water main construction unless otherwise noted in the form of a contract modification.
	F. The Highway and Structure Construction - Standard Specifications Department of Transportation, Division of Highways, State of Wisconsin and Supplemental Specifications (herein referred to as the State Specifications), shall apply for pavement resto...

	1.7 INSPECTION REQUIREMENTS
	A. Contractor will be allowed to work only while there is an Inspector at the site at any or all times and the Contractor must notify the Oak Creek Water and Sewer Utility Engineer prior to commencing with any of the work specified for this project in...
	B. An Inspector will be provided to the Contractor by the Oak Creek Water and Sewer Utility at no cost to the Contractor, except that inspection time shall be charged to the Contractor in addition to the specified liquidated damages after they have ex...
	C. If the Contractor requests to work on Sundays or declared Water and Sewer Utility holidays, an Inspector will be provided but the Contractor must pay for the Inspector's wages for such work.  A list of official holidays can be obtained from the Cit...

	1.8 WORK IN PRIVATE RIGHT-OF-WAY (EASEMENTS)
	A. Whenever the work is to be prosecuted through private property for which the Oak Creek Water and Sewer Utility has obtained a license or an easement, the Contractor shall abide fully with the terms of the license or the easement, a copy of which is...

	1.9 APPROVAL OF EASEMENT RESTORATION
	A. Prior to final payment, the Contractor shall send a notice to all easement grantors by certified mail, return receipt requested, a copy of which shall be filed with the Oak Creek Water and Sewer Utility, said notice to be similar to the following:

	1.10 CONTRACTOR'S USE OF SITE
	A. Limit use of Site to allow:
	1. Property owner occupancy.
	2. Work by Oak Creek Water and Sewer Utility.
	3. Work by Others.
	4. Use of Site by the public.


	1.11 CONTRACTOR’S CONTROL OF CONSTRUCTION OPERATIONS
	A. Scheduling Work:
	1. The Contractor will not be permitted to start new phases of the project until previously started phases are fully completed or continuous work, in the opinion of the Oak Creek Water and Sewer Utility Engineer is being done to fully complete the pre...
	2. However, the Contractor may with the approval of the Oak Creek Water and Sewer Utility Engineer, start a second crew with a second foreman on other portions of the project.
	3. The Contractor shall notify the Oak Creek Water and Sewer Utility Engineer at least three (3) working days before commencing work or adding another crew so that an inspector can be assigned.

	B. Maintenance of Public Safety and Convenience:
	1. The Contractor shall provide for the placing of necessary detour signs, barricades, warning lights, and warning and informational signs to provide for the safety and convenience of the public prior to starting of any of the work in accordance with ...
	2. Adjustment to the traffic control devices shall be included and performed by the Contractor as called for by the progression of work. Necessary traffic control adjustments shall be in place prior to proceeding with work that could impact the safety...
	3. All such devices shall comply with the Federal Manual on Uniform Traffic Control Devices (MUTCD).

	C. Access to Properties:
	1. The Contractor shall provide for access to the properties abutting the work site area. All private properties shall be fully protected by the Contractor during the duration of the construction project.
	2. In addition, the operations shall be conducted in such a manner that:
	a. all streets at all times shall be maintained with at least two (2) lanes of roadway open for vehicular access, and
	b. all abutting properties shall be provided with vehicular access overnight, on weekends and on holidays.



	1.12 HAUL ROADS AND STORAGE AREAS
	A. The Contractor shall be required to submit a plan indicating their intended location of haul roads and storage areas for equipment and materials. Such plan shall be presented at the pre-construction meeting and shall be subject to the approval of t...
	B. Any subsequent proposed changes to the approved plan shall be submitted to the Oak Creek Water and Sewer Utility Engineer for approval prior to implementation of the change.  Construction traffic shall be permitted on pre-approved areas.
	C. All areas used for haul roads and storage shall be subject to restoration by the Contractor to the condition prior to the start of work under this contract.

	1.13 PROSECUTION OF WORK
	A. When the public interest necessitates, the Oak Creek Water and Sewer Utility Engineer may determine the place of commencement and the sequence of operations of the Contractor.
	B. At any time, when in the judgment of the Oak Creek Water and Sewer Utility Engineer, the Contractor has obstructed or closed a street or is carrying on operations of a greater portion of the contract than is necessary for the proper prosecution of ...
	C. At any time during the execution of the contract that the Contractor either suspends or returns to work, they must notify the Oak Creek Water and Sewer Utility Engineer of their intentions at least three (3) working days in advance of said suspensi...

	1.14 PROPERTY OWNER OCCUPANCY
	A. 1TSchedule and substantially complete designated portions of the Work for occupancy before Substantial Completion of the entire Work.
	B. Property owner will occupy premises during entire period of construction.
	C. Cooperate with property owner to minimize conflict.
	D. Schedule the Work to accommodate property owner occupancy.


	PART 2 PRODUCTS - Not Used
	PART 3 EXECUTION - Not Used

	01_22_00 - Unit Price Payment Revised 2
	PART 1 GENERAL
	1.1 SUMMARY
	A. The bid price for each bid item shall include providing of all materials, tools, labor, and equipment necessary to provide a completed unit price bid item installation.
	B. Installation shall include saw cutting pavement to full depth, execution disposition of surplus material, pipe laying, backfilling, sheeting, shoring, tunneling, auguring, dewatering, furnishing and installing of fittings, connecting to existing wa...
	C. Surface restoration and any other incidental items necessary shall be incorporated into the various bid items.
	D. The item numbers referred to below correspond to the item number in the proposal.  Contractor shall refer to the items below for details of the work included.
	E. Related Documents and Sections:
	1. Applicable provisions of Division 00 shall govern all work under this Section.
	2. Applicable provisions of Division 01 shall govern all work under this Section.



	UBase Bid No. 1 – W. Ryan Road (STH 100) Water Main Relay Items:
	Item 1:  16-Inch Diameter, Class 235, Poly Vinyl Chloride (PVC), Water Main Installation (Granular Backfill)
	Item 3:  Permanent 1-inch Air Release Valve:
	 corporation stop
	 copper tubing
	 designated piping
	 drain stop
	 vent pipe
	 brass plug
	 valve box top section
	 valve box bottom section
	 drainage stone
	 corrosion protection including, but not limited to, polyethylene bagging, bitumastic-type coatings, and cathodic protection
	 designated bedding material, masonry support blocking, designated backfill and compaction
	 restoration of disturbed area
	 cleanup
	 incidental work related to air release assembly installation not specifically included in other unit prices.
	Item 5:  Hydrant, Lead, and 6-inch Gate Valve
	Item 6:  Erosion Control
	Item 8:  Salvage and Delivery of Existing Hydrants and Valves



	UBase Bid No. 2 – W. Ryan Road (STH 100) Hydrant Relocations Items:
	Item 1:  Hydrant Relocation
	Item 2:  Hydrant Alterations
	Item 3:  Salvage and Delivery of Existing Hydrants and Valves
	Item 4:  Erosion Control

	PART 2 PRODUCTS – Not Used
	PART 3 EXECUTION – Not Used

	01_30_00 - Administrative Requirements
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Coordination and Project conditions.
	2. Preconstruction meeting.
	3. Progress meetings.
	4. Closeout meeting.
	5. Alteration procedures.

	B. Related Documents and Sections:
	1. Applicable provisions of Division 00 shall govern all work under this Section.
	2. Applicable provisions of Division 01 shall govern all work under this Section.


	1.2 COORDINATION AND PROJECT CONDITIONS
	A. Coordinate scheduling, submittals, and Work of various Sections of Project Manual to ensure efficient and orderly sequence of installation of interdependent construction elements, with provisions for accommodating items installed later.
	B. Verify that utility requirements and characteristics of operating equipment are compatible with building utilities. Coordinate Work of various Sections having interdependent responsibilities for installing, connecting to, and placing operating equi...
	C. Coordinate space requirements, supports, and installation of mechanical and electrical Work indicated diagrammatically on Drawings. Follow routing shown for pipes, ducts, and conduit as closely as practical; place runs parallel with lines of buildi...
	1. Coordination Drawings: Prepare as required to coordinate all portions of Work. Show relationship and integration of different construction elements that require coordination during fabrication or installation to fit in space provided or to function...

	D. Coordination Meetings: In addition to other meetings specified in this Section, hold coordination meetings with personnel and Subcontractors to ensure coordination of Work.
	E. Coordinate completion and clean-up of Work of separate Sections in preparation for Substantial Completion.
	F. Provide a project-specific coordination plan and schedule when utilizing more than one mainline crew.

	1.3 PRECONSTRUCTION MEETING
	A. Oak Creek Water and Sewer Utility will schedule and preside over meeting after Notice of Award.
	B. Attendance Required: Utility Engineer, designated Utility Inspector, appropriate governmental agency representatives, Contractor, and Subcontractors.
	C. Minimum Agenda:
	1. Execution of Owner-Contractor Agreement.
	2. Submission of executed bonds and insurance certificates.
	3. Distribution of Contract Documents.
	4. Communication procedures.
	5. Procedures and processing of requests for interpretations, field decisions, submittals, substitutions, Applications for Payments, proposal request, Change Orders, and Contract closeout procedures.
	6. Scheduling:
	a. New Water Main Installation Construction Schedule:
	1) Contractor shall submit a schedule at the Pre-construction meeting indicating sequential work plan for the installation of the new water main.
	2) The Oak Creek Water and Sewer Utility must approve the installation sequence.

	b. Existing Water Main Abandonment Schedule:
	1) Contractor will be required to perform segments of the Existing Hydrant Abandonment Work during off-hours (night) from 10:00 p.m. to 3:00 a.m. to accommodate local business operations affected by the Existing  Hydrant Abandonment Work of this project.
	2) Contractor shall submit a sequence of existing water main abandonment at the pre-construction conference.
	3) The Oak Creek Water and Sewer Utility must approve the abandonment sequence.

	c. Notice to Oak Creek Water and Sewer Utility:
	1) Contractor shall give a 48-hour written notice to the Oak Creek Water and Sewer Utility before requesting a shutdown of any existing water mains in order to make the connections.


	7. Use of premises by Owner and Contractor.
	8. Critical Work sequencing.
	9. Construction facilities and controls.
	10. Temporary utilities.
	11. Survey layout.
	12. Security and housekeeping procedures.
	13. Schedules.
	14. Procedures for testing.
	15. Procedures for maintaining record documents.
	16. Requirements for startup of equipment.
	17. Inspection and acceptance of products put into service during construction period.

	D. Utility Engineer: Record minutes and distribute copies to participants within agreed upon time frame.

	1.4 PROGRESS MEETINGS
	A. Schedule and administer meetings throughout progress of the Work at maximum bi-monthly intervals.
	B. Contractor shall make arrangements for meetings, prepare agenda with copies for participants, and preside over meetings at project site.
	C. Attendance Required:
	1. Utility Engineer.
	2. Utility Inspector.
	3. Contractor’s Project Superintendent and Foreman(s).
	4. Major Subcontractors.
	5. Manufacturers Representative and Suppliers.
	6. Designated Design Consultants.
	7. Others as appropriate to agenda topics for each meeting.

	D. Minimum Agenda:
	1. Review minutes of previous meetings.
	2. Review of Work progress.
	3. Field observations, problems, and decisions.
	4. Identification of problems impeding planned progress.
	5. Review of submittal schedule and status of submittals.
	6. Review of off-Site fabrication and delivery schedules.
	7. Maintenance of Progress Schedule.
	8. Corrective measures to regain projected schedules.
	9. Planned progress during succeeding work period.
	10. Coordination of projected progress.
	11. Maintenance of quality and work standards.
	12. Effect of proposed changes on Progress Schedule and coordination.
	13. Other business relating to Project.

	E. Contractor: Record minutes and distribute electronic copies to meeting participants and those affected by decisions made with meeting participant’s provided email address within two (2) days after each progress meeting.

	1.5 PROJECT CLOSEOUT MEETING
	A. Schedule Project closeout meeting with sufficient time to prepare for requesting Substantial Completion.  Preside over meeting and be responsible for minutes.
	B. Attendance Required:
	1. Utility Engineer.
	2. Utility Inspector.
	3. Contractor’s Project Superintendent and Foreman(s).
	4. Major Subcontractors.
	5. Manufacturers Representative and Suppliers.
	6. Designated Design Consultants.
	7. Others as appropriate to agenda topics for each meeting.

	C. Notify all attendees a minimum of four (4) days in advance of Project Closeout Meeting date.
	D. Minimum Agenda:
	1. Start-up of facilities and systems.
	2. Operations and maintenance manuals.
	3. Testing, adjusting, and balancing.
	4. System demonstration and observation.
	5. Operation and maintenance instructions for Oak Creek Water and Sewer Utility personnel.
	6. Contractor's inspection of Work.
	7. Contractor's preparation of an initial "punch list."
	8. Procedure to request Utility Engineer and Utility Inspector inspection, to determine date of Substantial Completion.
	9. Completion time for correcting deficiencies.
	10. Inspections by authorities having jurisdiction.
	11. Certificate of Occupancy and transfer of insurance responsibilities.
	12. Partial release of retainage.
	13. Final cleaning.
	14. Preparation for final inspection.
	15. Closeout Submittals:
	a. Project Record Documents.
	b. Operating and Maintenance documents.
	c. Operating and Maintenance materials.
	d. Affidavits.
	e. Lien Releases.

	16. Final Application for Payment.
	17. Contractor's demobilization of Site.
	18. Clean-up.
	19. Maintenance.

	E. Contractor shall record minutes and distribute electronic copies to meeting participants and those affected by decisions made with meeting participant’s provided email address within two (2) days after Project Closeout meeting.


	PART 2 PRODUCTS - Not Used
	PART 3 EXECUTION
	3.1 ALTERATION PROCEDURES
	A. Materials: As specified in product Sections; match existing products with new products for patching and extending Work.
	B. Employ skilled and experienced installer to perform alteration and renovation Work.
	C. Cut, move, or remove items as necessary for access to alterations and renovation Work. Replace and restore at completion.
	D. Remove unsuitable material not marked for salvage, including rotted wood, corroded metals, and deteriorated masonry and concrete. Replace materials as specified for finished Work.
	E. Remove debris and abandoned items from area and from concealed spaces.
	F. Prepare surface and remove surface finishes to permit installation of new Work and finishes.
	G. Where new Work abuts or aligns with existing Work, provide smooth and even transition. Patch Work to match existing adjacent Work in texture and appearance.
	H. When finished surfaces are cut so that smooth transition with new Work is not possible, terminate existing surface along straight line at natural line of division and submit recommendation to Oak Creek Utility Engineer for review.



	01_33_00 - Submittal Procedures
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Definitions.
	2. Submittal procedures.
	3. Construction progress schedules.
	4. Proposed product list.
	5. Product data.
	6. Shop Drawings.
	7. Samples.
	8. Other submittals.
	9. Design data.
	10. Test reports.
	11. Certificates.
	12. Manufacturer's instructions.
	13. Manufacturer's field reports.
	14. Erection Drawings.
	15. Construction photographs.
	16. Contractor review.
	17. Engineer/Architect review.

	B. Related Documents and Sections:
	1. Applicable provisions of Division 00 shall govern all work under this Section.
	2. Applicable provisions of Division 01 shall govern all work under this Section.


	1.2 SUBMITTAL PROCEDURES
	A. Transmit each submittal with Oak Creek Water and Sewer Utility Engineer‘s accepted form.
	B. Sequentially number transmittal forms. Mark revised submittals with original number and sequential alphabetic suffix.
	C. Identify: Project, Contractor, Subcontractor and supplier, pertinent Drawing and detail number, and Specification Section number appropriate to submittal.
	D. Apply Contractor's stamp, signed or initialed, certifying that review, approval, verification of products required, field dimensions, adjacent construction Work, and coordination of information is according to requirements of the Work and Contract ...
	E. Schedule submittals to expedite Project, and submit to Oak Creek Water and Sewer Utility Engineer in the form of electronic submittals via email as PDF electronic files. Coordinate submission of related items.
	F. For each submittal for review, allow three (3) working days.
	G. Identify variations in Contract Documents and product or system limitations that may be detrimental to successful performance of completed Work.
	H. Allow space on submittals for Contractor and Oak Creek Water and Sewer Utility Engineer review stamps.
	I. When revised for resubmission, identify changes made since previous submission.
	J. Distribute copies of reviewed submittals as appropriate. Instruct parties to promptly report inability to comply with requirements.
	K. Submittals not requested will not be recognized nor processed.
	L. Incomplete Submittals: Oak Creek Water and Sewer Utility Engineer will not review.  Complete submittals for each item are required. Delays resulting from incomplete submittals are not the responsibility of Oak Creek Water and Sewer Utility Engineer.

	1.3 PROPOSED PRODUCT LIST
	A. Within seven (7) days after date of Owner-Contractor Agreement, submit list of products proposed for use, with name of manufacturer, trade name, and model number of each product to Utility Engineer.
	B. For products specified only by reference standards, indicate manufacturer, trade name, model or catalog designation, and reference standards.

	1.4 PRODUCT DATA
	A. Product Data: Submit to Oak Creek Water and Sewer Utility Engineer for review for assessing conformance with information given and design concept expressed in Contract Documents.
	B. Submit electronic submittals via email as PDF electronic files.
	C. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturers' standard data to provide information specific to this Project.
	D. Indicate product utility and electrical characteristics, utility connection requirements, and location of utility outlets for service for functional equipment and appliances.
	E. After review, produce copies and distribute according to "Submittal Procedures" Article and for record documents described in Section 45T01 70 00 - Execution and Closeout Requirements45T.

	1.5 SHOP DRAWINGS
	A. Shop Drawings: Submit to Oak Creek Water and Sewer Utility Engineer for assessing conformance with information given and design concept expressed in Contract Documents.
	B. Indicate special utility and electrical characteristics, utility connection requirements, and location of utility outlets for service for functional equipment and appliances.
	C. When required by individual Specification Sections, provide Shop Drawings signed and sealed by a professional Engineer responsible for designing components shown on Shop Drawings.
	1. Include signed and sealed calculations to support design.
	2. Submit Shop Drawings and calculations in form suitable for submission to and approval by authorities having jurisdiction.
	3. Make revisions and provide additional information when required by authorities having jurisdiction.

	D. Submit electronic submittals via email as PDF electronic files.
	E. After review, produce copies and distribute according to "Submittal Procedures" Article and for record documents described in Section 45T01 70 00 - Execution and Closeout Requirements45T.

	1.6 SAMPLES
	A. Samples: Submit to Oak Creek Water and Sewer Utility Engineer for assessing conformance with information given and design concept expressed in Contract Documents.
	B. Samples for Selection as Specified in Product Sections:
	1. Submit to Oak Creek Water and Sewer Utility Engineer for aesthetic, color, and finish selection.
	2. Submit Samples of finishes, textures, and patterns for Oak Creek Water and Sewer Utility Engineer selection.

	C. Submit Samples to illustrate functional and aesthetic characteristics of products, with integral parts and attachment devices. Coordinate Sample submittals for interfacing work.
	D. Include identification on each Sample, with full Project information.
	E. Submit number of Samples specified in individual Specification Sections; Oak Creek Water and Sewer Utility Engineer will retain one sample.
	F. Reviewed Samples that may be used in the Work are indicated in individual Specification Sections.
	G. Samples will not be used for testing purposes unless specifically stated in Specification Section.
	H. After review, produce copies and distribute according to "Submittal Procedures" Article and for record documents described in Section 45T01 70 00 - Execution and Closeout Requirements45T.

	1.7 OTHER SUBMITTALS
	A. Closeout Submittals:  Comply with Section 45T01 70 00 - Execution and Closeout Requirements45T.

	1.8 DESIGN DATA
	A. Submit information for assessing conformance with information given and design concept expressed in Contract Documents.

	1.9 TEST REPORTS
	A. Submit test reports for information for assessing conformance with information given and design concept expressed in Contract Documents.

	1.10 CERTIFICATES
	A. Indicate material or product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.
	B. Certificates may be recent or previous test results on material or product but must be acceptable to Oak Creek Water and Sewer Utility Engineer.

	1.11 MANUFACTURER'S INSTRUCTIONS
	A. Submit printed instructions for delivery, storage, assembly, installation, adjusting, and finishing, to Oak Creek Water and Sewer Utility Engineer in quantities specified for Product Data.
	B. Indicate special procedures, perimeter conditions requiring special attention, and special environmental criteria required for application or installation.

	1.12 MANUFACTURER'S FIELD REPORTS
	A. Submit reports for information for assessing conformance with information given and design concept expressed in Contract Documents.

	1.13 ERECTION DRAWINGS
	A. Submit Drawings for information assessing conformance with information given and design concept expressed in Contract Documents.
	B. Data indicating inappropriate or unacceptable Work may be subject to action by Oak Creek Water and Sewer Utility Engineer.

	1.14 CONSTRUCTION PHOTOGRAPHS
	A. Provide photographs of Site and construction showing daily progress of Work produced by an experienced photographer and acceptable to Oak Creek Water and Sewer Utility Engineer.
	B. Submit photographs with each Application for Payment.
	C. Digital Images: Deliver complete set of digital image electronic files on a DVD to Utility Engineer with Project record documents. Identify electronic media with date photographs were taken. Submit images that have same aspect ratio as sensor, uncr...
	1. Digital Images: Uncompressed TIFF format, produced by digital camera with minimum sensor size of 4.0 megapixels, and image resolution of not less than 1600 by 1200 pixels.
	2. Date and Time: Include date and time in filename for each image.


	1.15 CONTRACTOR REVIEW
	A. Review for compliance with Contract Documents and approve submittals before transmitting to Oak Creek Water and Sewer15T Utility Engineer15T.
	B. Contractor: Responsible for:
	1. Determination and verification of materials including manufacturer's catalog numbers.
	2. Determination and verification of field measurements and field construction criteria.
	3. Checking and coordinating information in submittal with requirements of Work and of Contract Documents.
	4. Determination of accuracy and completeness of dimensions and quantities.
	5. Confirmation and coordination of dimensions and field conditions at Site.
	6. Construction means, techniques, sequences, and procedures.
	7. Safety precautions.
	8. Coordination and performance of Work of all trades.

	C. Stamp, sign or initial, and date each submittal to certify compliance with requirements of Contract Documents.
	D. Do not fabricate products or begin Work for which submittals are required until approved submittals have been received from Oak Creek Water and Sewer Utility Engineer.

	1.16 OAK CREEK WATER AND SEWER UTILITY ENGINEER REVIEW
	A. Do not make "mass submittals" to Oak Creek Water and Sewer Utility Engineer. "Mass submittals" are defined as six (6) or more submittals or items in one day or 15 or more submittals or items in one week.
	B. If "mass submittals" are received, the Oak Creek Water and Sewer Utility Engineer's review time stated above will be extended as necessary to perform proper review. The Oak Creek Water and Sewer Utility Engineer will review "mass submittals" based ...
	C. Submittals made by Contractor that are not required by Contract Documents may be returned without action.
	D. Submittal approval does not authorize changes to Contract requirements unless accompanied by Change Order.
	E. Oak Creek Water and Sewer Utility Engineer may withhold monies due to Contractor to cover additional costs beyond the second submittal review.


	PART 2 PRODUCTS - Not Used
	PART 3 EXECUTION - Not Used

	01_40_00 - Quality Requirements
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Quality control.
	2. Tolerances.
	3. References.
	4. Labeling.
	5. Testing and inspection services.
	6. Manufacturers' field services.

	B. Related Documents and Sections:
	1. Applicable provisions of Division 00 shall govern all work under this Section.
	2. Applicable provisions of Division 01 shall govern all work under this Section.


	1.2 QUALITY CONTROL
	A. Monitor quality control over suppliers, manufacturers, products, services, Site conditions, and workmanship, to produce Work of specified quality.
	B. Comply with specified standards as the minimum quality for the Work except where more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.
	C. Perform Work using persons qualified to produce required and specified quality.
	D. Products, materials, and equipment may be subject to inspection by Oak Creek Water and Sewer Utility at place of manufacture or fabrication. Such inspections shall not relieve Contractor of complying with requirements of Contract Documents.
	E. Supervise performance of Work in such manner and by such means to ensure that Work, whether completed or in progress, will not be subjected to harmful, dangerous, damaging, or otherwise deleterious exposure during construction period.

	1.3 TOLERANCES
	A. Monitor fabrication and installation tolerance control of products to produce acceptable Work. Do not permit tolerances to accumulate.
	B. Comply with manufacturers' recommended tolerances and tolerance requirements in reference standards. When such tolerances conflict with Contract Documents, request clarification from Oak Creek Water and Sewer Utility Engineer before proceeding.
	C. Adjust products to appropriate dimensions; position before securing products in place.

	1.4 REFERENCES
	A. For products or workmanship specified by association, trade, or other consensus standards, comply with requirements of standard except when more rigid requirements are specified or are required by applicable codes.
	B. Conform to reference standard by date of issue current as of date of Contract Documents except where specific date is established by code.
	C. Obtain copies of standards and maintain on Site when required by product Specification Sections.
	D. When requirements of indicated reference standards conflict with Contract Documents, request clarification from Oak Creek Water and Sewer Utility Engineer before proceeding.
	E. Neither contractual relationships, duties, or responsibilities of parties in Contract nor those of Oak Creek Water and Sewer Utility Engineer shall be altered from Contract Documents by mention or inference in reference documents.

	1.5 LABELING
	A. Attach label from agency approved by authorities having jurisdiction for products, assemblies, and systems required to be labeled by applicable code.
	B. Label Information: Include manufacturer's or fabricator's identification, approved agency identification, and the following information, as applicable, on each label:
	1. Model number.
	2. Serial number.
	3. Performance characteristics.


	1.6 TESTING AND INSPECTION SERVICES
	A. Employ and pay for services of an independent testing agency or laboratory acceptable to Owner to perform specified testing.
	1. Before starting Work, submit testing laboratory name, address, and telephone number, and names of full-time Professional Engineer and responsible officer.
	2. Submit copy of report of laboratory facilities' inspection made by Materials Reference Laboratory of National Bureau of Standards during most recent inspection, with memorandum of remedies of deficiencies reported by inspection.

	B. Independent firm will perform tests, inspections, and other services specified in individual Specification Sections and as required by Utility Engineer and authorities having jurisdiction.
	1. Laboratory: Authorized to operate in State of Wisconsin.
	2. Laboratory Staff: Maintain full-time Professional Engineer on staff to review services.
	3. Testing Equipment: Calibrated at reasonable intervals with devices of an accuracy traceable to National Bureau of Standards or accepted values of natural physical constants.

	C. Testing, inspections, and source quality control may occur on or off Project Site. Perform off-Site testing as required by Engineer/Architect or Owner.
	D. Reports shall be submitted by independent firm to Utility Engineer, Contractor, and authorities having jurisdiction, in electronic PDF format, indicating observations and results of tests and compliance or noncompliance with Contract Documents.
	1. Submit final report indicating correction of Work previously reported as noncompliant.

	E. Cooperate with independent firm; furnish samples of materials, design mix, equipment, tools, storage, safe access, and assistance by incidental labor as requested.
	1. Notify Utility Engineer and independent firm 48 hours before expected time for operations requiring services.
	2. Make arrangements with independent firm and pay for additional Samples and tests required for Contractor's use.

	F. Employment of testing agency or laboratory shall not relieve Contractor of obligation to perform Work according to requirements of Contract Documents.
	G. Retesting or re-inspection required because of nonconformance with specified or indicated requirements shall be performed by same independent firm on instructions from Utility Engineer. Payment for retesting or re-inspection will be charged to Cont...
	H. Agency Responsibilities:
	1. Test Samples of mixes submitted by Contractor.
	2. Provide qualified personnel at Site. Cooperate with Utility Engineer, Utility Inspector, and Contractor in performance of services.
	3. Perform indicated sampling and testing of products according to specified standards.
	4. Ascertain compliance of materials and mixes with requirements of Contract Documents.
	5. Promptly notify Utility Engineer and Contractor of observed irregularities or nonconformance of Work or products.
	6. Perform additional tests required by Utility Engineer.
	7. Attend preconstruction meetings and progress meetings.

	I. Agency Reports: After each test, promptly submit electronic PDF copies of report to Utility Engineer, Contractor, and authorities having jurisdiction. When requested by Utility Engineer, provide interpretation of test results. Include the following:
	1. Date issued.
	2. Project title and number.
	3. Name of inspector.
	4. Date and time of sampling or inspection.
	5. Identification of product and Specification Section.
	6. Location in Project.
	7. Type of inspection or test.
	8. Date of test.
	9. Results of tests.
	10. Conformance with Contract Documents.

	J. Limits on Testing Authority:
	1. Agency or laboratory may not release, revoke, alter, or enlarge on requirements of Contract Documents.
	2. Agency or laboratory may not approve or accept any portion of the Work.
	3. Agency or laboratory may not assume duties of Contractor.
	4. Agency or laboratory has no authority to stop the Work.


	1.7 MANUFACTURER'S FIELD SERVICES
	A. When specified in individual Specification Sections, require material or product suppliers or manufacturers to provide qualified staff personnel to observe Site conditions, conditions of surfaces and installation, quality of workmanship, testing, a...
	B. Submit qualifications of observer to Utility Engineer 10 days in advance of required observations. Observer is subject to approval of Utility Engineer.
	C. Report observations and Site decisions or instructions given to applicators or installers that are supplemental or contrary to manufacturer's written instructions.
	D. Refer to Section 42T01 33 00 - Submittal Procedures42T, "Manufacturer's Field Reports" Article.


	PART 2 PRODUCTS - Not Used
	PART 3 EXECUTION - Not Used

	01_50_00 - Temporary Facilities and Controls
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Temporary Utilities:
	a. Temporary electricity.
	b. Temporary lighting for construction purposes.
	c. Temporary heating.
	d. Temporary cooling.
	e. Temporary ventilation.
	f. Temporary water service.
	g. Temporary sanitary facilities.

	2. Construction Facilities:
	a. Vehicular access.
	b. Parking.
	c. Progress cleaning and waste removal.
	d. Traffic regulation.
	e. Fire-prevention facilities.

	3. Temporary Controls:
	a. Barriers.
	b. Enclosures and fencing.
	c. Water control.
	d. Dust control.
	e. Erosion and sediment control.
	f. Noise control.
	g. Pollution control.

	4. Removal of utilities, facilities, and controls.

	B. Related Documents and Sections:
	1. Applicable provisions of Division 01 shall govern all work under this Section.


	1.2 REFERENCES
	A. ASTM International (ASTM):
	1. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials.
	2. ASTM E90 - Standard Test Method for Laboratory Measurement of Airborne Sound Transmission Loss of Building Partitions and Elements.
	3. ASTM E119 - Standard Test Methods for Fire Tests of Building Construction and Materials.


	1.3 TEMPORARY ELECTRICITY
	A. Provide and pay for power service required from utility source as needed for construction operation.

	1.4 TEMPORARY LIGHTING FOR CONSTRUCTION PURPOSES
	A. Provide and maintain lighting for construction operations to achieve minimum lighting level of 32T2 watts/sq ft32T.
	B. Provide and maintain 32T1 watt/sq ft32T lighting to exterior staging and storage areas after dark for security purposes.
	C. Provide and maintain 32T0.25 watt/sq ft32T HID lighting to interior work areas after dark for security purposes.
	D. Provide branch wiring from power source to distribution boxes with lighting conductors, pigtails, lamps, and the like, for specified lighting levels.
	E. Maintain lighting and provide routine repairs.

	1.5 TEMPORARY HEATING
	A. Provide and pay for heating devices and heat as needed to maintain specified conditions for construction operations.

	1.6 TEMPORARY COOLING
	A. Provide and pay for cooling devices and cooling as needed to maintain specified conditions for construction operations.

	1.7 TEMPORARY VENTILATION
	A. Ventilate enclosed areas to achieve curing of materials, to dissipate humidity, and to prevent accumulation of dust, fumes, vapors, or gases.

	1.8 TEMPORARY WATER SERVICE
	A. Owner will pay cost of temporary water. Exercise measures to conserve energy. Use Owner's existing water system, extended and supplemented with temporary devices as needed to maintain specified conditions for construction operations. Discuss and im...
	B. Extend branch piping with outlets located so that water is available by hoses with threaded connections. Provide temporary pipe insulation and heat tape to prevent freezing when temperatures are expected to be below freezing.

	1.9 TEMPORARY SANITARY FACILITIES
	A. Provide and maintain required facilities and enclosures. Provide facilities at time of Project mobilization.

	1.10 VEHICULAR ACCESS
	A. Locate as approved by Oak Creek Water and Sewer Utility Engineer at Pre-Construction Meeting.
	B. Provide unimpeded access for emergency vehicles. Maintain 32T20-foot32T-wide driveways with turning space between and around combustible materials.
	C. Provide and maintain access to fire hydrants and control valves free of obstructions.
	D. Provide means of removing mud from vehicle wheels before entering streets.
	E. Use designated existing on-Site roads for construction traffic as agreed upon at Pre-Construction Meeting with Oak Creek Water and Sewer Utility Engineer.

	1.11 PARKING
	A. Discuss with Oak Creek Water and Sewer Utility Engineer at Pre-Construction Meeting to accommodate construction personnel.
	B. Use of designated areas of existing on-Site streets used for construction traffic is  permitted as agreed upon at Pre-Construction Meeting. Tracked vehicles are not allowed on paved areas.
	C. Use of existing parking facilities used by construction personnel is not permitted.
	D. Do not allow heavy vehicles or construction equipment in parking areas.
	E. Do not allow vehicle parking on existing pavement.
	F. Permanent Pavements and Parking Facilities:
	1. Bases for permanent roads and parking areas may be used for construction traffic.
	2. Avoid traffic loading beyond paving design capacity. Tracked vehicles are not allowed.

	G. Maintenance:
	1. Maintain traffic and parking areas in sound condition free of excavated material, construction equipment, products, mud, snow, ice, and the like.
	2. Maintain existing and permanent paved areas used for construction; promptly repair breaks, potholes, low areas, standing water, and other deficiencies, to maintain paving and drainage in original condition.

	H. Removal, Repair:
	1. Remove temporary materials and construction when permanent paving is usable.
	2. Repair existing facilities damaged by use, to original condition.

	I. Mud from Site vehicles: Provide means of removing mud from vehicle wheels before entering streets.

	1.12 PROGRESS CLEANING AND WASTE REMOVAL
	A. Maintain areas free of waste materials, debris, and rubbish. Maintain Site in clean and orderly condition.
	B. Collect and remove waste materials, debris, and rubbish from Site weekly.

	1.13 TRAFFIC REGULATION
	A. Signs, Signals, and Devices:
	1. Post-Mounted and Wall-Mounted Traffic Control and Informational (Diamond Grade) Signs: As approved by authorities having jurisdiction.
	2. Traffic Control Signals: As approved by local jurisdictions.
	3. Traffic Cones, Drums, Flares, and Lights: As approved by authorities having jurisdiction.
	4. Flag Person Equipment: As required by authorities having jurisdiction.

	B. Flag Persons: Provide trained and equipped flag persons to regulate traffic when construction operations or traffic encroach on public traffic lanes.
	C. Flares and Lights: Use flares and lights during hours of low visibility to delineate traffic lanes and to guide traffic.
	D. Haul Routes:
	1. Consult with authorities having jurisdiction and establish public thoroughfares to be used for haul routes and Site access.
	2. Confine construction traffic to designated haul routes as agreed upon at Pre-Construction Meeting.
	3. Provide traffic control at critical areas of haul routes to regulate traffic and to minimize interference with public traffic.

	E. Traffic Signs and Signals:
	1. Provide signs at approaches to Site and on Site, at crossroads, detours, parking areas, and elsewhere as needed to direct construction and affected public traffic.
	2. Provide, operate, and maintain traffic control signals to direct and maintain orderly flow of traffic in areas under Contractor's control and areas affected by Contractor's operations.
	3. Relocate signs and signals as Work progresses, to maintain effective traffic control.

	F. Removal:
	1. Remove equipment and devices when no longer required.
	2. Repair damage caused by installation.


	1.14 FIRE-PREVENTION FACILITIES
	A. Establish fire watch for cutting, welding, and other hazardous operations capable of starting fires. Maintain fire watch before, during, and after hazardous operations until threat of fire does not exist.
	B. Portable Fire Extinguishers: NFPA 10; 10-pound capacity, 4A-60B: C UL rating.
	1. Provide minimum of one fire extinguisher in every construction trailer and storage shed.


	1.15 BARRIERS
	A. Provide barriers to prevent unauthorized entry to construction areas and to protect existing facilities and adjacent properties from damage from construction operations and site demolition.
	B. Tree and Plant Protection: Preserve and protect existing trees and plants designated to remain.
	1. Protect areas within drip lines from traffic, parking, storage, dumping, chemically injurious materials and liquids, ponding, and continuous running water.
	2. Provide 32T6-foot32T-high barriers around drip line, with access for maintenance.
	3. Replace trees and plants damaged by construction operations.

	C. Protect non-owned vehicular traffic, stored materials, Site, and structures from damage.

	1.16 ENCLOSURES AND FENCING
	A. Construction: Plastic construction netting with metal posts.

	1.17 WATER CONTROL
	A. Grade Site to drain. Maintain excavations free of water. Provide, operate, and maintain necessary pumping equipment.
	B. Protect Site from puddles or running water. Provide water barriers as required to protect Site from soil erosion.

	1.18 DUST CONTROL
	A. Contractor shall maintain a clean worksite at all times.
	B. Execute Work by methods that minimize raising dust from construction operations.
	C. Provide positive means to prevent airborne dust from dispersing into atmosphere and into property owner occupied areas.
	D. Contractor shall provide a water truck and sweeper on a daily basis to control dust.

	1.19 EROSION AND SEDIMENT CONTROL
	A. Plan and execute construction by methods to control surface drainage from cuts and fills from borrow and waste disposal areas. Prevent erosion and sedimentation.
	B. Minimize surface area of bare soil exposed at one time.
	C. Provide temporary measures including berms, dikes, drains, and other devices to prevent water flow.
	D. Construct fill and waste areas by selective placement to avoid erosive surface silts and clays.
	E. Periodically inspect earthwork to detect evidence of erosion and sedimentation. Promptly apply corrective measures.

	1.20 NOISE CONTROL
	A. Provide methods, means, and facilities to minimize noise produced by construction operations.

	1.21 POLLUTION CONTROL
	A. Provide methods, means, and facilities to prevent contamination of soil, water, and atmosphere from discharge of noxious, toxic substances and pollutants produced by construction operations.
	B. Comply with pollution and environmental control requirements of authorities having jurisdiction.

	1.22 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS
	A. Remove temporary utilities, equipment, facilities, and materials before Substantial Completion inspection.
	B. Clean and repair damage caused by installation or use of temporary Work.


	PART 2 PRODUCTS - Not Used
	PART 3 EXECUTION - Not Used

	01_57_10 - Temporary Erosion and Sediment Control
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Equipment and materials for erosion and sediment control to minimize erosion and siltation during construction.
	2. Erosion and sediment control provisions detailed on Drawings and specified herein are minimum requirements for erosion control program.
	3. Contractor to provide additional erosion and sediment control materials and methods required by state or local ordinances, whichever is more stringent.

	B. Related Sections:
	1. Applicable provisions of Division 00 shall govern all work under this Section.
	2. Applicable provisions of Division 01 shall govern all work under this Section.
	3. Section 31 05 13 – Soils for Earthwork: Protection of existing and new topsoil and subsoil applications.
	4. Section 31 05 16 – Aggregates for Earthwork: Protection of gravel and stone applications.
	5. Section 31 22 13 - Rough Grading: Rough grading and contouring of project site.
	6. Section 31 23 17 - Site Excavation, Backfill and Compaction.
	7. Section 32 01 00 - Site Restoration: Restoration of existing damaged or disturbed conditions.
	8. Section 32 91 19 - Landscape Grading.
	9. Section 32 92 00 – Turf and Grasses: Lawn planting.


	1.2 REFERENCES
	A. ASTM International (ASTM):
	1. ASTM D3786 - Hydraulic Bursting Strength of Textile Fabrics-Diaphragm Bursting Strength Tester Method.
	2. ASTM D4491 – Water Permeability of Geotextiles by Permittivity.
	3. ASTM D4533 – Trapezoid Tearing Strength of Geotextiles.
	4. ASTM D4632 - Grab Breaking Load and Elongation of Geotextiles.
	5. ASTM D4833 - Index Puncture Resistance of Geotextiles, Geomembranes, and Related Products.

	B. State of Wisconsin Department of Natural Resources (WDNR):
	1. Storm Water Construction Technical Standards, Models and Best Management Practices (BMP’s):
	21TUWDNR Storm Water Construction Technical Standards WebpageU21T
	2. Storm Water Post-Construction Technical Standards:
	21TUWDNR Storm Water Post-Construction Technical Standards WebpageU21T

	C. State of Wisconsin Department of Transportation (WisDOT):
	1. Standard Specifications for Highway and Structure Construction, including latest supplements, Current Edition.
	2. Erosion Control Product Acceptability Lists (PAL) for Multi-Modal Applications.

	D. City of Oak Creek, Wisconsin Municipal Code Chapter 13 - Land Use Regulations.

	1.3 SUBMITTALS
	A. Submittals to be provided in accordance with Section 01 33 00 – Submittal Procedures.
	B. Provide erosion control plan indicating proposed methods, materials, and schedule for effecting erosion and siltation control to prevent erosion damage to site and adjacent area.
	C. Plan shall include following:
	1. Proposed methods for erosion and siltation control.
	2. Erosion plan scale of one (1) inch equals 40 feet, indicating location of erosion control materials, siltation basins, etc.
	3. Schedule for implementation of plan.
	4. Provision for maintenance and upkeep of erosion control and siltation materials, identifying persons responsible for said maintenance.


	1.4 REGULATORY REQUIREMENTS
	A. Erosion control work shall comply with City of Oak Creek, Wisconsin ordinance for construction site erosion control.
	B. Contractor shall comply with applicable state and federal rules and regulations governing erosion and siltation on construction sites.
	C. Permit:
	1. Apply for, pay fee, and obtain State stormwater discharge permit.
	2. Prepare construction site erosion control plan, Notice of Intent form, and submit form and current fee to Wisconsin Department of Natural Resources at least 14 working days prior to commencement of land disturbing construction activities.  At compl...


	1.5 EROSION CONTROL PRINCIPLES
	A. Keep disturbed area small.
	B. Stabilize disturbed areas with mechanical or structural and vegetative methods.
	C. Keep runoff low through use of short slopes, low gradients, and preservation of natural vegetative cover.
	D. Protect disturbed areas from storm water runoff.
	E. Retain sediment within site boundaries.
	F. Implement thorough maintenance and follow-up program.


	PART 2 PRODUCTS
	2.1 SAND BAGS
	A. Minimum unfilled size of 14 by 26 inches with attached drawstring; filled with a sandy soil.

	2.2 EROSION BALES
	A. Tightly compacted bales of grain straw, hay, or other suitable material, with support posts made of wood as shown on detail drawing.

	2.3 GEOTEXTILE FABRIC
	A. The textile shall be polyethylene fabric with properties as follows:
	B. Fabric shall be reinforced with an industrial polypropylene netting with 3/4-inch spacing and heavy-duty nylon top support cord or equivalent.
	C. Geotextile Fabric Uses:
	1. Silt Fence.
	2. Drainage Inlet Filter Material.
	3. Hay Bale Separation Material. (Temporary Ditch Checks) Reference Drawing Exhibit “D” located at the within these Bidding Documents.

	D. Support Posts:
	1. Wood or Steel construction, minimum length five (5) feet, supply cord or other suitable means to attach geotextile to support posts.

	E. Temporary Vegetative Cover:
	1. Temporary seed mixture components as follows:
	2. Use rye grass when permanent seeding is to follow within one (1) year.

	F. Erosion Control Matting Fabric: Biodegradable Jute matting, open weave, single and double netted based upon slope requirements.
	1. Manufacturers:
	a. American Excelsior Company.
	b. Tensar – North American Green.
	c. RoLanka International.
	d. Or Approved Equal.




	PART 3 EXECUTION
	3.1 INSTALLATION
	A. Erosion Bales Fencing:
	1. Excavate 4-inch trench to embed bales and line trench with geotextile fabric as indicated on detail drawings.
	2. Place bales end to end across ditches or other location as designated on Drawings.
	3. Place bales at right angles to the direction of water flow with bandings oriented around sides.
	4. Tightly abut ends of bales and fill any gaps between bales with bale material wedged in.
	5. Securely anchor bales with at least two wood or steel stakes driven a minimum 8 inches into ground.

	B. Catch Basin and Inlet Protection on Soil:
	1. Install inlet barrier, a combination of filter fabric fencing and bale fencing, around entire perimeter of inlet.
	2. Install filter fabric fence as specified below except posts shall have a maximum spacing of 4 feet.
	3. Install bale fence on exterior of filter fence as specified in paragraph (A).

	C. Catch Basin  and Inlet Protection on Paved Area:
	1. Remove inlet grate from basin.
	2. Place filter fabric over inlet opening and push down in center to form a basket.
	3. Install fabric such that it extends minimum 12 inches beyond inlet casting edges.
	4. Re-install inlet grate to hold filter fabric in place.
	5. Verify that fabric is retained in place by grate.
	6. Place bales around perimeter of inlet and secure with a minimum of two perimeter rope or cable restraints.

	D. Filter Fabric Fencing:
	1. Filter fence shall be installed to maximum height of 24 inches.
	2. Install support posts on downstream side of fencing to depth that is adequate to insure stability of fence with maximum spacing of 8 feet.
	3. Excavate 4-inch by 4-inch trench up-slope along line of support posts to anchor fabric.
	4. Staple filter material to up-slope side of posts and extend fabric into trench.
	5. Backfill and compact filter fabric in trench.
	6. Provide silt fence surrounding existing catch and inlet basins affected by site work.

	E. Erosion Nets and Mats:
	1. Erosion nets and mats include excelsior retention blankets, jute matting, and polypropylene netting.
	2. Erosion nets and matting shall be installed in accordance with manufacturer's instructions.

	F. Temporary Ditch Checks in Culvert:
	1. Contractor shall provide bagged one (1) inch to three (3) inch washed stone for installation at ends of driveway culverts to control storm water runoff.
	2. Stack bags in an offset fashion in an attempt to interlock each bag with adjacent bags.
	3. Reference Drawing Detail Exhibit “D” – Culvert Pipe Ditch Check.
	4. Remove stone bag culvert ditch checks after Utility Engineer has given such approval.
	5. This Work shall be included under the Erosion Control Unit Bid Price.

	G. Temporary Hay Bale Ditch Checks Installed in Ditches:
	1. Contractor shall provide straw hay bales at locations determined by Contractor’s submitted and approved Erosion Control Plan. Engineer’s provided erosion control drawing is provided for Contractor’s reference only.
	2. This Work shall be included under the Erosion Control Unit Bid Price.


	3.2 MAINTENANCE
	A. Erosion control devices shall be inspected within 24 hours after each rainfall or daily during periods of prolonged rainfall.
	B. Repair or replacement of damaged or defective materials or installation shall be made immediately.
	C. Sediment deposits shall be removed within 24 hours after each storm event or when deposits reach one-half height of fence or barrier, whichever occurs first.
	D. Replacement bales, additional mulch, netting or matting shall be applied immediately to maintain suitable cover.
	E. Where vegetative cover has been placed, inspections shall be made until vegetative cover is established and functioning as intended.

	3.3 REMOVAL OF EROSION CONTROL DEVICES
	A. Erosion control measures shall be maintained until disturbed earth has been paved or vegetated.
	B. Erosion control devices shall be removed prior to final inspection and acceptance of Project site by Oak Creek Water and Sewer Utility.
	C. Areas disturbed or damaged by removal of erosion control devices shall be restored or replaced by Contractor to satisfaction of Oak Creek Water and Sewer Utility Engineer.



	01_60_00 - Product Requirements
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Products.
	2. Product delivery requirements.
	3. Product storage and handling requirements.
	4. Product options.

	B. Related Documents and Sections:
	1. Applicable provisions of Division 00 shall govern all work under this Section.
	2. Applicable provisions of Division 01 shall govern all work under this Section.


	1.2 PRODUCTS
	A. In accordance with City of Oak Creek Water and Sewer Utility purchasing policy, the Contractor is requested to use American-made (USA) products in the performance of the contract whenever the quality and the price are comparable with other goods.
	B. At minimum, comply with specified requirements and reference standards.
	C. Specified products define standard of quality, type, function, dimension, appearance, and performance required.
	D. Furnish products of qualified manufacturers that are suitable for intended use. Furnish products of each type by single manufacturer unless specified otherwise. Confirm that manufacturer's production capacity can provide sufficient product, on time...
	E. Domestic Products: Except where specified otherwise, domestic products are required and interpreted to mean products mined, manufactured, fabricated, or produced in the United States.
	F. Do not use materials and equipment removed from existing premises except as specifically permitted by Contract Documents.
	G. Furnish interchangeable components from same manufacturer for components being replaced.

	1.3 PRODUCT DELIVERY REQUIREMENTS
	A. Transport and handle products according to manufacturer's instructions.
	B. Promptly inspect shipments to ensure products comply with requirements, quantities are correct, and products are undamaged.
	C. Provide equipment and personnel to handle products; use methods to prevent soiling, disfigurement, or damage.

	1.4 PRODUCT STORAGE AND HANDLING REQUIREMENTS
	A. Store and protect products according to manufacturer's instructions.
	B. Store products with seals and labels intact and legible.
	C. Store sensitive products in weathertight, climate-controlled enclosures in an environment suitable to product.
	D. For exterior storage of fabricated products, place products on sloped supports aboveground.
	E. Provide bonded off-Site storage and protection when Site does not permit on-Site storage or protection.
	F. Cover products subject to deterioration with impervious sheet covering. Provide ventilation to prevent condensation and degradation of products.
	G. Store loose granular materials on solid flat surfaces in well-drained area. Prevent mixing with foreign matter.
	H. Provide equipment and personnel to store products; use methods to prevent soiling, disfigurement, or damage.
	I. Arrange storage of products to permit access for inspection. Periodically inspect to verify products are undamaged and are maintained in acceptable condition.

	1.5 PRODUCT OPTIONS
	A. Products Specified by Reference Standards or by Description Only: Products complying with specified reference standards or description.
	B. Products Specified by Naming One or More Manufacturers with Provision for Substitutions: Submit Request for Substitution for any manufacturer not named.


	PART 2 PRODUCTS - Not Used
	PART 3 EXECUTION - Not Used

	01_70_00 - Execution and Closeout Requirements
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Field engineering.
	2. Closeout procedures.
	3. Project record documents.
	4. Operation and maintenance data.
	5. Manual for materials and finishes.
	6. Manual for equipment and systems.
	7. Spare parts and maintenance products.
	8. Product warranties and product bonds.
	9. Maintenance service.
	10. Examination.
	11. Preparation.
	12. Execution.
	13. Protecting installed construction.
	14. Final cleaning.

	B. Related Documents and Sections:
	1. Applicable provisions of Division 00 shall govern all work under this Section.
	2. Applicable provisions of Division 01 shall govern all work under this Section.


	1.2 FIELD ENGINEERING
	A. City of Oak Creek Water and Sewer Utility will locate and Contractor shall protect survey control and reference points. Promptly notify Utility Engineer of discrepancies discovered.
	B. Control datum for survey is established by Utility-provided survey.
	C. Verify setbacks and easements; confirm Drawing dimensions and elevations.
	D. Provide field engineering services. Establish elevations, lines, and levels using recognized engineering survey practices.
	E. Maintain complete and accurate log of control and survey Work as Work progresses.
	F. Protect survey control points prior to starting Site Work; preserve permanent reference points during construction.
	G. Promptly report to Utility Engineer loss or destruction of reference point or relocation required because of changes in grades or other reasons.
	H. Replace dislocated survey control points based on original survey control. Make no changes without prior written notice to Utility Engineer.

	1.3 CLOSEOUT PROCEDURES
	A. Prerequisites to Substantial Completion: Complete following items before requesting Certification of Substantial Completion, either for entire Work or for portions of Work:
	1. Submit maintenance manuals, Project record documents, digital images of construction photographs, and other similar final record data in compliance with this Section.
	2. Conduct inspection to establish basis for request that Work is substantially complete.  Create comprehensive list (initial punch list) indicating items to be completed or corrected, value of incomplete or nonconforming Work, reason for being incomp...
	3. Obtain and submit releases enabling Owner's full, unrestricted use of Project and access to services and utilities. Include operating certificates, and similar releases from authorities having jurisdiction and utility companies.
	4. Deliver tools, spare parts, extra stocks of material, and similar physical items to Owner.
	5. Perform final cleaning according to this Section.

	B. Substantial Completion Inspection:
	1. When Contractor considers Work to be substantially complete, submit to Utility Engineer:
	a. Written certificate that Work, or designated portion, is substantially complete.
	b. List of items to be completed or corrected (initial punch list).

	2. Within seven (7) days after receipt of request for Substantial Completion, Utility Engineer will make inspection to determine whether Work or designated portion is substantially complete.
	3. Should Utility Engineer determine that Work is not substantially complete:
	a. Utility Engineer will promptly notify Contractor in writing, stating reasons for its opinion.
	b. Contractor shall remedy deficiencies in Work and send second written request for Substantial Completion to Utility Engineer. Utility Engineer will reinspect Work.
	c. Redo and Inspection of Deficient Work: Repeated until Work passes Utility Engineer's inspection.

	4. When Utility Engineer finds that Work is substantially complete, Utility Engineer will:
	a. Prepare Certificate of Substantial Completion on EJCDC C-625 - Certificate of Substantial Completion, accompanied by Contractor's list of items to be completed or corrected as verified and amended by Utility Engineer’s (final punch list).
	b. Submit Certificate to Owner and Contractor for their written acceptance of responsibilities assigned to them in Certificate.

	5. After Work is substantially complete, Contractor shall:
	a. Complete Work listed for completion or correction within time period stipulated.


	C. Prerequisites for Final Completion: Complete following items before requesting final acceptance and final payment.
	1. When Contractor considers Work to be complete, submit written certification that:
	a. Contract Documents have been reviewed.
	b. Work has been examined for compliance with Contract Documents.
	c. Work has been completed according to Contract Documents.
	d. Work is completed and ready for final inspection.

	2. Submittals: Submit following:
	a. Final punch list indicating all items have been completed or corrected.
	b. Final payment request with final releases and supporting documentation not previously submitted and accepted. Include certificates of insurance for products and completed operations where required.
	c. Specified warranties, workmanship/maintenance bonds, maintenance agreements, and other similar documents.
	d. Accounting statement for final changes to Contract Sum.
	e. Contractor's affidavit of payment of debts and claims.
	f. Contractor affidavit of release of liens.
	g. Consent of surety to final payment.

	3. Perform final cleaning for Contractor-soiled areas according to this Section.

	D. Final Completion Inspection:
	1. Within seven (7) days after receipt of request for final inspection, Utility Engineer will make inspection to determine whether Work or designated portion is complete.
	2. Should Utility Engineer consider Work to be incomplete or defective:
	a. Utility Engineer will promptly notify Contractor in writing, listing incomplete or defective Work.
	b. Contractor shall remedy stated deficiencies and send second written request to Utility Engineer that Work is complete.
	c. Utility Engineer will re-inspect Work.
	d. Redo and Inspection of Deficient Work: Repeated until Work passes Utility Engineer's inspection.



	1.4 PROJECT RECORD DOCUMENTS
	A. Maintain on Site one set of the following record documents; record actual revisions to the Work:
	1. Drawings.
	2. Specifications.
	3. Addenda.
	4. Change Orders and other modifications to the Contract.
	5. Reviewed Shop Drawings, product data, and Samples.
	6. Manufacturer's instruction for assembly, installation, and adjusting.

	B. Ensure entries are complete and accurate, enabling future reference by Owner.
	C. Store record documents separate from documents used for construction.
	D. Record information concurrent with construction progress, not less than weekly.
	E. Specifications: Legibly mark and record, at each product Section, description of actual products installed, including the following:
	1. Manufacturer's name and product model and number.
	2. Product substitutions or alternates used.
	3. Changes made by Addenda and modifications.

	F. Record Drawings and Shop Drawings: Legibly mark each item to record actual construction as follows:
	1. Include Contract modifications such as Addenda, supplementary instructions, change directives, field orders, minor changes in the Work, and change orders.
	2. Identify depth of buried utility lines and provide dimensions showing distances from permanent facility components that are parallel to utilities.
	3. Dimension ends, corners, and junctions of buried utilities to permanent facility components using triangulation.
	4. Identify and locate existing buried or concealed items encountered during Project.
	5. Measured horizontal and vertical locations of underground utilities and appurtenances, referenced to permanent surface improvements.
	6. Measured locations of internal utilities and appurtenances concealed in construction, referenced to visible and accessible features of the Work.
	7. Field changes of dimension and detail.

	G. Submit marked-up paper copy documents to Utility Engineer before Substantial Completion.

	1.5 OPERATION AND MAINTENANCE DATA
	A. Submit in PDF composite electronic indexed file.
	B. Submit data bound in 30T8-1/2 x 11-inch30T text pages, three D side ring with capacity expansion ability binders with durable plastic covers.
	C. Prepare binder cover with printed title "OPERATION AND MAINTENANCE INSTRUCTIONS," title of Project, and subject matter of binder when multiple binders are required.
	D. Internally subdivide binder contents with permanent page dividers, logically organized as described below; with tab titling clearly printed under reinforced laminated plastic tabs.
	E. Drawings: Provide with reinforced punched binder tab. Bind in with text; fold larger drawings to size of text pages.
	F. Contents: Prepare table of contents for each volume, with each product or system description identified, typed on white paper, in three parts as follows:
	1. Part 1: Directory, listing names, addresses, and telephone numbers of Utility Engineer, Contractor, Subcontractors, and major equipment suppliers.
	2. Part 2: Operation and maintenance instructions, arranged by system and subdivided by Specification Section. For each category, identify names, addresses, and telephone numbers of Subcontractors and suppliers. Include the following:
	a. Significant design criteria.
	b. Operating instructions.
	c. Maintenance instructions for equipment and systems.
	d. Safety precautions to be taken when operating and maintaining or working near equipment.

	3. Part 3: Project documents and certificates, including the following:
	a. Shop Drawings and product data.
	b. Certificates.
	c. Originals of warranties and bonds.



	1.6 MANUAL FOR MATERIALS AND FINISHES
	A. Submit two copies of preliminary draft or proposed formats and outlines of contents before start of Work. Utility Engineer will review draft and return one copy with comments.
	B. For equipment or component parts of equipment put into service during construction and operated by Oak Creek Water and Sewer Utility, submit documents within ten days after acceptance.
	C. Submit one (1) copy of completed volumes approximately 15 days prior to final inspection. Draft copy be reviewed and returned after final inspection, with Utility Engineer comments. Revise content of document sets as required prior to final submiss...
	D. Submit two (2) sets of revised final volumes within ten days after final inspection.
	E. Submit in PDF composite electronic indexed file of final manual within ten days after final inspection.
	F. Instructions for Care and Maintenance: Include manufacturer's recommendations for cleaning agents and methods, precautions against detrimental agents and methods, and recommended schedule for cleaning and maintenance.
	G. Moisture Protection and Weather Exposed Products: Include product data listing applicable reference standards, chemical composition, and details of installation. Include recommendations for inspections, maintenance, and repair.
	H. Additional Requirements: As specified in individual product Specification Sections.
	I. Include listing in table of contents for design data, with tabbed fly sheet and space for insertion of data.

	1.7 MANUAL FOR EQUIPMENT AND SYSTEMS
	A. Submit two (2) copies of preliminary draft or proposed formats and outlines of contents before start of Work. Utility Engineer will review draft and return one copy with comments.
	B. For equipment, or component parts of equipment put into service during construction and operated by Oak Creek Water and Sewer Utility, submit documents within ten days after acceptance.
	C. Submit one copy of completed volumes approximately 15 days prior to final inspection. Draft copy will be reviewed and returned after final inspection, with Utility Engineer comments. Revise content of document sets as required prior to final submis...
	D. Submit two (2) sets of revised final volumes within ten days after final inspection.
	E. Submit in PDF composite electronic indexed file of final manual within 10 days after final inspection.
	F. Each Item of Equipment and Each System: Include description of unit or system and component parts. Identify function, normal operating characteristics, and limiting conditions. Include performance curves, with engineering data and tests, and comple...
	G. Maintenance Requirements: Include routine procedures and guide for preventative maintenance and troubleshooting; disassembly, repair, and reassembly instructions; and alignment, adjusting, balancing, and checking instructions.
	H. Include servicing and lubrication schedule and list of lubricants required.
	I. Include manufacturer's printed operation and maintenance instructions.
	J. Include sequence of operation by controls manufacturer.
	K. Include original manufacturer's parts list, illustrations, assembly drawings, and diagrams required for maintenance.
	L. Include control diagrams by controls manufacturer as installed.
	M. Include Contractor's coordination drawings with color-coded piping diagrams as installed.
	N. Include charts of valve tag numbers, with location and function of each valve, keyed to flow and control diagrams.
	O. Additional Requirements: As specified in individual product Specification Sections.
	P. Include listing in table of contents for design data with tabbed dividers and space for insertion of data.

	1.8 SPARE PARTS AND MAINTENANCE PRODUCTS
	A. Furnish spare parts, maintenance, and extra products in quantities specified in individual Specification Sections.
	B. Deliver to place in location as directed by Utility Engineer; obtain receipt prior to final payment.

	1.9 PRODUCT WARRANTIES AND PRODUCT BONDS
	A. Obtain warranties and bonds executed in duplicate by responsible Subcontractors, suppliers, and manufacturers within 10 days after completion of applicable item of Work.
	B. Execute and assemble transferable warranty documents and bonds from Subcontractors, suppliers, and manufacturers.
	C. Verify documents are in proper form, contain full information, and are notarized.
	D. Co-execute submittals when required.
	E. Include table of contents and assemble in three D side ring binder with durable plastic cover.
	F. Submit prior to final Application for Payment.
	G. Time of Submittals:
	1. For equipment or component parts of equipment put into service during construction with Utility Engineer's permission, submit documents within 10 days after acceptance.
	2. Make other submittals within 10 days after date of Substantial Completion, prior to final Application for Payment.
	3. For items of Work for which acceptance is delayed beyond Substantial Completion, submit within 10 days after acceptance, listing date of acceptance as beginning of warranty or bond period.


	1.10 MAINTENANCE SERVICE
	A. Furnish service and maintenance of components indicated in Specification Sections during warranty period.
	B. Examine system components at frequency consistent with reliable operation. Clean, adjust, and lubricate as required.
	C. Include systematic examination, adjustment, and lubrication of components. Repair or replace parts whenever required. Use parts produced by manufacturer of original component.
	D. Do not assign or transfer maintenance service to agent or Subcontractor without prior written consent of Utility Engineer.


	PART 2 PRODUCTS - Not Used
	PART 3 EXECUTION
	3.1 EXAMINATION
	A. Verify that existing Site conditions and substrate surfaces are acceptable for subsequent Work. Beginning new Work means acceptance of existing conditions.
	B. Verify that existing substrate is capable of structural support or attachment of new Work being applied or attached.
	C. Examine and verify specific conditions described in individual Specification Sections.
	D. Verify that utility services are available with correct characteristics and in correct locations.

	3.2 PREPARATION
	A. Clean substrate surfaces prior to applying next material or substance according to manufacturer's instructions.

	3.3 EXECUTION
	A. Comply with manufacturer's installation instructions, performing each step in sequence. Maintain one set of manufacturer's installation instructions at Project Site during installation and until completion of construction.
	B. Adjust operating products and equipment to ensure smooth and unhindered operation.
	C. Clean and perform maintenance on installed Work as frequently as necessary through remainder of construction period.  Lubricate operable components as recommended by manufacturer.

	3.4 PROTECTING INSTALLED CONSTRUCTION
	A. Protect installed Work and provide special protection where specified in individual Specification Sections.
	B. Provide temporary and removable protection for installed products. Control activity in immediate Work area to prevent damage.
	C. Prohibit traffic from landscaped areas.

	3.5 FINAL CLEANING
	A. Clean Site; sweep paved areas, rake clean landscaped surfaces.
	B. Remove waste and surplus materials, rubbish, and construction facilities from Site.



	02_41_13 - Site Demolition
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Identify electric and mechanical utilities within demolition area.
	2. Demolish and remove designated road pavements.
	3. Remove demolition materials from site.
	4. Temporary protection between demolition area and existing buildings or structures to remain.

	B. Related Sections:
	1. Applicable provisions of Division 01 – General Requirements shall govern Work under this Section.
	2. Section 31 05 13 – Soils for Earthwork: Subsoil backfill material.
	3. Section 31 05 16 – Aggregates for Earthwork: Aggregate backfill material.


	1.2 SUBMITTALS
	A. Section 01 33 00 - Submittal Procedures: Requirements for submittals.
	B. Submit demolition and removal procedures and schedule at the Pre-Construction meeting with Utility Engineer and Utility Inspector.
	C. Submit project record documents under provisions of Section 01 70 00 – Execution and Closeout Requirements.
	1. Record drawings should accurately identify location of utilities capped off or abandoned in place, location of foundations or appurtenances abandoned and covered, or items remaining that would affect future work on site.


	1.3 REGULATORY REQUIREMENTS
	A. Comply with local, state, and federal codes, rules and regulations applicable to demolition work including but not limited to erosion control, air pollution, noise pollution, and waste disposal.
	B. Contractor shall obtain and pay for permits required for demolition work.

	1.4 PROJECT SITE CONDITIONS
	A. Conduct demolition to minimize interference with adjacent structures.
	B. Maintain protected egress, ingress and access at all times for all streets, roads, alleyways, private, business and municipal entries.
	C. Provide, erect, and maintain temporary barriers and security devices.
	D. Conduct operations with minimum interference to public or private thoroughfares.
	E. Do not close or obstruct roadways and sidewalks without permits.

	1.5 SITE DEMOLITION REQUIREMENTS
	A. Traffic Control Signs:
	1. Where pedestrian and driver safety is endangered in area of removal work, use traffic barricades with flashing lights.
	2. Anchor barricades in a manner to prevent displacement by wind.

	B. Items to Remain in Place:
	1. Take necessary precautions to avoid damage to existing items scheduled to remain in place, to be reused, or to remain property of Owner or Utility.
	2. Repair or replace damaged items as approved by Utility Engineer or Utility Inspector.
	3. Construct and maintain shoring, bracing, and supports as required.
	4. Ensure that structural elements are not overloaded. Increase structural supports or add new supports as may be required as a result of any cutting, removal, or demolition work performed.
	5. Do not overload structural elements or pavements designated to remain.
	6. Provide new supports and reinforcement for existing construction weakened by demolition or removal work.
	7. Repairs, reinforcement, or structural replacement require approval by Utility Engineer prior to performing such work.

	C. Existing Conditions:
	1. Before beginning any demolition work, survey project site and examine drawings and specifications to determine extent of site demolition work.
	2. Protect trees within project site which might be damaged during demolition, and which are indicated to be left in place.
	3. Replace any tree designated to remain that is damaged during the work under this contract with like and kind or as approved by City of Oak Creek Urban Forester.
	4. Maintain existing utilities indicated to stay in service and protect against damage during demolition operations.
	5. Prior to start of work, utilities serving each area of alteration or removal will be shut off by Utility Owner and disconnected and sealed by Contractor.


	1.6 HAZARDOUS MATERIALS
	A. If Contractor encounters a hazardous material during demolition process, it shall cease operations immediately and notify the Oak Creek Water and Sewer Utility Engineer and Utility Inspector of its findings.
	B. City of Oak Creek Water and Sewer Utility will employ a Contractor, experienced and certified in removal and disposal of hazardous substances to perform removal and disposal work.
	C. Contractor shall not reinstate demolition operations until areas have been cleared for continuation of demolition work by the City of Oak Creek Water and Sewer Utility.


	PART 2 PRODUCTS – Not Used
	PART 3 EXECUTION
	3.1 NOTIFICATION
	A. Contractor, prior to any excavation work, shall notify (1) a designated locating service; (2) all utilities, governmental agencies, entities, known to, or which can reasonably be assumed to have above or below ground pipe, conduit cables, structure...
	B. In accordance with Wisconsin Statute 182.0175, "Damage to Transmission Facilities," Excavator, as defined in 182.0175(1)(bm), shall provide advance notice not less than three (3) working days before the start of nonemergency excavation to the one-c...

	3.2 PREPARATION
	A. Prevent movement or settlement of adjacent structures scheduled to remain.
	B. Provide bracing and shoring of adjacent structures scheduled to remain.
	C. Protect existing landscaping materials, appurtenances and structures which are not to be demolished.
	D. Disconnect, cap, and remove designated utility lines within demolition areas.
	E. Cooperate and work with local utility company to provide removal or disconnection of designated utility services.
	F. Mark location of disconnected utilities.  Identify utilities and indicate capping locations on Project Record Documents.

	3.3 DEMOLITION AND REMOVAL
	A. Except where specified in other sections, all materials and equipment removed, and not reused or salvaged shall become property of the Contractor.
	B. Demolish designated structures, pavements and related appurtenances in accordance with removal procedure and schedule established at Pre-Construction Meeting.
	C. Cease operations and notify the Oak Creek Water and Sewer Utility Engineer and Utility Inspector immediately if adjacent utilities, structures or landscape features appear to be endangered.
	D. Do not resume operations until corrective measures have been taken.
	E. Immediately remove demolished material from site unless approved demolition procedure and schedule submitted in accordance with this section provides otherwise.
	F. Relics, antiques, and similar objects remain property of Owner.
	G. Notify City of Oak Creek Utility Engineer and Utility Inspector prior to removal and obtain acceptance regarding method of removal.
	H. Remove materials to be re-installed or retained in manner to prevent damage.
	1. Remove, store, and protect for re-installation following materials and equipment:
	a. Designated salvaged hydrants.

	2. Store and protect under provisions of Section 01 60 00 – Product Requirements.

	I. Remove and promptly dispose of contaminated, vermin infested, or dangerous materials encountered.
	J. Do not burn or bury materials on site.
	K. Remove designated structures and foundation completely within area of new construction.
	L. Demolish and remove designated concrete pavement completely including designated:
	1. Road pavement.
	2. Curb and Gutter.

	M. Neatly saw cut pavement edges at right angle to surface to complete depth of pavement prior to shattering or mechanical removal.
	N. Keep work wet to minimize dust.  Provide hoses and water main or hydrant connections for this purpose. Obtain permits and pay for water usage as required by the Oak Creek Water and Sewer Utility.
	O. Backfill areas excavated, open pits, and holes caused as a result of demolition in non-paved areas with S1 or S2 subsoil specified in Section 31 05 13 – Soils for Earthwork and Type A2 fill as specified in 31 05 16 – Aggregates for Earthwork in pav...
	P. Rough grade and compact areas affected by building demolition to maintain and blend site grades and contours as indicated on Drawings.



	02_41_14 - Utility Abandonment and Removal
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Abandonment in place of existing below grade water main utility services.
	2. Removal of below grade water main utility services.
	3. Disconnection and abandonment or removal of below grade utility services at property line.

	B. 44TRelated Sections:
	1. Applicable provisions of Division 01 shall govern Work under this Section.
	2. Section 02 41 13 – Site Demolition: Demolition and removal of designated existing products and materials.
	3. Section 31 05 13 – Soils for Earthwork: Subsoil fill.
	4. Section 31 05 16 – Aggregates for Earthwork: Aggregate fill.
	5. Section 31 23 17 – Site Excavation, Backfill, and Compaction:  Backfilling of abandoned or removed utility service excavations.


	1.2 REFERENCES
	A. Standard Specifications for Sewer and Water Construction in Wisconsin (SSSW):
	1. Standard Specifications for Sewer and Water Construction in Wisconsin, Current Edition, with Addendum.

	B. State of Wisconsin Department of Transportation (WISDOT):
	1. Standard Specifications for Highway and Structure Construction, Current Edition.

	C. City of Oak Creek, Wisconsin:
	1. Ordinance for Construction Site Erosion Control.


	1.3 SUBMITTALS AT COMPLETION OF WORK
	A. Section 01 70 00 – Execution and Closeout Requirements: Requirements for submittals.
	1. Project Closeout - Project Record Documents:
	a. Record horizontal and vertical depth locations of pipe runs, connections, and utility structures abandoned.
	b. Identify, indicate, and describe unexpected variations to subsoil conditions or discovery of uncharted utilities.



	1.4 REGULATORY REQUIREMENTS
	A. Private Property Code Requirements:
	1. Conform to following codes as applicable to abandonment and removal Work of this Project:
	a. State of Wisconsin Administrative Code, Department of Safety and Professional Services, Chapter SPS 381 – Definitions and Standards, Chapter SPS 382 – Design, Construction, Installation, Supervision, and Inspection of Plumbing, and Chapter SPS 384 ...


	B. Contractor shall comply with local, state, and federal regulations applicable to Work of this Section.
	C. Contractor shall comply with and be solely responsible for compliance with U.S. Department of Labor OSHA Part 1926 Safety and Health Regulations for Construction for this Work.
	D. Contractor performing Work of this Section shall be solely responsible for identifying, furnishing, installing and maintaining equipment and materials required by State and Federal regulations to establish safe working conditions during Work of thi...


	PART 2 -  PRODUCTS
	2.1 MATERIALS FOR UTILITY ABANDONMENT IN PLACE AND REMOVAL
	A. Sand Fill: Aggregate Type A9 as specified in Section 31 05 16 – Aggregates for Earthwork.
	B. Cellular Concrete Fill: (Only for Abandoned Pipe 12 inches or Greater)
	1. Blend of preformed foam with cement-sand grout slurry to produce a concrete having fresh weight per cubic foot of not less than 75 pounds.
	2. Cement-sand slurry shall be proportioned to contain eight (8) bags of Type 1A - Portland cement per cubic yard.
	3. Foam shall be similar or equal to Elastizell manufactured by Elastizell Corporation of America, Ann Arbor, MI.

	C. Concrete Backfill:
	1. Proportioned with 2.25 bags Type IA Portland cement.
	2. 6-cubic feet sand.
	3. 12-cubic feet well graded aggregate with maximum size of 1-inch aggregate.

	D. Aggregate Slurry Backfill:  As specified in Section 31 23 17 – Site Excavation, Backfill and Compaction.
	E. Bulkhead Concrete:
	1. 3000 psi at 28 days.
	2. 3/4-inch maximum aggregate size.
	3. 4-inch slump.
	4. 423 pounds Portland Cement Type IA per cubic yard.

	F. Crushed Stone or Gravel: Free of friable material and debris; Type A1 or A2; as specified in Section 31 05 16 – Aggregates for Earthwork.
	G. Site Excavated (Spoil) or Imported Material: Type S1 or S2 as specified in Section 31 05 13 – Soils for Earthwork;
	1. Consisting of loam, clay, gravel, sands or mixtures, for use as non-structural fill, within non-paved and non-foundation areas of project.
	2. Fill requires prior approval by Utility Engineer upon written request from Contractor.
	3. Fill shall be free of pavement fragments larger than three (3) inches, bituminous or concrete materials, vegetable or organic matter, all types of refuse and frozen material.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Maintain utility services until abandonment and removal work is authorized by Utility Engineer.
	B. Contact Oak Creek Water and Sewer Utility to identify and locate point of connection of utility lateral to site service line.
	C. Verify Oak Creek Water and Sewer Utility requirements for disconnection and abandonment of utility service at property line.  Obtain necessary permits.

	3.2 NOTIFICATION
	A. Contractor, prior to any excavation work, shall notify (1) a designated locating service; (2) all utilities, governmental agencies, entities, known to, or which can reasonably be assumed to have above or below ground pipe, conduit cables, structure...
	B. In accordance with Wisconsin Statute 182.0175, "Damage to Transmission Facilities," Excavator, as defined in 182.0175(1)(bm), shall provide advance notice not less than three (3) working days before the start of nonemergency excavation to the one-c...

	3.3 WATER MAIN ABANDONMENT
	A. After installation of new water main, locate and identify alignment of old water main on site and valved connections to Utility System.
	B. Verify that valves are tightly closed without any leaks.
	C. Fill existing water main that is 12 inches or greater with cellular concrete fill as specified in Part 2 of this specification.

	3.4 WATER SERVICE LINE ABANDONMENT AND REMOVAL
	A. Locate and identify alignment of water service lines on site and connection to Public Utility at property line.
	B. Excavate and expose existing curb boxes for removal.
	C. Remove existing curb boxes to a depth of three (3) feet below grade.
	D. Crimp and seal end of existing water service lateral.
	E. This Work is considered incidental to the new watermain construction.

	3.5 ABANDONMENT OF EXISTING WATER MAIN VALVE BOXES
	A. Remove top section of existing water main valve box top section completely and dispose of.
	B. Fill remaining portions of existing water main valve box with specified cellular concrete fill.
	C. Verify that curb stop is tightly closed without any apparent leaks.

	3.6 BACKFILL AND COMPACTION
	A. Place and compact backfill in accordance with Section 31 23 17 – Site Excavation, Backfill, and Compaction.

	3.7 FIELD QUALITY CONTROL
	A. Section 01 40 00 - Quality Requirements: Field inspection.
	B. Request inspection prior to and during placing backfill.



	31_05_13 - Soils for Earthwork
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Subsoil materials.
	2. Topsoil materials.

	B. Related Sections:
	1. Applicable provisions of Division 01 – General Requirements shall govern Work under this Section.
	2. Section 02 41 13 - Site Demolition.
	3. Section 31 05 16 - Aggregates for Earthwork.
	4. Section 32 01 00 - Site Restoration.
	5. Section 32 91 19 - Landscape Grading.
	6. Section 32 92 00 - Turf and Grasses.


	1.2 REFERENCES
	A. State of Wisconsin Department of Transportation (WISDOT):
	1. Standard Specifications for Highway and Structure Construction, Current Edition.

	B. ASTM International (ASTM):
	1. ASTM D2487 - Classification of Soils for Engineering Purposes (Unified Soil Classification System).
	2. ASTM D5268 – Topsoil Used for Landscaping Purposes.


	1.3 SUBMITTALS
	A. Section 01 33 00 - Submittal Procedures: Requirements for submittals.
	B. Samples: Submit, in airtight containers, 10 lb. sample of each type of fill to testing laboratory.
	C. Product Data: Submit testing laboratory results for each type of specified soil.
	D. Materials Source: Submit name of source of imported materials.

	1.4 QUALITY ASSURANCE
	A. Perform Work in accordance with Wisconsin Department of Transportation standards.


	PART 2 PRODUCTS
	2.1 SUBSOIL MATERIALS
	A. Subsoil Type S1:
	1. Excavated and re-used spoil material.
	2. Graded.
	3. Free of lumps larger than three (3) inches, rocks larger than two (2) inches, and debris.
	4. Contractor shall provide 10 lb sample of existing site material to laboratory for soil classification analysis conforming to ASTM D2487.

	B. Subsoil Type S2:
	1. Approved imported borrow.
	2. Graded.
	3. Free of lumps larger than 3 inches, rocks larger than 2 inches, and debris.
	4. Imported subsoil and borrow shall be similar in composition when compared to existing site subsoil.
	5. Contractor shall provide 10 lb sample of proposed imported borrow material to laboratory for soil classification analysis conforming to ASTM D2487.


	2.2 TOPSOIL MATERIALS
	A. Topsoil: Fertile, agricultural soil, typical for locality, capable of sustaining vigorous plant growth, taken from drained site; free of subsoil, clay or impurities, plants, weeds and roots.
	B. Topsoil Type T1:
	1. Excavated and reused salvaged material.
	2. Graded.
	3. Soil shall be free of roots, twigs, stones, subsoil, debris, weeds, and foreign matter larger than 1/2 inch.
	4. Topsoil shall be evaluated in accordance with ASTM D5268.
	5. Contractor shall provide 10 lb sample of excavated and reused material to laboratory for soil classification analysis conforming to ASTM D2487.

	C. Topsoil Type T2:
	1. Imported borrow.
	2. Friable loam.
	3. Soil shall be free of roots, twigs, stones, subsoil, debris, weeds, and foreign matter larger than 1/2 inch.
	4. Acidity range (pH) of 5.5 to 7.5.
	5. Containing minimum of four (4) percent and maximum of 25 percent inorganic matter.
	6. Limit decaying matter to five (5) percent of total content by volume.
	7. Topsoil shall be evaluated in accordance with ASTM D5268.
	8. Contractor shall provide 10 lb. sample of proposed imported borrow material to laboratory for soil classification analysis conforming to ASTM D2487.


	2.3 SOURCE QUALITY CONTROL
	A. Section 01 40 00 - Quality Requirements: Testing and analysis of soil material.
	B. Testing and Analysis of Topsoil Material designated for Landscaping Purposes:  Perform in accordance with ASTM D5268.
	C. When tests indicate materials do not meet specified requirements, change material and retest.
	D. Provide approved materials of each type of from same source throughout the Work.


	PART 3 EXECUTION – Not Used

	31_05_16 - Aggregates for Earthwork
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Aggregate materials and designations for utility structure base course.
	2. Aggregate materials and designations for pavement aggregate base course.
	3. Aggregate materials and designations for trench backfill.
	4. Aggregate materials and designations for grading purposes.

	B. Related Sections:
	1. Applicable provisions of Division 01 – General Requirements shall govern Work under this Section.
	2. Section 02 41 13 – Site Demolition.
	3. Section 31 05 13 – Soils for Earthwork.
	4. Section 31 22 13 - Rough Grading.
	5. Section 32 01 00 – Site Restoration.
	6. Section 32 11 23 - Aggregate Base Course.
	7. Section 32 91 19 - Landscape Grading.


	1.2 REFERENCES
	A. ASTM International (ASTM):
	1. ASTM C33 – Standard Specification for Concrete Aggregates.
	2. ASTM C136 – Standard Test Method for Sieve Analysis of Fine and Coarse Aggregates.

	B. State of Wisconsin Department of Transportation (WISDOT):
	1. Standard Specifications for Highway and Structure Construction, Current Edition.

	C. Standard Specifications for Sewer and Water Construction in Wisconsin (SSSW):
	1. Standard Specifications for Sewer and Water Construction in Wisconsin, Current Edition, with Addendum.


	1.3 SUBMITTALS
	A. Section 01 33 00 – Submittal Procedures: Requirements for submittals.
	B. Product Data: Submit gradation information for each type of aggregate specified. Gradation results shall be taken within the past (3) months from contract date.
	C. Samples: Submit, in airtight containers, 10 lb sample of each type of fill to testing laboratory.
	D. Materials Source: Submit name of source of imported materials.

	1.4 QUALITY ASSURANCE
	A. Perform Work in accordance with Wisconsin Department of Transportation standards.


	PART 2 PRODUCTS
	2.1 AGGREGATE MATERIALS
	A. Aggregate Type A1 (Gravel): WisDOT Section 305 – Dense Graded Base; Crushed Gravel: free of organic matter and debris; graded in accordance with:
	1. WisDOT 3/4-Inch Gradation;

	B. Aggregate Type A2 (Gravel): WisDOT Section 305 – Dense Graded Base; WISDOT 1-1/4-Inch Gradation; Crushed Gravel: free of organic matter and debris; graded in accordance with:
	C. Aggregate Type A3 (Stone): WisDOT Section 310 – Open Graded Base; Crushed Stone; free of clay, shale, organic matter; graded in accordance with:
	1. WISDOT Open Graded Base Gradation.

	D. Aggregate Type A4 (3/8-Inch Stone Chips) (Sewer Diameters Less Than 18 inches): SSSW Table 32 (ASTM C33, Size 8); Crushed stone; free of clay, shale, organic matter; graded in accordance with the following limits:
	E. Aggregate Type A5 (3/4-Inch Stone Chips) (Sewer Diameters Greater Than 18 inches): SSSW Table 33 (ASTM C33, Size 67);Crushed stone; free of clay, shale, organic matter; graded in accordance with the following limits:
	F. Aggregate Type A6 (Water Main Bedding and Cover Material (Road Sand)) in accordance with ASTM C117 and ASTM C136: Unwashed bank-run sand, rejected concrete sand, or torpedo sand; free of clay or loam lumps and graded within following limits:
	G. Aggregate Type A7 (Sewer Cover Material) SSSW Table 36: Unwashed bank-run sand and crushed bank-run gravel; consisting of durable particles ranging in size from fine to coarse in uniform combinations; graded in accordance with following limits:
	A. Aggregate Type A8 (Water Main Granular Backfill Material – Paved Surface Areas) in accordance with WISDOT Standard Specifications, Section 209.  Use a maximum size of any gravel, stone, or other broken or fragmented material so that 100 percent pas...

	2.2 SOURCE QUALITY CONTROL
	A. Section 01 40 00 – Quality Requirements: Testing and analysis of aggregates.
	B. When tests indicate materials do not meet specified requirements, change material or material source and retest.
	C. Furnish materials of each type from same source throughout the Work.


	PART 3 EXECUTION – Not Used

	31_22_13 - Rough Grading
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Removal of designated topsoil and subsoil.
	2. Cutting, grading, filling, rough contouring and compacting site for site structures, and pavements.

	B. Related Sections:
	1. Applicable provisions of Division 01 – General Requirements shall govern Work under this Section.
	2. Section 02 41 13 – Site Demolition.
	3. Section 31 05 13 – Soils for Earthwork.
	4. Section 31 05 16 – Aggregates for Earthwork.
	5. Section 31 23 17 – Site Excavation, Backfill, and Compaction.
	6. Section 32 01 00 – Site Restoration: Restoration of areas disturbed or damaged during construction.
	7. Section 32 91 19 - Landscape Grading: Finish grading with salvaged topsoil to contours indicated.


	1.2 REFERENCES
	A. State of Wisconsin Department of Transportation (WISDOT):
	1. Standard Specifications for Highway and Structure Construction, Current Edition.

	B. ASTM International (ASTM):
	1. ASTM C136 – Test Method For Sieve Analysis of Fine and Coarse Aggregates.
	2. ASTM D698 – Test Methods for Laboratory Compaction Characteristics of Soil Using Standard Effort 12,400 ft.-lbf/ftP3P.
	3. ASTM D1557 - Test Methods for Laboratory Compaction Characteristics of Soil Using Modified Effort 56,000 ft.-lbf/ftP3P.
	4. ASTM D6938 – Test Methods for In-Place Density and Water Content of Soil and Soil-Aggregate by Nuclear Methods (Shallow Depth).


	1.3 CLOSEOUT SUBMITTALS
	A. Section 01 70 00 - Execution and Closeout Requirements: Requirements for project closeout submittals.
	B. Accurately record actual locations of utilities remaining by horizontal dimensions, elevations or inverts, and slope gradients for identification on Record Drawings.

	1.4 QUALITY ASSURANCE
	A. Perform Work in accordance with Wisconsin Department of Transportation standards.


	PART 2 PRODUCTS
	2.1 MATERIALS
	A. Topsoil: Type T1 and T2 as specified in Section 31 05 13 – Soils for Earthwork.
	B. Subsoil Fill: Type S1 and S2 as specified in Section 31 05 13 – Soils for Earthwork.
	C. Aggregate Backfill: Type A1, as specified in Section 31 05 16 – Aggregates for Earthwork.


	PART 3 EXECUTION
	3.1 NOTIFICATION
	A. Contractor, prior to any excavation work, shall notify (1) a designated locating service; (2) all utilities, governmental agencies, entities, known to, or which can reasonably be assumed to have above or below ground pipe, conduit cables, structure...
	B. In accordance with Wisconsin Statute 182.0175, "Damage to Transmission Facilities," Excavator, as defined in 182.0175(1)(bm), shall be solely responsible to provide advance notice to “Diggers Hotline, Inc.” (800-242-8511) not less than three workin...

	3.2 EXAMINATION
	A. Section 01 30 00 - Administrative Requirements: Verification of existing conditions before starting work.
	B. Verify project survey benchmarks and intended elevations are as indicated on Drawings.

	3.3 PREPARATION
	A. Identify required lines, levels, contours, and datum.
	B. Stake and flag locations of known utilities.
	C. Locate, identify, and protect existing underground and overhead utilities, indicated to remain, from damage.
	D. Notify utility company to remove and relocate utilities as required for project.
	E. Protect trees and related plant life, manicured lawns, and other features remaining as portion of final landscaping.
	F. Protect benchmarks, survey control points, existing structures, fences, sidewalks, paving, and curbs from excavating equipment and vehicular traffic.

	3.4 TOPSOIL EXCAVATION
	A. Excavate topsoil from areas to be further excavated, re-landscaped, or re-graded, without mixing with foreign materials.
	B. Do not excavate wet topsoil.
	C. Stockpile in topsoil salvage area designated on site to depth not exceeding eight (8) feet and protect from erosion.
	D. Protect stockpiled topsoil material from erosion. Provide silt fencing or other approved erosion prevention methods.
	E. Remove excess topsoil not designated for spoil re-use from site.
	F. Excess topsoil to be disposed off site shall become property of Contractor. Legally dispose of excess topsoil.

	3.5 SUBSOIL EXCAVATION
	A. Excavate subsoil from areas to be further excavated, re-landscaped, or re-graded.
	B. Do not excavate wet subsoil or excavate and process wet material to obtain optimum moisture content.
	C. When excavating through roots, perform Work by hand and cut roots with mechanical saw or sharp ax.
	D. Remove excess subsoil not intended for reuse, from site.
	E. Stockpile in salvaged subsoil area designated on site to depth not exceeding eight (8) feet and protect from erosion.
	F. Protect stockpiled subsoil material from erosion. Provide silt fencing or other approved erosion prevention methods.
	G. Benching Slopes: Horizontally bench existing slopes greater than 1:4 to key placed fill material to slope to provide firm bearing.
	H. Stability: Replace damaged or displaced subsoil as specified for fill in Section 31 05 13 – Soils for Earthwork.
	I. Excess subsoil to be disposed off site shall become property of Contractor. Legally dispose of excess subsoil.

	3.6 FILLING
	A. Install salvaged topsoil and subsoil Work in accordance with Wisconsin Department of Transportation Standards.
	B. Fill areas to contours and elevations with unfrozen materials.
	C. Place fill material on continuous layers and compact in accordance with schedule at end of this section.
	D. Maintain optimum moisture content of fill materials to attain required compaction density.
	E. Slope grade away from existing structures and buildings minimum two (2) inches in 10 feet, unless noted otherwise on Drawings.
	F. Make grade changes gradual.  Blend slope into level areas.
	G. Remove surplus fill materials from site.

	3.7 TOLERANCES
	A. Section 01 40 00 - Quality Requirements:  Tolerances.
	B. Top Surface of Subgrade: Plus or minus 1/10-foot from required elevation.

	3.8 FIELD QUALITY CONTROL
	A. Section 01 40 00 - Quality Requirements: Testing and inspection services.
	B. Testing and Analysis of Fill Material: In accordance with ASTM D698 or ASTM D1557 depending upon if soil is re-used spoil or imported from outside source.
	C. Density and Moisture Testing: In accordance with ASTM D6938.
	D. When tests indicate Work does not meet specified requirements, remove Work, replace, and retest.
	E. Frequency of Tests: As determined by Utility Engineer and Utility Inspector.

	3.9 SCHEDULES
	A. Aggregate Fill:
	1. Fill Type A2: Maximum seven (7) inch loose lifts.
	2. Compact each lift to minimum 95 percent of modified Proctor density.

	B. Subsoil Fill:
	1. Fill Type S1 or S2: Maximum 12-inch loose lifts.
	2. Compact each lift to minimum 95 percent of modified Proctor density.

	C. Topsoil Fill:
	1. Fill Type T1 or T2: Maximum 12-inch loose lifts.
	2. Compact each lift to minimum 85 percent of modified Proctor density.




	31_23_17 - Site Excavation, Backfill and Compaction
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Verification of subsurface conditions and utilities prior to excavation.
	2. Saw cutting of pavements prior to excavation.
	3. Excavation for utility structures.
	4. Excavation of trenches for sanitary sewer collection system.
	5. Excavation of trenches for water distribution system.
	6. Pipe insulation for piping and related appurtenances in shallow trenches.
	7. Utility structure backfilling to subgrade elevations.
	8. Backfill requirements for utility trenches.
	9. Backfill for over-excavation corrections.
	10. Consolidation and compaction.

	B. Related Sections:
	1. Applicable provisions of Division 01 – General Requirements shall govern Work under this Section.
	2. Section 31 05 13 – Soils for Earthwork: Subsoil and topsoil fill materials.
	3. Section 31 05 16 – Aggregates for Earthwork: Aggregate fill materials.
	4. Section 31 22 13 - Rough Grading: Topsoil and subsoil removal from site surface.
	5. Section 32 01 00 – Site Restoration: Restoration of areas disturbed during construction activities.
	6. Section 32 11 23 – Aggregate Base Course: Preparation for aggregate base course for pavements.
	7. Section 32 91 19 - Landscape Grading:  Topsoil placement.
	8. Section 33 10 13 – Water Main Installation: Installation of public water main system.


	1.2 REFERENCES
	A. ASTM International (ASTM):
	1. ASTM C518 - Test Method for Steady-State Thermal Transmission Properties by Means of the Heat Flow Meter Apparatus.
	2. ASTM C578 – Specification for Rigid, Cellular Polystyrene Thermal Insulation.
	3. ASTM D698 - Test Methods for Laboratory Compaction Characteristics of Soil Using Standard Effort 12,400 ft.-lbf/ftP3P.
	4. ASTM D1557 - Test Methods for Laboratory Compaction Characteristics of Soil Using Modified Effort 56,000 ft.-lbf/ftP3P.
	5. ASTM D1621 - Test Method for Compressive Properties of Rigid Cellular Plastics.
	6. ASTM D2842 - Test Method for Water Absorption of Rigid Cellular Plastics.
	7. ASTM D2487 - Practice for Classification of Soils for Engineering Purposes (Unified Soil Classification System).
	8. ASTM D6938 – Test Method for In-Place Density and Water Content of Soil and Soil-Aggregate by Nuclear Methods (Shallow Depth).

	B. State of Wisconsin Department of Transportation (WISDOT):
	1. Standard Specifications for Highway and Structure Construction, Current Edition.


	1.3 SUBMITTALS
	A. Section 01 33 00 - Submittal Procedures: Requirements for submittals.
	B. Samples: Submit 10 lb. sample of each type of specified fill to testing laboratory, in airtight containers.
	C. Provide certified analysis of material(s) to Utility Engineer and Utility Inspector prior to any use on Work.

	1.4 REGULATORY REQUIREMENTS
	A. Contractor shall comply with all local, state, and federal regulations applicable to Work of this Section.
	B. Contractor shall comply with and be solely responsible for compliance with U.S. Department of Labor OSHA Part 1926 Safety and Health Regulations for Construction for this Work.
	C. Contractor performing Work of this Section shall be solely responsible for identifying, furnishing, installing and maintaining equipment and materials required by state and federal regulations to establish safe working conditions during Work of thi...


	PART 2 PRODUCTS
	2.1 BEDDING AND BACKFILL MATERIALS
	A. Water Main Bedding and Cover Material: Type A6, as defined in Section 31 05 16 – Aggregates for Earthwork.
	B. Crushed Gravel Backfill: Type A2 as defined in Section 31 05 16 – Aggregates for Earthwork.
	C. Crushed Stone Backfill: Type A5 as defined in Section 31 05 16 – Aggregates for Earthwork.
	D. Water Main Granular Backfill Material – (Paved Surface Areas): Type A8 as defined in Section 31 05 16 – Aggregates for Earthwork.
	E. Site Excavated Material (Spoil) Backfill: Type S1 as defined in Section 31 05 13 – Soils for Earthwork.
	F. Imported Subsoil Material Backfill: Type S2 as defined in Section 31 05 13 – Soils for Earthwork.

	2.2 PIPE INSULATION
	A. Extruded polystyrene board to ASTM C578, Type V, rigid, closed cell type, with integral high density skin.
	1. Thermal Resistance: Typical 5 year aged value of R-5 per 1 inch of thickness per ASTM C518.
	2. Board Size: 24 x 96 x 2-inch thick.  Square edges.
	3. Compressive Strength: Minimum 100 psi per ASTM D1621.
	4. Water Absorption: 0.7 percent by volume maximum per ASTM D2842.

	B. Insulation shall be Dow Chemical Company STYROFOAM™ Highload 100 or an approved equal.


	PART 3 EXECUTION
	3.1 NOTIFICATION
	A. Contractor, prior to any excavation work, shall notify (1) a designated locating service; (2) all utilities, governmental agencies, entities, known to, or which can reasonably be assumed to have above or below ground pipe, conduit cables, structure...
	B. In accordance with Wisconsin Statute 182.0175, "Damage to Transmission Facilities," Excavator, as defined in 182.0175(1)(bm), shall be solely responsible to provide advance notice to “Diggers Hotline, Inc.” (800-242-8511) not less than three workin...

	3.2 SITE VERIFICATION
	A. Verify that survey benchmark and intended elevations for Work are as indicated.

	3.3 MATERIAL ENCOUNTERED
	A. No variation from the price named in the proposal will be made or allowed whether the material through which excavations must be made are hard or soft, and wet or dry.
	B. It is the Contractor's responsibility to determine for themselves the character, nature, type and condition of materials likely to be encountered in the proposed work.
	C. The submission of a proposal for the work herein shall in itself be accepted as evidence that the Contractor has examined the site of all work, made borings, investigations and studies of all conditions and provided for all such conditions in their...
	D. Any and all necessary dewatering shall be in accordance with Section 31 23 19 – Site Dewatering.
	E. Contractor will be required to obtain a high capacity dewatering permit prior to start of construction for dewatering rate of 70 gallons per minute (gpm) or higher.
	F. Contractor is responsible to reconnect existing field tiles that may be encountered during excavation. Existing tiles must be repaired and connected to a storm sewer or have positive outfall provided.
	G. This Work is considered incidental to the new watermain construction.

	3.4 FIELD MEASUREMENTS
	A. Verify that survey benchmark and intended elevations for the Work are as shown on Drawings.
	B. Primary line and grade will be furnished by Oak Creek Water and Sewer Utility and will be established by Contractor.
	C. Contractor shall notify Oak Creek Water and Sewer Utility 48 hours prior to its need for line and grade. Any cost as a result of delay experienced by Contractor due to its failure to adhere to this requirement shall be borne by Contractor.
	D. Line and grade stakes will be set by Oak Creek Water and Sewer Utility, parallel to proposed sanitary sewer, and water main and offset there from in a manner that will best serve Contractor's work operations wherever practical. Stakes will also be ...
	E. Contractor shall render whatever assistance may be required by Oak Creek Water and Sewer Utility and shall arrange its work operations in such manner as to avoid interference with establishment of primary lines and grades.
	F. Contractor shall check accuracy of line and grade stakes by means of visual and taping checks and shall be responsible for protection and preservation of such stakes.
	G. Initial primary line and grade will be set by Oak Creek Water and Sewer Utility at no cost to Contractor.  Cost of re-staking shall be borne by Contractor.
	H. Contractor shall bear sole responsibility for correct transfer of all construction lines and grades from primary line and grade points and for correct alignment and grade of finished structure, based upon primary line and grade established by Oak C...
	I. Except for those lot corners and survey monuments that fall within trench excavation, Contractor shall be solely responsible for protection and replacement of all survey corners that exist throughout work area.
	J. Corners will be located and marked by Oak Creek Water and Sewer Utility, upon request by Contractor, prior to commencing its work.
	K. A Registered Land Surveyor shall replace damaged corners at Contractor’s expense if corners are damaged by construction activities.

	3.5 SAWING AND BREAKING PAVEMENT
	A. Maximum width allowed for saw-cutting and removing of existing pavements shall be four (4) feet for the installation of new laterals and hydrants.
	B. Saw concrete pavement, slabs or bases to full depth of existing pavement, slab, or base prior to removal.
	C. Saw cut asphalt surface course and asphalt binder course full depth before removal.
	D. Cut pavements evenly along edges of excavation prior to their removal in such a way as to avoid excessive removal or ragged, uneven edges.
	E. A drop weight or other type of machinery for breaking pavement when approved by Oak Creek Water and Sewer Utility may be used when such usage does not become a nuisance or a source of damage to underground or adjacent structures.
	F. Prior to employing a drop weight, Contractor shall verify that there are no nearby underground structures that would be injured by its use.
	G. Contractor shall be solely responsible for any damage caused thereby.
	H. Oak Creek Water and Sewer Utility reserves right to order discontinuance of use of such drop weight at any time.

	3.6 PREPARATION FOR EXCAVATION
	A. Identify required lines, levels, contours, and datum.
	B. Stake and flag locations of known utilities.
	C. Notify utility company to remove and relocate utilities that interfere with Work.
	D. Protect above and below grade utilities indicated to remain.
	E. Protect plant life, manicured lawns and other features remaining as portion of final landscaping.
	F. Protect benchmarks, survey control points, existing structures, fences, sidewalks, paving, and curbs from excavating equipment and vehicular traffic.
	G. Cut out soft areas of subgrade not capable of in-situ compaction. Backfill with Type A2, as specified in Section 31 05 16 – Aggregates for Earthwork, fill and compact to density equal to or greater than requirements for subsequent backfill material.

	3.7 FIELD QUALITY CONTROL FOR EXCAVATION
	A. Field inspection will be performed under provisions of Section 01 40 00 – Quality Requirements.
	B. Provide for visual inspection of bearing surfaces.

	3.8 UTILITY STRUCTURE EXCAVATION
	A. Underpin adjacent structures that may be damaged by excavation work, including utilities and pipe chases.
	B. Excavate subsoil required to accommodate placement of new site structures and pavements and construction operations.
	C. Machine slope banks to angle of repose or less, until shored.
	D. Excavation cut not to interfere with normal 45 degree bearing splay of foundation.
	E. Grade top perimeter of excavation to prevent surface water from draining into excavation.
	F. Hand trim excavation.  Remove loose matter.
	G. Remove lumped subsoil, boulders, and rock.
	H. Notify Engineer of unexpected subsurface conditions and discontinue affected Work in area until notified to resume work.
	I. Correct unauthorized excavation at no extra cost to Owner.
	J. Correct areas over-excavated in error.
	K. Stockpile excavated spoil subsoil in area designated on site and remove excess material not being reused, from site.
	L. Protect excavated spoil subsoil from erosion. Provide silt fencing or other approved erosion prevention methods.
	M. Benching Slopes: Horizontally bench existing slopes greater than 1:4 to key placed fill material to slope to provide firm bearing.
	N. Stability: Replace damaged or displaced subsoil as specified for fill in Section 31 05 13 – Soils for Earthwork.
	O. Excess excavated spoil subsoil to be disposed off site shall become property of Contractor. Legally dispose of excess subsoil.

	3.9 EXPOSING EXISTING WATER MAIN
	A. Before excavation of trench is begun, Contractor shall uncover stub end of existing utility to which new utility is to be connected. This will permit adjustments in line and grade and verify connection required.
	B. Securely plug existing terminations to which new utilities are to be connected to prevent entry of construction water and debris into active system.
	C. Contractor shall be responsible to verify that plug(s) are in place at end of each workday.

	3.10 TRENCH EXCAVATION
	A. Excavate subsoil required for installation of utility.
	B. Excavate trenches at top of pipe to a maximum width based on dimension of outside diameter of pipe plus 24 inches to enable installation of pipe and to allow inspection.
	C. Width at top of pipe may be increased with prior approval of Utility Engineer and Utility Inspector to allow for stringers and sheathing when required.
	D. Provide pipe laid in open-cut trench with 6-inch minimum clearance between outside face of pipe barrel and face of sheathing or sidewall of trench.
	E. Maximum width of trench at ground surface shall not exceed width of trench at top of pipe by more than two (2) feet without prior request to Utility Engineer and Utility Inspector, unless it is specifically allowed on Drawings.
	F. Place excavated material stored along trench excavation a minimum distance back from edge of trench.  Determine distance by angle of repose of trench material to prevent surcharging of trench wall material leading to potential shearing of trench wa...
	G. Store excavated spoil material to be used for trench backfilling so that it will not interfere with:
	1. Public travel.
	2. Adjacent property owners or tenants.
	3. Other Contractors.

	H. Contractor shall immediately remove and dispose of excavated spoil material which is not to be used as trench backfill, unless directed otherwise by Contract Documents.
	I. Oak Creek Water and Sewer Utility reserves right to order up to 10 percent of surplus excavated material to be delivered to Owner's streets, alleys, public properties, or locations designated by Oak Creek Water and Sewer Utility.
	J. Cost of delivering and leveling such surplus material to any point within a driving distance of five (5) miles from site of work shall be include in unit prices bid for work.
	K. After delivery to designated location, material shall be leveled off at direction of Oak Creek Water and Sewer Utility.
	L. Contractor shall maintain all finished excavations free of water or sewage during Work.
	M. Hand trim excavation.  Remove loose matter.
	N. Remove lumped subsoil, boulders, and rock up to 1/3 cubic yard, measured by volume.
	O. Correct unauthorized excavation and over-excavated areas at no cost to Owner.
	P. Excavate no more trench in advance of completed pipe laying operations than can be completed and backfilled by end of workday.
	Q. Do not obstruct more than one (1) street crossing by same trench at any one time.

	3.11 TRENCH BEDDING
	A. Keep trench bottom free of water prior to placement of bedding and laying of pipe.
	B. Place and shape bedding material to pipe, to a minimum depth of three (3) inches under bell and four (4) inches under spigot and compact to 95 percent modified Proctor density.
	C. Support pipe during placement and compaction of bedding material.
	D. Bring bedding and cover material over top of pipe to a minimum compacted depth of 12 inches, compact to specified density.
	E. Where sand is used for cover material, compact sand with portable plate compactor to a depth of twelve inches in two (2) lifts of six inches each for initial cover over pipe when access of larger compaction equipment is not possible.

	3.12 PIPE INSULATION
	A. Insulate pipes with less than six (6) foot of cover with a minimum of one (1) two-inch thick sheet of extruded polystyrene insulation.
	B. Laterals with less than 42-inch cover shall have a minimum four (4) inch thick sheet of extruded polystyrene insulation covering lateral piping.
	C. Extend insulation a minimum of two (2) feet each side of pipe centerline.
	D. Sheet insulation shall be minimum two (2) feet each side of pipe centerline and in addition shall have four (4) inches of insulation board placed vertically at end of horizontal board to bottom of excavated trench.

	3.13 PROTECTION
	A. Protect excavations by methods required to prevent cave-in or loose soil from falling into excavation.
	B. Protect bottom of excavations and soil adjacent to and beneath foundation from freezing.

	3.14 EXAMINATION PRIOR TO BACKFILLING
	A. Verify fill material to be reused is acceptable related to structural capacity and compactability.

	3.15 BACKFILLING
	A. Backfill with materials and to contours and elevations shown on Drawings. Generally, compact subgrade to density requirements for subsequent backfill materials.
	B. Place specified backfill in loose lift layers. Use compaction equipment that will achieve desired compaction requirements.
	C. Systematically backfill to allow for natural settlement. Do not backfill over porous, wet, frozen, or spongy subgrade surfaces.
	D. Employ a placement method that does not disturb or damage pipe in trench.
	E. Maintain optimum moisture content of backfill materials to attain required compaction density.
	F. Slope grade away from new and existing structures or buildings a minimum two (2) inches in 10 feet, unless noted otherwise.
	G. Make grade changes gradual.  Blend slope into level areas.
	H. Leave fill material stockpile areas completely free of excess fill materials.
	I. Remove surplus backfill materials from site.

	3.16 MECHANICAL COMPACTION
	A. Mechanically compact backfill by means of a tamping roller, sheepsfoot roller, pneumatic tire roller, vibrating roller, or other mechanical tampers. Impact, free-fall, or "stomping" type compaction equipment shall not be allowed.
	B. Flooding or jetting of backfill for compaction purposes shall not be allowed.
	C. Contractor shall furnish written notification to Oak Creek Water and Sewer Utility prior to start of work as to size and type of mechanical compaction equipment to be used.
	D. Place material for mechanically compacted backfill in lifts, which, prior to compaction, shall not exceed thickness specified below for type of compaction equipment used:
	1. Vibratory equipment including vibratory plate, vibratory smooth-wheel rollers, and vibratory pneumatic-tired rollers: maximum lift thickness two (2) feet.
	2. Rolling equipment, including sheepsfoot (both vibratory and non-vibratory), grid, smooth-wheel (non-vibratory), pneumatic-tired (non-vibratory), and segmented wheels: maximum lift thickness one (1) foot.
	3. Hand-directed mechanical tampers: maximum lift thickness of six (6) inches.


	3.17 TOLERANCES FOR BACKFILL
	A. Top Surface of Backfill: Plus or minus 1 inch from required elevations.

	3.18 COMPACTION REQUIREMENTS
	A. Aggregate material shall be compacted to 95 percent of modified Proctor density.
	B. Excavated spoil material to be used for backfill shall be compacted to a density equal to adjacent undisturbed trench wall or as specified.

	3.19 FIELD QUALITY CONTROL
	A. Field inspection and testing will be performed under provisions of Section 01 40 00 – Quality Requirements.
	B. Testing and analysis of fill material will be performed in accordance with ASTM D698 and D1557 dependent upon if fill material is reused spoil or imported material. Testing and analysis will also be performed in accordance with Section 01 40 00 – Q...
	C. Compaction and moisture testing will be performed in accordance with ASTM D6938 and Section 01 40 00 – Quality Requirements.
	D. If tests indicate Work does not meet specified requirements, remove Work, replace, and retest at no cost to Owner.

	3.20 DISTRIBUTION OF EXCESS EXCAVATED MATERIAL
	A. The disposal of all surplus excavated materials shall be the responsibility of the Contractor, shall be at the Contractor's expense and if disposed of within the limits of the City of Oak Creek, shall comply with the following regulations.
	B. Contractor prior to the start of construction shall indicate the location at which the surplus excavated material will be disposed of.
	C. The placement of fill on private lands located in the City of Oak Creek is under City regulation, in accordance with the Municipal Code.
	D. The disposal of surplus excavated materials, including that derived from public works construction, is subject to compliance with this code.  Basically, the code provides for only the following forms of landfilling:
	1. When the fill comprises of less than 1,000 cubic yards and is to be placed on a parcel of land of one acre or less in size.  An application shall be made to the City Engineer for a permit, on a one-time-only basis.  A $300.00 fee, plus an applicabl...
	2. Shoreline erosion control, whereby a license must be applied for and granted prior to landfilling activity being undertaken.
	3. On a site, where fill may be needed in conjunction with building construction and where a building permit is in effect.
	4. On City-owned property, subject to plans approved by the Common Council.
	5. On a site where a landfill license is in effect.
	6. This work considered incidental to the new Water Main construction.


	3.21 PROTECTION OF FINISHED WORK
	A. Re-shape and re-compact fills subjected to vehicular traffic.
	B. Contractor shall have available a supply of steel plates with minimum dimensions of four (4) feet by eight (8) feet by one (1) inch.
	C. Use plates to bridge open trenches crossing roadways and secure against possibility of shifting or dropping into excavation.
	D. During winter months, do not leave plates in roadway over night. Trenches shall be backfilled and compacted prior to completion of each workday that are required to remain open during project construction.

	3.22 SCHEDULE OF BACKFILL
	A. Section 31 05 16 – Aggregates for Earthwork defines “A” designated fill materials and Section 31 05 13 – Soils for Earthwork defines “S” designated fill materials.
	B. Fill to Correct Over-Excavation:
	1. Aggregate Type A2 fill, flush to required elevation, compacted to 90 percent modified Proctor density.

	C. Utility Piping - Sand Bedding and Cover:
	1. Aggregate Type A6 fill. Place materials in continuous loose lifts layers not exceeding 12-inch depth, compacted to 95 percent modified Proctor density.

	D. Utility Trench – Backfill in Paved Areas:
	1. Aggregate Type A8 fill, flush to required elevation, compacted to 95 percent modified Proctor density.

	E. Utility Trench – Backfill in Non-paved Areas:
	1. Subsoil Type S1 or S2 fill, to six (6) inches below finish grade. Place materials in continuous loose lifts layers not exceeding 12-inch depth, compacted to 95 percent modified Proctor density or to the density of existing adjacent soils. Consult w...

	F. Fill Under Grass Area:
	1. Subsoil Type S1 or S2 fill, to six (6) inches below finish grade.  Place materials in continuous loose lifts layers not exceeding 12-inch depth, compacted to 85 percent modified Proctor density or to the density of existing adjacent soils. Consult ...

	G. Fill Under Landscaped Areas:
	1. Subsoil Type S1 or S2 fill, to 18 inches below finish grade. Place materials in continuous loose lifts layers not exceeding 12-inch depth, compacted to 85 percent modified Proctor density or to the density of existing adjacent soils. Consult with U...


	3.23 FREQUENCY OF COMPACTION TESTS
	A. General Excavation and Fill: One (1) test for every 1000 Cubic Yards.
	B. Excavation and Backfill for Trenches (Gravel): One (1) test for every 300 Cubic Yards.
	C. Excavation and Backfill for Trenches (Spoil): One (1) test for every 750 Cubic Yards.
	D. Undercut Excavation: One (1) test for every 1000 Cubic Yards.



	31_23_19 - Site Dewatering
	PART 1 GENERAL
	A. Section Includes:
	1. Requirements to keep excavations, trenches and other parts of Work dry during construction.

	B. Related Sections:
	1. Applicable provisions of Division 01 – General Requirements shall govern Work under this Section.
	2. Section 31 23 17 – Site Excavation, Backfill, and, Compaction.

	A. Section 01 33 00 - Submittal Procedures: Requirements for submittals.
	A. Contractor shall comply with applicable rules and regulations for dewatering operations in accordance with:
	1. State of Wisconsin Department of Natural Resources, (DNR) -Storm Water Construction and Post-Construction Technical Standards.

	B. Contractor shall obtain permits applicable to work of this Section as required by the regulatory agencies. Comply with the City of Oak Creek, Wisconsin Erosion Control Ordinance to control, handle, and dispose of ground and surface water.

	PART 2 PRODUCTS
	A. Contractor shall provide equipment and related accessories specifically applicable to dewatering work.
	B. Equipment shall be operated and maintained in a manner to produce acceptable results.

	PART 3 EXECUTION
	A. Provide equipment and methods to remove water entering excavations, trenches, and other parts of Work.
	B. Maintain excavations and trenches relatively dry until construction is completed.
	C. Maintain water level at an elevation to prevent flotation of installed Work until backfilling or other means to prevent flotation are in place.
	D. Use of a well point system shall be submitted to Utility Engineer for review and comment prior to its use.
	E. Contractor shall dispose of water from Work in accordance with applicable agency rules and regulations.
	F. Unless prior approval is obtained, do not discharge ground or surface water to a sanitary or storm sewer.
	G. Under no circumstances shall a water main be used for discharge of ground or surface water.
	A. Contractor shall be responsible for keeping pumps, motors, electrical systems, and equipment dry during construction.
	B. Replace equipment, electrical and communication systems, or similar items submerged or water damaged during construction at no cost to Owner.
	A. Dewatering sumps and wells shall be adequately sheathed and braced.
	B. Drill dewatering wells and maintain in accordance with:
	1. State of Wisconsin (DNR) rules and regulations.
	2. Contractor shall comply with other local, state or federal agency having jurisdiction related to Work of this Section.

	C. Abandon dewatering wells at completion of Work in accordance with:
	1. State of Wisconsin (DNR) regulations for abandonment of wells.
	2. Contractor shall comply with other local, state or federal agency having jurisdiction related to Work of this Section.

	A. Contractor shall be responsible for damage to, or contamination of, existing private or public wells in area of Work as a result of its dewatering.
	B. It is recommended that Contractor, prior to initiating project dewatering, inspect and sample existing wells that may be affected by dewatering operations to establish a pre-construction record.
	C. Provide a copy of well inspection record to Utility Engineer.
	D. Contractor shall be responsible for any cost of furnishing a potable water supply to residents and businesses whose wells are affected by dewatering work.
	E. Contractor shall restore any well damaged by dewatering work to its original condition and acceptable use.
	F. Contractor shall pay all costs of restoration and testing.


	32_01_00 - Site Restoration
	PART 1   GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Work necessary to restore to its original or specified condition following items, either removed to facilitate construction or damaged during Work.  Restoration of:
	a. Asphalt pavement, driveways, curb and gutter, and sidewalk.
	b. Public and private lawn areas.
	c. Right-of-way landscaping.
	d. Easement areas.
	e. Open fields and agricultural areas.
	f. Existing trees, bushes, and shrubs.
	g. Grades in ditches, lawns, and fields.
	h. Miscellaneous landscape and drainage facilities.


	B. Related Sections:
	1. Applicable provisions of Division 01 – General Requirements shall govern Work under this Section.
	2. Section 31 05 16 – Aggregates for Earthwork.
	3. Section 32 11 23 – Aggregate Base Course.
	4. Section 32 12 16 – Asphalt Paving.
	5. Section 32 92 00 – Turf and Grasses.


	1.2 REFERENCES
	A. State of Wisconsin, Department of Transportation (WISDOT):
	1. Standard Specification for Highway and Structure Construction, Current Edition.


	1.3 TESTS
	A. Testing and analysis of restoration materials will be performed under provisions of Section 01 40 00 – Quality Requirements.

	1.4 SUBMITTALS
	A. Section 01 33 00 - Submittal Procedures: Requirements for submittals.


	PART 2   PRODUCTS
	2.1 AGGREGATE BASE COURSE
	A. As specified in Section 32 11 23 – Aggregate Base Course.

	2.2 ASPHALT MATERIALS
	A. As specified in Section 32 12 16 – Asphalt Paving.

	2.3 TOPSOIL
	A. Imported, black dirt type friable loam; free of subsoil, stones, roots, grass, excessive amount of weeds, and foreign matter; acidity range (pH) of 5.5 to 7.5; containing an minimum of 25 percent of organic matter.
	B. Mix soil amendments to achieve desired pH as follows: 4 parts topsoil, 1 part humus, and 1 pound of bone meal per cubic yard of topsoil.
	C. Salvaged topsoil may be used with approval of Utility Engineer and shall consist of natural loam, fertile, humus bearing soils overlying subsoil in area.

	2.4 GRASS SEED – MANICURED LAWNS
	A. Seed mixture for manicured lawns shall be in accordance with Section 32 92 00 – Turf and Grasses.

	2.5 GRASS-SEED - RIGHT OF WAY EXCLUDING LAWNS
	A. Seed mixture No. 10 or 20 as specified in WISDOT Section 630.


	PART 3   EXECUTION
	3.1 GENERAL
	A. Replace paved surfaces, curbs and gutters, sidewalks, driveways and driveway approaches, lawns, trees, shrubs, and other surface features disturbed or damaged during Work as specified herein or as called for on Drawings.
	B. Provide protective covers or coatings for any exposed portions of bridges, culverts, curb and gutter, manholes, valve boxes, fences, signs or other public or private structures that may be splashed, stained or damaged by restoration activities espe...
	C. Remove any oil, asphalt, concrete, dirt or other undesirable matter that may come in contact with these structures.
	D. Adjust manholes, catch basins, valve boxes and similar items to established finished grade for restored area, and include such work as part of project cost.
	E. Contractor shall contact owner of private manholes, catch basins, valve boxes and similar items requiring adjustment to receive direction as to procedures and materials to use for said adjustment.
	F. Compaction of Subgrade: Prior to restoration work contained in this Section, Contractor shall verify that backfilling and compaction has been completed and excavations and areas disturbed by Work brought up to finished subgrade elevation in accorda...
	G. Settlement or other failure of restoration work will require its removal, rework of subgrade and application of new restoration materials.
	H. Contractor shall be responsible for maintenance, repair, protection and safety of disturbed areas prior to its restoration.
	I. Contractor shall provide as part of its project cost crushed stone, gravel, asphalt patching material or other temporary materials required to keep disturbed areas in a condition for use they were intended.
	J. Contractor shall maintain disturbed areas on a continuous basis from time work if it initiated until restoration is completed including but not limited to maintenance of grade, elevations, crowns, compaction, dust elimination and drainage.
	K. Contractor shall immediately respond to requests from Utility Engineer or Utility Inspector relative to received complaints of unsatisfactory conditions.

	3.2 DRAINAGE FACILITIES
	A. Contractor shall maintain ditches and drainage facilities during Work. Upon completion of Work, restore to approved condition.
	B. Replace materials damaged during construction in kind as approved by Utility Engineer.
	C. Contractor shall immediately notify Utility Engineer if it encounters materials that are in poor condition due to deterioration or failure for direction on replacement.
	D. Contractor shall assume responsibility to replace materials at their cost if notification is not given to Utility Engineer prior to removal.
	E. Replace existing piping damaged or disturbed during construction activities by installing new pipe to existing line and grade.  Install pipe on four (4) inches of bedding material.
	F. Install other utility appurtenances in accordance with requirements contained in other Sections of this Project Manual.
	G. Where no information as to installation is contained in this Project Manual, contact Utility Engineer for direction before proceeding.
	H. If Contractor encounters underground piping that appears to be abandoned, Contractor shall notify both owner of property and Utility Engineer to verify that pipe is in fact abandoned and need not be replaced or repaired.

	3.3 LAWN REPLACEMENT
	A. Replace lawn areas to match existing unless directed otherwise on Drawings or required by easement or right-of-way permit.
	B. Eliminate uneven areas and low spots.  Remove debris, roots, branches, and stones in excess of 1/2-inch size.  Remove subsoil contaminated with petroleum products.
	C. Rotary till subgrade to a depth of four (4) inches prior to placement of topsoil.
	D. Place six (6) inches of topsoil over areas to be seeded.
	E. Place topsoil during dry weather and on dry, unfrozen subgrade.
	F. Seed Placement:
	1. Apply seed at a rate of seven (7) pounds per 1000 square feet evenly in two (2) intersecting directions. Rake in lightly. Do not seed area in excess of that which can be mulched on same day.
	2. Do not sow immediately following rain, when ground is too dry, or during windy periods.
	3. Roll seeded area with a light roller.
	4. Immediately following seeding and rolling. Apply mulch to 1/8-inch thickness.  Maintain clear of shrubs and trees.
	5. Apply water with a fine spray immediately after each area has been mulched.  Saturate into four (4) inches of soil.
	6. Identify seeded areas with stakes and string around area periphery. Set string height to 12 inches.
	7. Cover seeded slopes where grade is four (4) inches per foot or greater with erosion fabric.
	a. Roll fabric onto slope without stretching or pulling.
	b. Secure outside edges and overlaps at 36-inch intervals with stakes.
	c. At sides of ditches, lay fabric laps in direction of water flow.  Lap ends and edges minimum six (6) inches.

	8. Maintain seeded area until growth is assured including watering, control of weed growth, replacement of areas that show bare spots, and protection of area.
	9. Contractor shall be required to return in the Spring to re-seed restored areas where original seeding failed to grow. This cost shall be included in Bid Price.


	3.4 TREES, SHRUBS, BUSHES
	A. Contractor, at its expense, shall maintain any tree, shrub, or bush within construction or easement limits designated to remain.
	B. Contractor shall not store excavated material or backfill materials on root system of trees.
	C. If Contractor finds it necessary to remove or relocate a tree, bush, or shrub designated to remain, remove and replant within 24 hours of removal.
	D. If designated tree, bush, or shrub does not survive transplant Contractor shall replace with in kind plant material at its expense.
	E. Do not remove, cut back, or trim trees, shrubs, or bushes unless specifically allowed in Contract Documents or with prior written approval of owner of easement or right-of-way with a copy of such written approval furnished to Utility Engineer prior...
	F. Neatly cut roots one (1) inch or larger in diameter perpendicular to direction of growth.
	G. Neatly cut branches perpendicular to direction of growth at main limb or trunk.
	H. When Contractor replaces trees, shrubs, or bushes, perform planting during normal Spring and Fall planting seasons and as conditions permit planting. Do not install plant material when ground is frozen.
	I. Contractor shall vertically brace plants with protection wrapped guy wires and stakes as follows:
	1. Provide one (1) stake and tie for plant up to one (1) inch diameter.
	2. Provide two (2) stakes and ties for plants up to two (2) inches in diameter.
	3. Provide three (3) guy wires with eyebolts and turnbuckles for plants over two (2) inches in diameter.

	J. Contractor shall maintain plants from time of planting for 30 days.  Maintenance includes watering, spraying, cultivating, weeding, fertilizing, and cutting and pruning to maintain plants in a healthy condition.

	3.5 PROTECTION AND RESTORATION OF PROPERTY
	A. Contractor shall use every reasonable precaution to prevent damage to or destruction of public or private property such as, but not limited to, poles, mailboxes, fences, agricultural crops adjacent to or interfering with the Work; overhead structur...

	3.6 RESTORATION OF GRADES AND ELEVATIONS
	A. Contractor shall restore grade and radiuses of ditches and culverts encountered during the Work to original unless directed otherwise by contract documents.
	B. Contractor shall re-establish grade and elevations of property disturbed by the Work to original condition unless directed otherwise by Drawings.
	C. Contractor shall identify, protect, and preserve property and survey marks and monuments and shall notify Utility Inspector of location of these markers as discovered.  Do not disturb or destroy these markers.
	D. Contractor shall bear costs of replace or restoration of survey markers or monuments destroyed or disturbed during course of its work.

	3.7 EXCESS MATERIAL
	A. Contractor shall remove and dispose of excess materials produced as a result of restoration work of this Section.
	B. Perform disposal of excess and removed material in accordance with local, state, or federal regulations.
	C. Burning and on site disposal are not allowed.

	3.8 GUARANTEE
	A. Contractor shall guarantee restoration work against defective workmanship, materials, or labor for a period of one (1) year from date of substantial completion as established by the General Conditions.



	32_11_23 - Aggregate Base Course
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Aggregate Materials.
	2. Sub-grade Preparation.
	3. Test Rolling Equipment and Procedures.
	4. Aggregate Installation Requirements.
	5. Aggregate Shoulder.
	6. Base Course Schedule.

	B. Related Sections:
	1. Applicable provisions of Division 01 – General Requirements shall govern Work under this Section.
	2. Section 31 05 16 – Aggregates for Earthwork.
	3. Section 31 22 13 - Rough Grading:  Preparation of site for base course.
	4. Section 31 23 17 – Site Excavation, Backfill, and Compaction.
	5. Section 32 01 00 – Site Restoration: Restoration of disturbed or damaged work areas caused by construction activities.
	6. Section 32 12 16 - Asphalt Paving:  Finished asphalt pavement, sidewalk, curb and gutter.


	1.2 REFERENCES
	A. State of Wisconsin Department of Transportation (WISDOT):
	1. Standard Specifications for Highway and Structure Construction, Current Edition.

	B. ASTM International (ASTM):
	1. ASTM D698 – Test Methods for Laboratory Compaction Characteristics of Soil Using Standard Effort 12,400 ft.-lbf/ftP3P.
	2. ASTM D1557 – Test Methods for Laboratory Compaction Characteristics of Soil Using Modified Effort 56,000 ft.-lbf/ftP3P.
	3. ASTM D6938 – Test Method for In-Place Density and Water Content of Soil and Soil-Aggregate by Nuclear Methods (Shallow Depth).



	PART 2 PRODUCTS
	2.1 AGGREGATE MATERIALS
	A. Aggregate Material: Type A2 as specified in Section 31 05 16 – Aggregates for Earthwork.


	PART 3 EXECUTION
	3.1 EXAMINATION
	A. Verify substrate is dry and has been inspected, and gradient and elevation are correct.

	3.2 SUBGRADE PREPARATION
	A. Correct irregularities in substrate gradient and elevation by scarifying, reshaping, and recompacting.
	B. Do not place fill on soft, muddy, or frozen surfaces.

	3.3 TEST ROLLING SUBGRADE
	A. Test rolling shall be used to verify stability and uniformity of subgrade.  Perform this Work in presence of Utility Inspector.
	B. Use test rolling equipment conforming to following description:
	1. Tandem axle, dual wheel dump truck.
	2. Tire pressure shall be no less than 90 percent of manufacturer’s recommended maximum inflation.
	3. Minimum gross weight of loaded truck shall be 60,000 pounds.
	4. Provide weigh slip for each dump truck used for test rolling to Utility Inspector or Geotechnical Engineer.

	C. Perform test rolling procedure as follows:
	1. Operate equipment at a rate not to exceed three (3) to five (5) mph or a comfortable walking pace. Adjust speed to allow Utility Inspector or Geotechnical Engineer to measure any deflections and areas of rutting.
	2. Operate test rolling equipment in a pattern so that affected areas are loaded with at least one (1) pass.
	3. After test rolling, check subgrade for conformance to drawings, and correct any surface irregularities. Re-shape subgrade within tolerances specified.

	D. Test Rolling Evaluation:
	1. Rutting up to one (1) inch is acceptable. Rutting in excess of one (1) inch, but not more than six (6) inches, shall be considered a failure and requires reworking soil and compaction to required density.
	2. Deflection (pumping) up to one (1) inch is acceptable. Deflection in excess of one (1) inch but not more than two (2) inches shall be acceptable if there is not substantial cracking or lateral movement of soil.
	3. Deflection in excess of two (2) inches but not more than six (6) inches shall be considered a failure, and requires reworking soil and compaction to required density.
	4. Rutting and deflection in excess of six (6) inches will require review and recommendation for corrective action by a Utility approved Geotechnical Engineer.
	5. After remedial work is performed, a final test roll shall be performed upon completion of work.
	6. If remedial work is performed as directed, second test roll may be waived at discretion of Utility Inspector or Geotechnical Engineer.


	3.4 AGGREGATE INSTALLATION REQUIREMENTS
	A. Spread aggregate over prepared substrate to a total compacted thickness as indicated on Drawings.
	B. Place aggregate in maximum seven (7) inch loose lifts and compact to specified density.
	C. Level and contour surfaces to elevations and gradients indicated.
	D. Add small quantities of fine aggregate to coarse aggregate as appropriate to assist compaction.
	E. Add water to assist compaction. If excess water is apparent, remove aggregate and aerate to reduce moisture content.
	F. Use mechanical tamping equipment in areas inaccessible to compaction equipment.

	3.5 TOLERANCES
	A. Section 31 05 16 – Aggregates for Earthwork defines “A” designated base course materials.
	B. Flatness: Maximum variation of 1/2-inch measured with 10-foot straight edge.
	C. Scheduled Compacted Thickness: Within 1/2-inch.
	D. Variation from Design Elevation: Within 1/2-inch.

	3.6 FIELD QUALITY CONTROL
	A. Section 01 40 00 - Quality Requirements: Field inspection.
	B. Perform compaction testing in accordance with ASTM D698, ASTM D1557, ASTM D6938, and Section 01 40 00 - Quality Requirements.
	C. Perform moisture content testing in accordance with ASTM D6938 and Section 01 40 00 - Quality Requirements.
	D. If tests indicate Work does not meet specified requirements, remove Work, replace, and retest.
	E. Frequency of Tests: As determined by Utility Inspector or Geotechnical Engineer.

	3.7 BASE COURSE SCHEDULE
	A. Section 31 05 16 – Aggregates for Earthwork defines “A” designated base course materials.
	B. Under Asphalt Pavement, Sidewalk and Curb and Gutter:
	1. Aggregate Type A2, compact to 95 percent modified Proctor density.




	32_12_16 - Asphalt Paving
	PART 1   GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Asphalt Paving Mix.
	2. Asphalt Materials.
	3. Aggregate Base Course.
	4. Tack Coat Preparation.
	5. Asphalt Pavement - Single Course Installation.
	6. Placing Asphalt Pavement - Two Course Installation.

	B. Related Sections:
	1. Applicable provisions of Division 01 – General Requirements shall govern Work under this Section.
	2. Section 31 05 16 – Aggregates for Earthwork: Product requirements for aggregate for placement by this section.
	3. Section 32 01 00 – Site Restoration: Restoration of disturbed or damaged work areas caused by construction activities.
	4. Section 32 11 23 - Aggregate Base Course: Compacted granular base for paving.


	1.2 REFERENCES
	A. State of Wisconsin Department of Transportation (WISDOT):
	1. Standard Specifications for Highway and Structure Construction, Current Edition.


	1.3 SUBMITTALS
	A. Section 01 33 00 - Submittal Procedures: Requirements for submittals.
	B. Product Data: Submit product information and mix design.
	C. Certification: Provide Manufacturer’s Certification Report that indicates Products and Materials meet or exceed all specified requirements.

	1.4 QUALITY ASSURANCE
	A. Perform Work in accordance with Wisconsin Department of Transportation Standards.
	B. Mixing Plant: Conform to:
	1. WISDOT Section 450.

	C. Obtain materials from same source throughout asphalt work.

	1.5 QUALIFICATIONS
	A. Installer: Company specializing in performing Work of this section with minimum five (5) years experience.

	1.6 ENVIRONMENTAL REQUIREMENTS
	A. Section 01 60 00 - Product Requirements: Environmental conditions affecting products on site.
	B. Do not place asphalt when ambient air or base surface temperature is less than 40 degrees F, or if surface is wet or frozen.
	C. Install Work in accordance with WISDOT Section 450.
	D. Place bitumen mixture when mixture temperature is not more than 15 degrees F below bitumen supplier’s bill of lading and not more than maximum specified temperature.


	PART 2   PRODUCTS
	2.1 ASPHALT PAVING MIX
	A. Use dry material to avoid foaming.  Mix uniformly.
	B. Provide Asphaltic Concrete Binder Course Mixtures as specified below:
	1. Asphaltic Concrete Binder Course: WISDOT Section 460, Type E-3, in accordance with Table 460-1, Aggregate Gradation Master Range, 19.0 mm, and Table 460-2, Mixture Requirements, PG 64-22.

	C. Recycled Asphalt Pavement (RAP) shall not be used.

	2.2 ASPHALT MATERIALS
	A. Tack Coat: SS-1, SS-1h, CSS-1, or CSS-1h in accordance with WISDOT Section 455.

	2.3 SOURCE QUALITY CONTROL AND TESTS
	A. Section 01 40 00 - Quality Requirements: Testing, inspection and analysis requirements.
	B. Submit proposed mix design for each mixture to Utility Engineer for review and approval prior to beginning of Work.
	C. Provide test samples in accordance with Section 01 40 00 - Quality Requirements.
	D. Perform Asphaltic Concrete Testing when required by Oak Creek Water and Sewer Utility  in accordance with:
	1. WISDOT Section 460.



	PART 3   EXECUTION
	3.1 EXAMINATION
	A. Section 01 30 00 - Administrative Requirements: Verification of existing conditions before starting work.
	B. Verify compacted subgrade and aggregate base is acceptable and ready to support paving and imposed loads.
	C. Verify gradients and elevations of base are correct.

	3.2 AGGREGATE BASE COURSE
	A. Section 32 11 23 - Aggregate Base Course forms base course construction for Work of this section.

	3.3 TACK COAT APPLICATION
	A. Apply tack coat in accordance with:
	1. WISDOT Section 455.

	B. Apply tack coat on asphalt or concrete surfaces over subgrade surface at uniform rate of 1/2 gal/sq yd.
	C. Apply tack coat to contact surfaces of curbs and other vertical asphalt and concrete surfaces that will be hidden, but in direct contact with new asphalt.
	D. Coat surfaces of manholes, catch basins, inlets, and related utility frames with oil to prevent bond with asphalt pavement. Do not tack coat these surfaces.

	3.4 ASPHALT PAVEMENT - SINGLE COURSE INSTALLATION
	A. Install asphalt pavement in accordance with:
	1. WISDOT Section 450.

	B. Place asphalt within 24 hours of applying tack coat.
	C. Place to thickness indicated in the Schedule at the end of this Section.
	D. Compact pavement by rolling to specified density.  Do not displace or extrude pavement from position.  Hand compact in areas inaccessible to rolling equipment.
	E. Perform rolling with consecutive passes to achieve even and smooth finish without roller marks.

	3.5 PLACING ASPHALT PAVEMENT - TWO COURSE INSTALLATION
	A. Install asphalt pavement in accordance with:
	1. WISDOT Section 450.

	B. Place asphalt binder course within 24 hours of applying tack coat.
	C. Place surface course within 24 hours of placing and compacting binder course. When binder course is placed more than 24 hours before placing surface course, thoroughly clean binder surface and apply tack coat before placing surface course.
	D. Place surface course to thickness indicated in the Schedule at the end of this Section.
	E. Install utility grilles and frames in correct position and elevation prior to installation of pavement.
	F. Compact pavement by rolling to specified density. Do not displace or extrude pavement from position.  Hand compact in areas inaccessible to rolling equipment.
	G. Perform rolling with consecutive passes to achieve even and smooth finish, without roller marks.

	3.6 TOLERANCES
	A. Section 01 40 00 - Quality Requirements: Tolerances.
	B. Flatness: Maximum variation of 1/8-inch measured with 10-foot straight edge.
	C. Scheduled Compacted Thickness: Within 1/4-inch.
	D. Variation from Indicated Elevation: Within 1/4-inch.

	3.7 FIELD QUALITY CONTROL
	A. Section 01 40 00 - Quality Requirements: Field inspecting, testing, adjusting, and balancing.

	3.8 PROTECTION OF FINISHED WORK
	A. Section 01 70 00 - Execution and Closeout Requirements: Protecting finished work.
	B. Immediately after placement, protect pavement from mechanical injury for 12 hours or until surface temperature is less than 140 degrees F, whichever occurs first.

	3.9 ASPHALT PAVEMENT THICKNESS SCHEDULE
	A. URoad Asphalt PavementU – Provide 4-inch minimum thickness installed in two (2) lifts.
	B. UCurb and Gutter Asphalt PavementU – Provide five (5) inch minimum thickness and form compacted asphalt to match existing curb and gutter cross section.



	32_91_19 - Landscape Grading
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Final grading requirements.
	2. Topsoil for surface in lawn or landscaped areas.

	B. Related Sections:
	1. Applicable provisions of Division 01 – General Requirements shall govern Work under this Section.
	2. Section 31 05 13 – Soils for Earthwork.
	3. Section 31 22 13 - Rough Grading:  Site contouring.
	4. Section 31 23 17 – Site Excavation, Backfill, and Compaction: Backfilling to subgrade elevations and utility trenches.
	5. Section 32 01 00 - Site Restoration:  Seeding and sodding.
	6. Section 32 92 00 – Turf and Grasses.


	1.2 REFERENCES
	A. ASTM International (ASTM):
	1. ASTM D5268 – Topsoil Used for Landscaping Purposes.


	1.3 SUBMITTALS
	A. Section 01 33 00 - Submittal Procedures: Requirements for submittals.
	B. Samples: Submit, in airtight containers, 10 lb. sample of topsoil to testing laboratory.
	C. Materials Source: Submit name of source of imported materials.


	PART 2 PRODUCTS
	2.1 MATERIALS
	A. Topsoil: As specified in Section 31 05 13 – Soils for Earthwork.


	PART 3 EXECUTION
	3.1 EXAMINATION
	A. Section 01 30 00 - Administrative Requirements: Coordination and project conditions.
	B. Verify subgrade and trench backfilling have been inspected.
	C. Verify subgrade base has been contoured and compacted.

	3.2 SUBSTRATE PREPARATION
	A. Eliminate uneven areas and low spots.
	B. Remove debris, roots, branches, stones, in excess of one (1) inch in size. Remove contaminated subsoil.
	C. Scarify surface to depth of three (3) inches where topsoil is scheduled.  Scarify in areas where equipment used for hauling and spreading topsoil has compacted subsoil.

	3.3 PLACING TOPSOIL
	A. Place topsoil in areas where seeding is required to thickness as scheduled. Place topsoil during dry weather.
	B. Break down all clods and lumps using the appropriate equipment to provide a uniformly textured soil.
	C. For all areas of seed or sod ensure that, for the upper two (2) inches, 100 percent of the material passes a one (1) inch sieve and at least 90 percent passes the No. 10 sieve.
	D. Fine grade topsoil to eliminate rough or low areas.  Maintain profiles and contour of subgrade.
	E. Remove roots, weeds, rocks, and foreign material while spreading.
	F. Manually spread topsoil close to existing plant material, new pavements and structures to prevent damage.
	G. Lightly compact placed topsoil.
	H. Remove surplus subsoil and topsoil from site.
	I. Leave stockpile area and site clean and raked, ready to receive landscaping.

	3.4 TOLERANCES
	A. Section 01 40 00 - Quality Requirements: Tolerances.
	B. Top of Topsoil: Plus or minus 1/2-inch.

	3.5 PROTECTION OF INSTALLED WORK
	A. Section 01 70 00 - Execution and Closeout Requirements: Protecting installed Work.
	B. Protect landscaping and other features remaining as final Work.
	C. Protect existing structures, fences, sidewalks, utilities, paving, and curbs.
	D. Prohibit construction traffic over topsoil.

	3.6 SCHEDULE
	A. Compacted topsoil thicknesses:
	1. Seeded Grass: Four (4) inches.




	32_92_00 - Turf and Grasses
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Preparation of subsoil.
	2. Placing topsoil.
	3. Seeding.
	4. Mulching.
	5. Soil testing and fertilizer.
	6. Maintenance.

	B. Related Sections
	1. Applicable provisions of Division 01 - General Requirements shall govern Work under this Section.
	2. Section 31 05 13 – Soils for Earthwork: Topsoil material.
	3. Section 31 22 13 - Rough Grading: Rough grading of site.
	4. Section 31 23 17 – Site Excavation, Backfill, and Compaction.
	5. Section 32 91 19 - Landscape Grading: Preparation of subsoil and placement of topsoil in preparation for the Work of this section.


	1.2 REFERENCES
	A. Association of Official Seed Analysts, Inc. (AOSA):
	1. Rules for Testing Seeds.

	B. ASTM International (ASTM):
	1. ASTM C602 – Specification for Agricultural Liming Materials.


	1.3 DEFINITIONS
	A. Weeds: Include Dandelion, Jimsonweed, Quackgrass, Horsetail, Morning Glory, Rush Grass, Mustard, Lambsquarter, Chickweed, Cress, Crabgrass, Canadian Thistle, Nutgrass, Poison Oak, Blackberry, Tansy Ragwort, Bermuda Grass, Johnson Grass, Poison Ivy,...

	1.4 SUBMITTALS
	A. Section 01 33 00 – Submittal Procedures: Requirements for submittals
	B. Product Data: Submit data for seed mix, fertilizer, mulch, and other accessories.
	C. Submit minimum 10 ounce sample of topsoil proposed.  Forward sample to approved testing laboratory in sealed containers to prevent contamination.
	D. Test Reports: Indicate topsoil nutrient and pH levels with recommended soil supplements and application rates from testing laboratory.
	E. Manufacturer's Certificate: Certify products meet or exceed specified requirements.

	1.5 CLOSEOUT SUBMITTALS
	A. Section 01 70 00 - Execution and Closeout Requirements: Requirements for closeout submittals.
	B. Operation and Maintenance Data: Include maintenance instructions, cutting method and maximum grass height; types, application frequency and recommended coverage of fertilizer.

	1.6 QUALITY ASSURANCE
	A. Provide seed mixture in containers showing percentage of seed mix, germination percentage, inert matter percentage, weed percentage, year of production, net weight, date of packaging, and location of packaging
	B. Perform Work in accordance with State of Wisconsin Department of Transportation standards.

	1.7 QUALIFICATIONS
	A. Seed Supplier: Company specializing in manufacturing Products specified in this section with minimum five (5) years documented experience.
	B. Installer: Company specializing in performing work of this section with minimum five (5) years documented experience.

	1.8 DELIVERY, STORAGE, AND HANDLING
	A. Section 01 60 00 – Product Requirements: Product storage and handling requirements.
	B. Deliver grass seed mixture in sealed containers. Seed in damaged packaging is not acceptable.
	C. Deliver fertilizer in waterproof bags showing weight, chemical analysis, and name of manufacturer.

	1.9 COORDINATION
	A. Section 01 30 00 – Administrative Requirements: Requirements for coordination.
	B. Coordinate seeding preparation and application with location of existing underground sprinkler system piping and watering heads. Do not damage existing sprinkler systems.
	C. Contractor shall repair or replace any damage, caused by construction operations, of existing sprinkler system components at no charge to the Utility or the Owner of the sprinkler system.

	1.10 MAINTENANCE SERVICE
	A. Section 01 70 00 - Execution and Closeout Requirements: Requirements for maintenance service.
	B. Maintain seeded areas immediately after placement until grass is well established and exhibits vigorous growing condition for two cuttings.


	PART 2 PRODUCTS
	2.1 SEED MIXTURE
	A. Grass Seed: Provide fresh, clean, new-crop seed complying with tolerance for priority and germination established by AOSA Rules.  Provide seed mixture composed of grass species, at proportions and percentages of purity and germination, and shall be...
	1. Forty percent Bluegrass (Poa pratensis).  Blend equally two of following:
	a. Baron
	b. Nassau
	c. Liberty

	2. Forty percent Fescue Grasses (Festuca rubra).  Blend equally two of following:
	a. Creeping Red
	b. Jamestown
	c. Pennlawn

	3. Twenty percent Rye Grasses (Lolium perenne).  Blend equally two of following:
	a. Prelude
	b. Palmer
	c. Repell

	4. Coarse blade grasses, crop, clover, weed seed shall not exceed two (2) percent of seed blend quantitatively.


	2.2 SOIL MATERIALS
	A. Topsoil: As specified in Section 31 05 13 –Soils for Earthwork, Type T1 and T2.

	2.3 ACCESSORIES
	A. Mulching Material: Oat or wheat straw, free from weeds, foreign matter detrimental to plant life, and dry.  Hay or chopped cornstalks are not acceptable.
	B. Fertilizer: Commercial grade; recommended for grass; of proportion necessary to eliminate deficiencies of topsoil, as indicated in analysis, to the following minimum proportions: Nitrogen 10 percent, phosphoric acid 10 percent, soluble potash 5 per...
	C. Lime: ASTM C602, Class T agricultural limestone containing a minimum 80 percent calcium carbonate equivalent.
	D. Water: Clean, fresh and free of substances or matter capable of inhibiting vigorous growth of grass.
	E. Erosion Control Matting Fabric: Biodegradable Jute matting, open weave, single and double netted based upon slope requirements.
	1. Manufacturers:
	a. American Excelsior Company.
	b. Tensar – North American Green.
	c. RoLanka International.
	d. Or Approved Equal.


	F. Herbicide: As submitted by Landscape Contractor. Submit herbicide Safety Data Sheets (SDS) and related specifications to Utility Engineer for review and approval.
	G. Stakes: Softwood lumber, chisel pointed, 24 inches long.
	H. String: Inorganic fiber.

	2.4 SOURCE QUALITY CONTROL
	A. Section 01 40 00 – Quality Requirements: Testing, inspection and analysis requirements.
	B. Analyze to ascertain percentage of nitrogen, phosphorus, potash, soluble salt content, organic matter content, and pH value.
	C. Provide recommendation for fertilizer and lime application rates for specified seed mix as result of testing.
	D. Testing is not required when recent tests and certificates are available for imported topsoil. Submit these test results to testing laboratory.  Indicate, by test results, information necessary to determine suitability.


	PART 3 EXECUTION
	3.1 EXAMINATION
	A. Section 01 30 00 – Administrative Requirements: Verification of existing conditions before starting work.
	B. Verify prepared soil base is ready to receive the Work of this section.

	3.2 PREPARATION OF SUBSOIL
	A. Prepare sub-soil to eliminate uneven areas and low spots. Maintain lines, levels, profiles and contours.  Make changes in grade gradual. Blend slopes into level areas.
	B. Remove foreign materials, weeds and undesirable plants and their roots. Remove contaminated sub-soil.
	C. Scarify subsoil to depth of three (3) inches where topsoil is to be placed. Repeat cultivation in areas where equipment, used for hauling and spreading topsoil, has compacted sub-soil.

	3.3 PLACING TOPSOIL
	A. Spread topsoil to minimum depth of four (4) inches over area to be seeded.  Rake until smooth.
	B. Place topsoil during dry weather and on dry unfrozen subgrade.
	C. Remove vegetable matter and foreign non-organic material from topsoil while spreading.
	D. Grade topsoil to eliminate rough, low, or soft areas, and to ensure positive drainage.
	E. Install edging at periphery of seeded areas in straight lines to consistent depth.

	3.4 FERTILIZING
	A. Apply lime at application rate recommended by soil analysis. Work lime into top six (6) inches of soil.
	B. Apply fertilizer at application rate recommended by soil analysis.
	C. Apply after smooth raking of topsoil and prior to roller compaction.
	D. Do not apply fertilizer at same time or with same machine used to apply seed.
	E. Mix fertilizer thoroughly into upper two (2) inches of topsoil.
	F. Lightly water soil to aid dissipation of fertilizer.  Irrigate top level of soil uniformly.

	3.5 SEEDING
	A. Apply seed at a minimum rate of seven (7) lbs per 1000 square feet, evenly in two (2) intersecting directions.
	B. Roll seeded area with roller not exceeding 100 lbs/linear foot.
	C. Immediately following seeding and compacting, apply erosion control matting fabric in accordance with manufacturers written instructions. Maintain required clearance of shrubs and trees.
	D. Apply water with fine spray immediately after each area has been mulched. Saturate to four (4) inches of soil.

	3.6 SEED PROTECTION
	A. Identify seeded areas with stakes and string around area periphery.  Set string height to 12 inches.  Space stakes at five (5) foot centers.
	B. Cover seeded slopes where grade is four (4) inches per foot or greater with double-netted erosion control matting fabric.  Roll fabric onto slopes without stretching or pulling.
	C. Lay fabric smoothly on surface, secure ends of fabric as recommended by erosion control matting fabric manufacturer written requirements.
	D. Overlap edges and ends of adjacent rolls of erosion control matting blanket as recommended by erosion control matting fabric manufacturer written requirements.
	E. Lightly dress slopes with topsoil to ensure close contact between fabric and soil.
	F. At sides of ditches, lay fabric laps in direction of water flow. Lap ends and edges as recommended by erosion control matting fabric manufacturer written requirements.

	3.7 MAINTENANCE
	A. Mow grass at regular intervals to maintain at maximum height of 2-1/2 inches. Do not cut more than 1/3 of grass blade at each mowing. Perform first mowing when seedlings are 40 percent higher than desired height.
	B. Neatly trim edges and hand clip where necessary.
	C. Immediately remove clippings after mowing and trimming. Do not let clippings lay in clumps.
	D. Water to prevent grass and soil from drying out.
	E. Roll surface to remove minor depressions or irregularities.
	F. Control growth of weeds.  Apply herbicides.  Remedy damage resulting from improper use of herbicides.
	G. Immediately reseed areas showing bare spots.
	H. Repair washouts or gullies.
	I. Protect seeded areas with warning signs during maintenance period.



	33_05_01 - Ductile Iron Pipe and Fittings
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Ductile iron pipe and fittings, linings, and coatings for water main.

	B. Related Sections:
	1. Applicable provisions of Division 01 – General Requirements shall govern Work under this Section.
	2. Section 31 23 17 - Site Excavation, Backfill, and Compaction.
	3. Section 33 05 19 – Pressure Pipe Restraints.
	4. Section 33 10 13 – Water Main Installation.
	5. Section 33 12 16 – Water Valves and Boxes.
	6. Section 33 12 19 – Hydrants.
	7. Section 33 13 00 – Water Main Disinfection.
	8. Section 33 13 16 - Corrosion Control Pipe and Fittings.


	1.2 REFERENCES
	A. ASTM International (ASTM):
	1. ASTM D1248 – Specification for Polyethylene Plastics Extrusion Materials for Wire and Cable.

	B. American Water Works Association (AWWA):
	1. AWWA C104 - Cement-Mortar Lining for Ductile-Iron Pipe and Fittings for Water.
	2. AWWA C110 - Ductile Iron and Gray-Iron Fittings, 3 In. Through 48 In. for Water.
	3. AWWA C111 - Rubber-Gasket Joints for Ductile-Iron Pressure Pipe and Fittings.
	4. AWWA C150 - Thickness Design of Ductile Iron Pipe.
	5. AWWA C151 - Ductile Iron Pipe, Centrifugally Cast, for Water and Other Liquids.
	6. AWWA C153 - Ductile Iron Compact Fittings, 3 In. Through 24 In. and 54 In. through 61 In., for Water Service.

	C. NSF International (NSF):
	1. NSF 61 - Drinking Water System Components - Health Effects.


	1.3 SUBMITTALS
	A. Section 01 33 00 – Submittal Procedures: Requirements for submittals.
	B. Product Data: Submit data indicating pipe, joints, fittings, and pipe accessories.
	C. Manufacturer's Installation Instructions: Indicate special procedures required to install Products specified.
	D. Manufacturer's Certificate: Certify that products meet or exceed specified requirements.

	1.4 QUALITY ASSURANCE
	A. Pipe shall be Thickness Class 52, diameter as shown on Drawings, and shall conform to AWWA C150.
	B. Joints shall meet the requirements of AWWA C111.
	C. Materials Tests on Pipe, Fittings and Valves:
	1. Manufacturer shall inspect all pipe and fittings and shall provide certified copies of complete test and inspection reports to the Utility Engineer, covering the following:
	a. Description, hydrostatic tests, physical properties, chemical analysis and coating analysis.


	D. All pipe and fittings shall meet the requirements of Section 01 40 00 – Quality Requirements of this Project Manual.
	E. Ductile iron pipe and fittings shall be products of a single manufacturer in the United States of America.

	1.5 DELIVERY, STORAGE AND HANDLING
	A. Identification: Pipe shall be readily identified and shall contain weight, Class, or nominal thickness, and casting period clearly painted on each piece.
	B. Load and unload pipe, fittings, and accessories by lifting with hoists or skidding to avoid shock or damage.
	C. Under no circumstances shall material be dropped.
	D. Do not roll or skid pipe handled on skidways against other pipes or ground.
	E. Pad hooks or pipe tongs and use to prevent damage to exterior surface of pipe.
	F. Keep stored pipe free of damage.
	G. Keep interiors of all pipe, fittings, and other appurtenances free from dirt or foreign matter.
	H. Use timbers to separate pipe stored on ground from ground and other pipes.
	I. Rubber gaskets shall be bundled in water repellent covering and packaged in a cardboard box or wooden crate.
	J. Bell lubricant shall be supplied by the manufacturer in vacuum sealed cans properly identified by label.  Sufficient lubricant shall be supplied to effectively lubricate each joint.
	K. Store gaskets for mechanical and push-on joints in cool location out of direct sunlight and out of contact with petroleum products.


	PART 2 PRODUCTS
	2.1 MANUFACTURER
	A. Ductile iron pipe and fittings shall be manufactured in the United States of America.
	B. Acceptable Manufacturers:
	1. American (American Cast Iron Pipe Company).
	2. Griffin Pipe Products Company, Inc.
	3. McWane, Inc. (Clow Water Systems Company).
	4. McWane, Inc. (McWane Pipe).
	5. U.S. Pipe.
	6. Or Approved Equal.


	2.2 PIPE
	A. Pipe shall be centrifugally cast in metal or sand-lined molds.
	B. Design pipe with bell and spigot push-on joints for general installation and mechanical joint assemblies as identified, designed for rubber gasket joints.
	C. Manufacturer’s mark, year of production, and “DI’ or “DUCTILE’ shall be cast of stamped on pipe.
	D. Pipe shall be cement mortar lined and have internal and external bituminous coats.

	2.3 FITTINGS
	A. Fittings shall be centrifugally cast in metal or sand-lined molds.
	B. Use of compact fittings conforming to AWWA C153 shall be acceptable.
	C. Wherever mechanical joints are used, joint bolts and nuts shall be corrosion resistant steel.
	D. In no case shall fitting grade rating less than adjoining pipe.
	E. Fittings shall be from same manufacturer as pipe.

	2.4 JOINTS
	A. Pipe and fittings for water main shall be joined by means of a compression type rubber gasket push-on joint with mechanical joints at designated locations, conforming to AWWA C111.
	B. Nuts and bolts shall be corrosion resistant steel.
	C. Wherever it is necessary to deflect joint pipe from a straight line, deflection shall not exceed that shown on table below:
	D. Supply joint with a heavy-duty gasket designed to form a pressure-tight seal.
	E. Gaskets shall be Styrene Butadiene (SBR) – Plain Rubber.
	F. Joint shall be boltless, freely deflecting, ball and socket of the push-on type.  Joint restraint shall be provided by a ductile iron restraining ring. Reference Section 3305 19 – Pressure Pipe Restraints for further information.
	G. Allow a maximum joint deflection of 15 degrees.

	2.5 CEMENT MORTAR LINING
	A. Pipe and fittings shall be cement lined in conformance with AWWA C104.
	B. Minimum thickness of cement-mortar lining shall be:
	1. Pipe sizes 3 through 12 inches: 1/16-inch.


	2.6 DISINFECTION
	A. Take precautions to protect interiors of pipes, fittings, and valves against contamination.  Disinfection of water mains shall conform to requirements of Section 33 13 00 – Water Main Disinfection.

	2.7 COATINGS
	A. Buried Ductile Iron Pipe:
	1. Outside Coating:
	a. Coat ductile iron pipe and fittings with a bituminous coating, but to a thickness of 2 to 4 mils average and a minimum bituminous coating of 2-mils.



	2.8 POLYETHYLENE ENCASEMENT
	A. Encase pipe and fittings in polyethylene conforming to requirements of ASTM D1248 and Section 33 13 16 – Corrosion Control Pipe and Fittings.


	PART 3 EXECUTION – Not Used

	33_05_06 - Polyvinyl Chloride (PVC) Pressure Pipe
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Polyvinyl Chloride (PVC) pressure pipe for water main.

	B. Related Sections:
	1. Applicable provisions of Division 01 – General Requirements shall govern Work under this Section.
	2. Section 31 23 17 - Site Excavation, Backfill, and Compaction.
	3. Section 33 10 13 – Water Main Installation.
	4. Section 33 13 00 –Water Main Disinfection.
	5. Section 33 17 00 – Water Main Testing.


	1.2 REFERENCES
	A. ASTM International (ASTM):
	1. ASTM D3139 – Specification for Joints for Plastic Pressure Pipes Using Flexible Elastomeric Seals.
	2. ASTM F477 - Specification for Elastomeric Seals (Gaskets) for Joining Plastic Pipe.

	B. American Water Works Association (AWWA):
	1. AWWA C110 - Ductile-Iron and Gray-Iron Fittings, 3 Inches Through 48 Inches for Water.
	2. AWWA C153 - Ductile Iron Compact Fittings, 3 Inches Through 24 Inches and 54 Inches Through 64 Inches for Water Service.
	3. AWWA C900 - Polyvinyl Chloride (PVC) Pressure Pipe, 4 Inches Through 12 Inches for Water Distribution.
	4. AWWA C905 - Polyvinyl Chloride (PVC) Pressure Pipe and Fabricated Fittings, 14 Inches Through 48 Inches for Water Transmission and Distribution.
	5. AWWA C907 – Injection-Molded Polyvinyl Chloride (PVC) Pressure Fittings, 4 inches Through 12 inches, for Water Distribution.

	C. NSF International (NSF):
	1. NSF Standard 61 - Drinking Water System Components - Health Effects.


	1.3 SUBMITTALS
	A. Section 01 33 00 – Submittal Procedures: Requirements for submittals.
	B. Product Data: Submit data indicating pipe, joints, fittings and pipe accessories.
	C. Manufacturer's Installation Instructions: Indicate special procedures required to install Products specified.
	D. Manufacturer's Certificate: Certify that products meet or exceed specified requirements.

	1.4 QUALITY ASSURANCE
	A. Pipe, joints, and fittings shall meet requirements of ASTM and AWWA Standards.
	B. Products shall be marked and manufacturer shall affirm that product was manufactured, inspected, sampled, and tested in accordance with ASTM and AWWA Standards and have been found to meet requirements of Standards.

	1.5 PRODUCT DELIVERY, HANDLING, AND STORAGE
	A. Load and unload pipe, fittings, and accessories by lifting with hoists or skidding to avoid shock or damage.
	B. Under no circumstances shall material be dropped.
	C. Do not roll or skid pipe handled on skidways against pipe or ground.
	D. Pad hooks or pipe tongs and use to prevent damage to exterior surface of pipe.
	E. Keep stored pipe free of damage.
	F. Keep interiors of pipe, fittings, and other appurtenances free from dirt or foreign matter.
	G. Use timbers to separate pipe stored on ground from ground and other pipe.
	H. Store gaskets for mechanical and push-on joints in cool location out of direct sunlight and out of contact with solvents and petroleum products.
	I. Clearly mark pipe at intervals of not less than five (5) feet with the following information:
	1. Manufacturer's name or trademark and code.
	2. Nominal pipe size.
	3. PVC cell classification.
	4. Type of pipe material and ASTM Designation for pipe.

	J. Clearly mark fittings with following information:
	1. Manufacturer's name or trademark.
	2. Nominal size.
	3. Material designation.
	4. Type of material and ASTM designation.



	PART 2 PRODUCTS
	2.1 WATER MAIN
	A. PVC Pipe:
	1. AWWA C900 Polyvinyl Chloride (PVC) DR-18, Pressure Rating 150; for nominal diameter between 8-inches and 12 inches; with integral gasketed joint.
	2. AWWA C900 Polyvinyl Chloride (PVC), DR-14, Pressure Rating 200 for all pipe that are 6-inches or Smaller; with integral gasketed joint.
	3. AWWA C905 Polyvinyl Chloride (PVC) pipe and fittings, DR-18, Pressure Rating 235 for PVC piping between 14 inches and 48 inches.


	2.2 FITTINGS
	A. Fittings shall be fabricated from polyvinyl chloride and shall conform to AWWA C907 for nominal pipe fitting diameter of 4-inch to 12-inch. Provide AWWA C905 fittings for nominal pipe fitting diameters of 14-inch to 48-inch.
	B. Poly Vinyl Chloride (PVC) fittings shall be connected to PVC pipe with mechanical joint restraints:
	1. Manufacturers:
	a. Cor-Blue “T” Bolts.
	b. Or Approved Equal.


	C. Provide ductile iron fittings at required locations, conform to AWWA C110 or AWWA C153, and have mechanical joints.
	D. Ductile iron fittings shall be connected to PVC pipe with mechanical joint restraints:
	1. Manufacturers:
	a. EBAA Iron Sales, Inc., Eastland, TX.
	b. Ford Meter Box Company, Inc., Wabash, IN.
	c. Or Approved Equal.


	E. Pipe used in fabricated fittings shall meet quality and dimensional requirements listed in standard for that pipe.
	F. Pipe used in fabricated fittings shall have a wall thickness equal to or greater than wall thickness of pipes to which fitting, or that part of fitting, will be joined.
	G. No fitting shall have an inside diameter dimension smaller than base inside diameter for that pipe size and DR.
	H. All fittings shall be NSF 61 listed.

	2.3 JOINTS
	A. Flexible elastomeric seals shall comply with requirements of ASTM F477 natural or synthetic rubber for push-on joints that require no internal or external pressure to affect initial seal.
	B. Lubricant, if used, shall be of such composition that it will in no way damage gasket or pipe due to prolonged exposure and shall not affect sealing capability of gasket.
	C. Joints shall be made in accordance with ASTM D3139.

	2.4 ACCESSORIES
	A. Joint Restraints: Cast iron, circular or pair of semi-circles with wedges that grip ductile iron or PVC pipe.
	1. Manufacturers:
	a. Megalug as manufactured by EBAA Iron, Inc., Eastland, Texas.
	b. Uni-Flange as manufactured by Ford Meter Box Company, Inc., Wabash, Indiana.
	c. Or an approved equal.


	B. Pipe Couplings:
	1. Manufacturers:
	a. Dresser, Inc, Addison, TX.
	b. Fernco, Inc., Davison MI.
	c. Or Approved Equal.


	C. Identification Warning Tape: Aluminum underground warning tape, 2-inch width. Color-Bright Blue, warning message "Caution Buried WATER MAIN Below,” to repeat every 30 inches, installed 36 inches above top of pipe.
	D. Tracer Wire:
	1. All water main shall include a 10 gauge solid, blue coated copper tracer wire to be taped to each pipe.
	2. Tape shall be securely fastened to main, hydrant leads and hydrants.
	3. Additionally, the tracer wire shall be looped from the main through a four (4) foot piece of 2-inch PVC pipe at the hydrants.
	4. Splices shall be soldered and water proofed using shrink wrap or underground splice kit.
	5. Test station shall be an adjustable height tracer wire access box manufactured by VALCO, Inc. Test stations shall be plain-capped valve box top section with hardwood blocking installed as noted on the plans.
	6. Tracer wire ends at existing main shall be bonded to a 8-foot copper ground rod driven next to the pipe.



	PART 3 EXECUTION – Not Used

	33_05_13 - Manhole Inlet and Valve Box Grade Adjustment
	PART 1   GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Adjustment of existing manhole and inlet frames and covers within new pavement construction, lawn and field areas.
	2. Adjustment of existing water valve boxes.

	B. Related Sections:
	1. Applicable provisions of Division 01 – General Requirements shall govern Work under this Section.
	2. Section 32 01 00 – Site Restoration.
	3. Section 32 11 23 – Aggregate Base Course.
	4. Section 32 12 16 – Asphalt Paving.
	5. Section 32 91 19 – Landscape Grading.
	6. Section 32 92 00 – Turf and Grasses.


	1.2 REFERENCES
	A. ASTM International (ASTM):
	1. ASTM A48 - Specification for Gray Iron Castings.
	2. ASTM C531 - Test Method for Linear Shrinkage and Coefficient Mortars, Grouts, Monolithic Surfacings, and Polymer Concretes.
	3. ASTM C642 - Test Method for Density, Absorption, and Voids in Hardened Concrete.
	4. ASTM C672 - Test Method for Scaling Resistance of Concrete Surfaces Exposed to Deicing Chemicals.
	5. ASTM C990 - Specification for Joints for Concrete Pipe, Manholes, and Precast Box Sections Using Preformed Flexible Joint Sealants.
	6. ASTM D395 - Test Method for Rubber Property - Compression Set.
	7. ASTM D412 - Test Methods for Vulcanized Rubber and Thermoplastic Rubbers and Thermoplastic Elastomers -Tension.
	8. ASTM D573 - Test Method for Rubber-Deterioration in an Air Oven.
	9. ASTM D575 - Test Methods for Rubber Properties in Compression.
	10. ASTM D2240 - Test Method for Rubber Property-Durometer Hardness.
	11. ASTM F593 - Specification for Stainless Steel Bolts, Hex Cap Screws, and Studs.
	12. ASTM F1554 - Specification for Anchor Bolts, Steel, 36, 55, and 105-ksi Yield Strength.


	1.3 SUBMITTALS
	A. Section 01 33 00 – Submittal Procedures: Requirements for submittals.
	B. Product Data: Submit manhole and inlet covers and precast concrete riser ring configuration and dimensions.
	C. Manufacturer's Certificate: Certify products meet or exceed specified requirements.

	1.4 CLOSEOUT SUBMITTALS
	A. Section 01 70 00 – Execution and Closeout Requirements: Requirements for submittals.
	B. Project Record Documents: Record actual grade adjustment elevation of manhole.

	1.5 QUALIFICATIONS
	A. Company specializing in performing work of this section with minimum five (5) years documented experience.

	1.6 DELIVERY, STORAGE, AND HANDLING
	A. Section 01 60 00 – Product Requirements: Requirements for transporting, handling, storing, and protecting products.
	B. Accept materials on site in undamaged, unopened container, bearing manufacturer’s original labels. Inspect for damage.
	C. Protect materials from damage by storage in secure location.

	1.7 FIELD MEASUREMENTS
	A. Verify field measurements prior to fabrication.

	1.8 COORDINATION
	A. Section 01 30 00 – Administrative Requirements: Requirements for coordination.
	B. Provide schedule of manhole grade adjustment.


	PART 2   PRODUCTS
	2.1 ADJUSTMENT RINGS
	A. Precast Concrete: Precast Concrete Grade Adjustment Rings:
	1. Shall conform to ASTM C478.
	2. Mortar: ASTM C270, Type S.
	3. Accessories:
	a. Joint Sealant: ASTM C990.


	B. Adjustment ring shall be circular, rectangular or square shape to fit opening of structure being adjusted for height. Minimum thickness of ring shall be 1-1/2 inches.


	PART 3   EXECUTION
	3.1 EXAMINATION
	A. Section 01 30 00 – Administrative Requirements: Verification of existing conditions before starting work.
	B. Verify and locate manholes requiring grade adjustment.
	C. Verify and locate water valve boxes requiring grade adjustment.

	3.2 EXISTING WORK
	A. Saw cut existing asphalt and concrete pavement to full depth around existing manhole or water valve box prior to mechanical removal.
	B. Excavate and expose existing manhole frames, concrete or brick masonry riser rings located within area of new pavement installation.
	C. Remove existing manhole frames and covers. Clean and remove all dirt, mortar, sealants and related debris from surfaces of manhole frame and cover prior to re-installation to adjusted elevation.
	D. Repair existing mortar plaster over ringed chimney extensions and waterproofing sealing adjustment ring(s) from top of manhole chimney to the manhole frame. Clean existing surfaces prior to re-plastering and re-waterproofing.

	3.3 RAISING MANHOLE FRAMES AND COVERS
	A. Locate and raise manholes to grade as indicated on Drawings.
	B. Use flat concrete manhole rings to achieve final elevation indicated for frame and cover.
	C. Seal joints between manhole top, concrete adjustment rings, and frame.
	D. Reinstall removed manhole frame and cover and provide the following:
	1. Preformed Joint Sealant: ASTM C990, preformed flexible joint rope sealant as follows:
	a. Kent Seal No. 2 as manufactured by Hamilton-Kent.
	b. Ram-Nek as manufactured by K.T. Snyder Co.
	c. Or Approved Equal.



	3.4 VALVE BOX ADJUSTMENTS
	A. Twist top section to raise or lower valve box cover to designated grade. Set top of existing and new valve boxes to 1/2-inch below asphalt binder grade and concrete pavement for later adjustment to finished height of 1/2-inch below finished pavemen...
	B. If valve box has insufficient adjustment remaining, remove top section and cover, add extension section, and reinstall top section and cover.
	1. Provide top section with as much of future adjustment as possible.


	3.5 PAVING RESTORATION
	A. Restore asphalt pavement areas in accordance with Section 32 01 00 – Site Restoration.
	B. Restore concrete pavement in accordance with Section 32 01 00 – Site Restoration.

	3.6 LANDSCAPING RESTORATION
	A. Restore grassed areas in accordance with Section 32 91 19 – Landscape Grading and Section 32 92 00 – Turf and Grasses.



	33_05_19 - Pressure Pipe Restraints
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Concrete Buttresses.
	2. Rod Restraints.
	3. Lugged Pipe and Fittings.
	4. Anchor Tees.
	5. Pipe Joint Restraint.

	B. Related Sections:
	1. Applicable provisions of Division 01 – General Requirements shall govern Work under this Section.
	2. Section 33 05 01 – Ductile Iron Pipe and Fittings.
	3. Section 33 10 13 - Water Main Installation.
	4. Section 33 12 16 – Hydrants.
	5. Section 33 13 16 - Corrosion Control Pipe and Fittings.


	1.2 REFERENCES
	A. ASTM International (ASTM):
	1. ASTM A276 – Specification for Stainless Steel Bars and Shapes.
	2. ASTM C94 – Specification for Ready-Mixed Concrete.
	3. ASTM A563 - Specification for Carbon and Alloy Steel Nuts.
	4. ASTM A575 - Specification for Steel Bars, Carbon, Merchant Quality, M-Grades.
	5. ASTM C94 – Specification for Ready-Mixed Concrete.

	B. American Water Works Association (AWWA):
	1. AWWA C150 - Thickness Design of Ductile-Iron Pipe.
	2. AWWA C600 - Standard for Installation of Ductile-Iron Water Mains and Their Appurtenances.
	3. AWWA C605 - Underground Installation of Polyvinyl Chloride (PVC) Pressure Pipe and Fittings.


	1.3 SUBMITTALS
	A. Section 01 33 00 – Submittal Procedures: Requirements for submittals.
	B. Manufacturer's Certificate: Certify that products meet or exceed specified requirements.

	1.4 DELIVERY, STORAGE, AND HANDLING
	A. Keep stored material free of damage.
	B. Use timbers to separate material stored on ground from ground and surface water.
	C. Protect material from weather.


	PART 2 PRODUCTS
	2.1 MATERIAL
	A. Concrete Buttress:
	1. ASTM C94 ready mixed concrete with minimum 3000 psi, 28 day compressive strength, minimum 4.5 bags cement, maximum 4 to 5-inch slump, and maximum aggregate size 3/4-inch.
	2. Minimum buttress bearing area, in square feet, shall be as follows:

	B. Wedge-Action Joint Restraints:
	1. Cast iron, circular or pair of semi-circles with wedges that grip ductile iron or PVC pipe.
	2. Product Manufacturers:
	a. EBAA Iron, Inc., Eastland, TX - Megalug®.
	b. Ford Meter Box Company, Wabash, IN  - Uni-Flange®.
	c. Or Approved Equal.


	C. Rod Restraints:
	1. ASTM A575 carbon steel threaded rods with bitumastic coating and ASTM A563 nuts.
	2. Materials shall be as follows:

	D. Anchor Tee: Provide and anchoring tee, Clow F-1221 (push-on joints on the run) or approved equal, with a roto-ring retainer gland shall be provided on the water main at all hydrant lead connections where is proposed to have the auxiliary hydrant va...
	E. Pipe Joint Restraint:
	1. Ductile Iron: Stainless steel locking wedges used with gasket or embedded in gasket.



	PART 3 EXECUTION
	3.1 BUTTRESSES
	A. Buttresses shall be required to provide thrust or reaction backing for all bends, caps, plugs, and tees.
	B. Buttresses shall be poured with ready mixed concrete. Bagged or packaged premixed concrete shall be thoroughly mixed with water and prepared. Bagged or packaged premixed concrete that is not mixed with water shall not be accepted.
	C. Pour buttresses against firm natural ground with a minimum size as indicated on Drawings or Specifications.
	D. Form buttresses so as not to cover pipe main joints with fresh concrete.

	3.2 STRAPPING
	A. Use rod restraints where vertical grade changes are made in line of main by means of bends.
	B. Use rod restraints to secure top bends.  Secure bottom bend with concrete buttress.
	C. Grade changes and direction changes made with standard offset fittings shall be restrained or buttressed unless otherwise indicated on Drawings.

	3.3 LUGGED PIPE AND FITTINGS
	A. Secure lugged pipe and special fittings indicated on Drawings with tie rods, nuts, and washers.
	B. Tie rods, clamps, and other components of dissimilar metal shall be protected against corrosion with Koppers bitumastic or an approved equal material and encased in polyethylene sheet tubing as specified in Section 33 13 16 – Corrosion Control - Pi...
	C. Circular or semi-circular, wedge action, retainer glands may be used in lieu of tie rods.  Use appropriate gland-type for pipe material.

	3.4 PIPE JOINT RESTRAINT
	A. Submit calculation of number of restrained joints required.
	B. Provide special pipe, gaskets, and accessories.
	C. Assemble restrained joint in accordance with manufacturer’s recommendations.

	3.5 POLYETHYLENE ENCASEMENT
	A. Encase ductile iron pipe and fittings in polyethylene conforming to requirements of ASTM D1248 and Section 33 13 16 – Corrosion Control Pipe and Fittings.



	33_10_13 - Water Main Installation
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Installation of AWWA C900 poly vinyl chloride (PVC) water main.
	2. Installation of poly vinyl chloride (PVC) fittings.
	3. Installation of AWWA C600 ductile iron water main.
	4. Installation of ductile iron fittings.
	5. Installation of AWWA C901 polyethylene (PE) water service laterals.
	6. Installation of system valves, and valve boxes.
	7. Installation of system hydrants.

	B. Related Sections:
	1. Applicable provisions of Division 01 – General Requirements shall govern Work under this Section.
	2. Section 31 23 17 – Site Excavation, Backfill, and Compaction.
	3. Section 33 05 01 – Ductile Iron Pipe and Fittings.
	4. Section 33 05 06 – Polyvinyl Chloride (PVC) Pressure Pipe.
	5. Section 33 05 19 – Pressure Pipe Restraints.
	6. Section 33 12 19 – Hydrants.
	7. Section 33 12 16 – Water Valves and Boxes.
	8. Section 33 13 00 – Water Main Disinfection.
	9. Section 33 13 16 – Corrosion Control - Pipe and Fittings.
	10. Section 33 17 00 – Water Main Testing.


	1.2 REFERENCES
	A. American Water Works Association (AWWA):
	1. AWWA C110 - Standard for Ductile-Iron and Gray-Iron Fittings, 3-In. Through 48-In., for Water.
	2. AWWA C111 - Standard for Rubber-Gasket Joints for Ductile-Iron Pressure Pipe and Fittings.
	3. AWWA C151 – Standard for Ductile-Iron Pipe, Centrifugally Cast for Water and Other Liquids.
	4. AWWA C153 - Standard for Ductile-Iron Compact Fittings, 3-In. Through 24-In., and 54-In. Through 64-In., for Water Service.
	5. AWWA C600 – Standard for Installation of Ductile-Iron Water Mains and Their Appurtenances.
	6. AWWA C605 - Standard for Underground Installation of Polyvinyl Chloride (PVC) Pressure Pipe and Fittings for Water.
	7. AWWA C651 - Standard for Disinfecting Water Mains.
	8. AWWA C800 - Standard for Underground Service Line Valves and Fittings.
	9. AWWA C900 - Standard for Polyvinyl Chloride (PVC) Pressure Pipe, 4-In. Through 12-In., for Water Distribution.
	10. AWWA C901 - Standard for Polyethylene (PE) Pressure Pipe and Tubing, 1/2 In., for Water Service.
	11. AWWA C907 - Standard for Polyvinyl Chloride (PVC) Pressure Fittings for Water 4-In. Through 8-In., for Water Distribution.


	1.3 SUBMITTALS
	A. Section 01 33 00 - Submittal Procedures: Requirements for submittals.
	B. Manufacturer's Installation Instructions: Submit special procedures required to install Products specified.
	C. Record horizontal location and vertical depth of pipe runs, fittings, connections, hydrants, valves, and valve vaults installed.

	1.4 REGULATORY REQUIREMENTS
	A. Comply with applicable rules and regulations of:
	1. State of Wisconsin Department of Natural Resources (WDNR) and local code if more stringent for materials and installation of the Work of this section.

	B. Comply with and be solely responsible for compliance with U.S. Department of Labor OSHA Part 1926 Safety and Health Regulations for Construction for this Work.
	C. Contractor performing Work of this Section shall be solely responsible for identifying, furnishing, installing and maintaining equipment and materials required by state and federal regulations to establish safe working conditions during Work of thi...

	1.5 QUALITY ASSURANCE
	A. New Water Main Installation Construction Schedule:
	1. The Bidder shall submit a schedule at the Pre-construction Meeting indicating sequential work plan for the installation of the new water main.  The Utility must approve the installation sequence.

	B. Existing Water Main Abandonment Schedule:
	1. The Bidder shall submit a sequence of existing water main abandonment at the pre-construction conference.  The Utility must approve the abandonment sequence.

	C. Notice To Utility:
	1. Contractor shall give a 48 hour written notice to the Utility before requesting a shutdown of any existing water mains in order to make the connections.


	1.6 DELIVERY, STORAGE, AND HANDLING
	A. Load and unload pipe, fittings, valves, hydrants, and accessories in accordance with manufacturer's published recommendations.
	B. Adherence to pipe manufacturer's unloading requirements are stressed when temperatures are below 32 degrees F.
	C. Under no circumstances shall material be dropped.
	D. Pipe handled on skidways shall not be rolled or skidded against pipe on ground.
	E. Pad slings, hooks, or pipe tongs and use to prevent damage to exterior surface or internal lining of pipe.
	F. Keep stored material stored free of damage.
	G. Keep interior of pipe, fittings, and other appurtenances free from dirt or foreign matter.
	H. Drain valves and hydrants and store to protect them from damage by freezing.
	I. Use timbers to separate pipe stored on ground from ground surface and other pipe.
	J. Store gaskets for mechanical and push-on joints in cool location out of direct sunlight and contact with petroleum products.
	K. Distribute (string) pipe as close to trench as practical and on opposite side of trench from excavated earth stockpile.

	1.7 ENVIRONMENTAL REQUIREMENTS
	A. Pipe shall not be laid in water.
	B. Pipe shall not be laid in trenches where, in opinion of Utility Inspector, conditions are unsuitable.
	C. Blocking shall not be used to change pipe grade or to intermittently support pipe across excavated sections.
	D. Remove ledge rock, boulders, cobbles, and large stones to provide 6-inch embedment cushion on each side of and below pipe and appurtenances.
	E. If trench passes over a previously excavation, compact trench bottom to provide support equal to that of adjacent undisturbed native soil or conform to specific regulatory requirements to prevent damage to existing installed facility.
	F. Separation of water main and sanitary and storm sewers shall be in accordance with State of Wisconsin requirements.


	PART 2 PRODUCTS
	2.1 GENERAL REQUIREMENTS
	A. Pipe and fittings shall each be products of a single manufacturer and shall be fabricated in the United States of America.  Intermixing of any material type from multiple manufacturers is prohibited.

	2.2 WATER MAIN PIPE MATERIALS
	A. Ductile Iron Pipe: Shall meet requirements of Section 33 05 01 – Ductile Iron Pipe and Fittings.
	B. Polyvinyl Chloride (PVC) Pressure Pipe: Shall meet requirements of Section 33 05 06 – Poly Vinyl Chloride (PVC) Pressure Water Pipe.

	2.3 FIELD EXAMINATION
	A. Contractor and Utility Inspector shall inspect and accept materials for construction of water mains prior to beginning construction.
	B. Examine pipe, fittings, valves, hydrants, and other appurtenances carefully for damage and other defects prior to installation.
	C. Mark defective material identified by Contractor and hold for inspection by Utility Inspector, who will prescribe corrective repairs or reject material.

	2.4 PIPE LOCATION MATERIALS
	A. Mark all non-conductive lateral pipes with a locating wire system.
	B. Tracer Wire:
	1. All water main shall include a 10 gauge solid, blue coated copper tracer wire to be taped to each pipe.
	2. Tape shall be securely fastened to main, hydrant leads and hydrants.
	3. Additionally, the tracer wire shall be looped from the main through a four (4) foot piece of 2-inch PVC pipe at the hydrants.
	4. Splices shall be soldered and water proofed using shrink wrap or underground splice kit.
	5. Test station shall be an adjustable height tracer wire access box manufactured by VALCO, Inc. Test stations shall be plain-capped valve box top section with hardwood blocking installed as noted on the plans.
	6. Tracer wire ends at existing main shall be bonded to a 8-foot copper ground rod driven next to the pipe.

	C. Identification Warning Tape: Heavy plastic underground warning tape, 2-inch width. Color-Bright Blue, warning message "Caution Buried WATER Below” to repeat every 30 inches.


	PART 3 EXECUTION
	3.1 NOTIFICATION
	A. Contractor, prior to any excavation work, shall notify (1) a designated locating service; (2) utilities, governmental agencies, entities, known to, or which can reasonably be assumed to have above or below ground pipe, conduit cables, structures, o...
	B. In accordance with Wisconsin Statute 182.0175, "Damage to Transmission Facilities," Excavator, as defined in 182.0175(1)(bm), shall be solely responsible to provide advance notice to “Diggers Hotline, Inc.” (800-242-8511) not less than three workin...

	3.2 PROTECTION
	A. Perform excavation, backfilling and compaction in accordance with Section 31 23 17 – Site Excavation, Backfill, and Compaction for protection of public and private property.
	B. Exercise care during excavation to avoid damage to existing buildings, structures, roadways, sidewalks, utilities, and survey identification markings.

	3.3 INSTALLATION OF PIPE
	A. Lay and maintain water mains to lines and grades established by Drawings with fittings, valves, tapped or bossed outlets, and hydrants at required locations.
	B. Trench preparation shall proceed in advance of pipe installation only as far as can be backfilled in same day.
	C. Contractor shall not deviate from types of excavation indicated on Drawings or in Project Manual without prior concurrence of Utility Engineer except in case of roadways, driveways, and obstructions requiring short tunnel sections that may be indic...
	D. Support tunnel sections exceeding two (2) feet in length in accordance with applicable codes.
	E. Install water mains without the use of wood blocking. Wood blocking is prohibited. Use solid concrete block as specified.
	F. Lower pipe, fittings, valves, and hydrants carefully into trench by means of a derrick, ropes, or other suitable tools or equipment, in a manner to prevent damage to water main materials and protect coatings and linings.
	G. Lay pipe with bell ends facing direction of laying.  When grade exceeds 2 feet of rise per 100 feet of trench, bells shall face upgrade.
	H. Provide holes for bells at each joint but no larger than necessary for joint assembly and assurance that pipe barrel will lie flat on trench bottom. Push-on type joints require only minimum depressions for bell holes.
	I. Trench bottom shall be true and even in order to provide support for full length of pipe barrel, except a slight depression may be provided to allow withdrawal of pipe slings or other lifting tackle.
	J. Remove lumped subsoil, boulders, and rock up to 1/3 cubic yard, measured by volume.
	K. When rock is encountered, remove to provide a clearance of at least 6 inches below and on each side of pipe, valves, and fittings for pipe sizes 24 inches or smaller, and 9 inches for pipe sizes 30 inches and larger.
	L. When excavation is complete, place specified bedding material on bottom of trench to depths indicated, level, and compact. Take every precaution to prevent foreign material from entering pipe while it is being placed in line.
	M. If pipe laying crew cannot put pipe into trench and in place without getting earth into it, Utility Inspector may require that before lowering pipe into trench, a heavy, tightly woven, canvas bag of suitable size be placed over each end and left th...
	N. Do not place debris, tools, clothing, or other materials in pipe during laying operations.
	O. Assemble joint and bring pipe to correct line and grade as each length of pipe is placed in trench.
	P. Take precautions to prevent foreign materials from entering joint space and carefully check joint recess for foreign material before installing gasket.
	Q. Secure pipe in place with bedding material, keeping bell end open.
	R. Upon daily and temporary completion of pipe installation, close open ends of pipe by a water-tight plug or other means approved by Utility Inspector. This provision applies during daytime inactivity as well as overnight and weekends.
	S. If water is in trench, maintain pipe seal in place until water level is lowered four inches below pipe invert.
	T. Whenever it becomes necessary to lay a main over, under, or around a known obstruction, furnish and install required fittings. Laying of such fittings will be paid for at unit price bid for each size of main.  No additional compensation will be pai...
	U. When an unknown underground structure interferes with Work to such an extent that an alteration of Drawings is required and alteration results in a change in cost to Contractor, Utility Engineer will issue a written order for such altered work, spe...
	V. Keep interior and exterior of pipe clean and free from foreign material before installation.  Provide necessary means to wipe, brush, swab, or air blast to remove any foreign material from interior of pipe as instructed by pipe manufacturer and as ...
	W. Install colored marker tape continuous 36 inches below finished grade over centerline of pipe line; coordinate with Section 31 23 17 – Site Excavation, Backfill, and Compaction.

	3.4 WATER AND SEWER SEPARATION
	A. Horizontal Separation:
	1. Sewers shall be installed at least eight (8) feet horizontally from any existing or proposed water main. The distance shall be measured edge to edge.

	B. Crossings Above or Below a Water Main:
	1. Sewers crossing water mains shall be installed to provide a minimum vertical distance of 18 inches between the outside of the water main and the outside of the sewer.
	2. The crossing shall be arranged so that the sewer joints will be equal distance and as far as possible from the water main joints.
	3. The Drawings shall include a method of backfilling between the pipes that will provide adequate structural support for the sanitary sewer.
	4. Where a sewer crosses over a water main, adequate structural support shall be specified by the Engineer provided for the sewer to prevent damage to the water main.
	5. Special Conditions:
	a. When it is impossible to obtain specified horizontal and vertical separations as previously stipulated, the sewer shall be designed and constructed equal to the water pipe and shall be pressure tested to assure water tightness.



	3.5 TRACER WIRE INSTALLATION
	A. Install tracer wire continuous over top of pipe. Secure tracer wire to top of pipe with industrial strength tape at maximum 10 foot intervals; coordinate with Section 31 23 17 – Site Excavation, Backfill, and Compaction.
	B. Lateral tracer wire originates and terminates in tracer wire access box located at right-of-way line. Install conductor tracer wire in one continuous loop.
	C. Tape conductor tracer wire to top of pipe at minimum 10-foot intervals. Wrapping conductor tracer wire around pipe is prohibited.
	D. Field test each locating wire after installation is completed.

	3.6 RUBBER GASKET JOINTS
	A. Join pipe and fittings by means of a compression type push-on rubber gasket unless another joint type is specified on Drawings or in Specifications.
	1. Gasketed bell joint integral with pipe or fitting, AWWA C900 and AWWA C907.
	2. Gasketed Coupling-double-gasketed coupling AWWA C900 and AWWA C907.
	3. Gasketed bell joint integral with pipe or fitting, AWWA C111 and AWWA C600.
	4. Mechanical Joint - Gaskets and bolts manufactured in accordance with AWWA C110 or AWWA C153.

	B. Wipe bell and spigot of each pipe clean and dry. Gaskets and sealing surfaces shall be clean prior to lubrication and assembly.
	C. Apply lubricant, furnished by or approved by pipe manufacturer, in accordance with manufacturer's published instructions.
	D. Assemble joints under conditions that ensure clean mating and sealing surfaces by using equipment, materials, and procedures in accordance with manufacturer’s written recommendations.
	E. Assemble integral bell gasketed joints and gasket coupling joints by positioning elastomeric gasket in groove of bell or coupling, if gasket is not preinstalled by manufacturer, and inserting spigot end of pipe into bell or coupling.
	F. Use only gaskets supplied by pipe and fitting manufacturer with their pipe and fittings.
	G. Apply a thin film of manufacturer recommended non-toxic lubricant to inside surface of portion of gasket in contact with entering pipe.
	H. Place entering pipe in approximate alignment with receiving bell and insert until pipe end is lined up with setting line indicated on pipe exterior.
	I. Apply sufficient pressure on entering pipe to socket/spigot end in bell.  Use care to protect end of pipe from damage:
	1. Use a leverage bar or other approved method on pipe 12 inches in diameter or smaller.
	2. Use a jack and two choker-slings or other approved method on pipe larger than 12 inches in diameter.

	J. Assemble mechanical joint in accordance with fitting manufacturer’s written recommendations.  Pipe spigot bevels may require shortening for use with mechanical joints or fitting joints.
	K. Whenever necessary, PVC pressure pipe of 12-inch diameter and less may accommodate longitudinal bending with the following limitations.
	1. Contractor shall block or brace pipe joints to ensure that bending of PVC pressure pipe does not result in axial deflection in gasketed or mechanical joints that exceeds manufacturer's published limits.
	2. Embedment Types 1 and 2 contained in AWWA C605 shall not be permitted for longitudinal bent pipe segments.
	3. Longitudinal bending in PVC pipe barrel shall not result in a bending radius more than maximum limits established in the following table.


	3.7 MECHANICAL JOINTS
	A. Clean foreign matter and paint last 8 inches of outside of spigot and inside of bell with a soap solution.
	B. Slip cast iron gland on spigot end with lip extension toward socket bell end.
	C. Place rubber gasket in spigot end with thick edge toward gland.
	D. Nuts and bolts used in joint assembly shall be corrosion resistant steel.
	E. Push entire section of pipe forward to seat spigot end in bell.  Take care to locate gasket evenly around entire joint.
	F. Tighten nuts with a suitable torque-limiting wrench.  Torque for various sizes of bolts shall be as follows:
	G. Tighten nuts alternately in order to produce an equal pressure on all parts of gland.
	H. After a joint is assembled and securely tightened, completely coat nuts and bolts with an approved bituminous protective coating, Koppers Company, Inc. Bitumastic Super Tank or an approved equal.

	3.8 CUTTING OF PLASTIC PIPE
	A. Cut pipe at right angles to centerline of pipe.
	B. Perform cutting in a manner without damage to pipe and leaving a smooth end.
	C. Pipes may be cut with a circular saw or hand saw.
	D. Pipe spigot ends shall be deburred and beveled and insertion line shall be re-marked.
	E. Length and angle of field bevels shall match factory bevels.

	3.9 CUTTING OF DUCTILE IRON PIPE
	A. Cut pipe at right angles to centerline of pipe.
	B. Perform cutting in a neat, workmanlike manner without damage to pipe and leaving a smooth end.
	C. Cut pipes with an approved mechanical cutter.
	D. Taper cut end of pipe to be used with rubber gasket joints by grinding or filing about 1/8-inch back at an angle of approximately 30 degrees with centerline of pipe, and remove any sharp or rough edges.

	3.10 FITTINGS AND VALVES
	A. Provide fittings and valves as specified.
	B. Place valves with operating stems vertical, except place butterfly valves with operating stems horizontal.
	C. Pipes shall not carry full weight of valves or fittings.
	D. Provide fittings, valves, and valve boxes with individual support using minimum 16 x 8 x 4-inch solid concrete block set on a compacted trench bottom.
	E. Anchor tees for thrust and torque restraint.  Provide thrust or torque restraint in accordance with Section 33 05 19 – Pressure Pipe Restraints.

	3.11 HYDRANT SETTING
	A. Provide hydrants, hydrant lead valves, fittings, and branch T-connectors with independent support of minimum 16 x 8 x 4-inch solid concrete block or 3000 psi formed concrete pad.
	B. Place crushed stone, Type A5 as specified in Section 31 05 16 – Aggregates for Earthwork, below base of hydrant to 6 inches above drain holes in hydrant stem.
	C. Set hydrant plumb and centerline of hydrant vertical.
	D. Solidly buttress hydrant against undisturbed trench wall.
	E. Set lowest hose connection to utility standard dimension above proposed finished grade or, in absence of standard, to a minimum of 18 inches.

	3.12 THRUST RESTRAINT
	A. Thrust restrain water main in accordance with Section 33 05 19 – Pressure Pipe Restraints.

	3.13 WATER MAIN DISINFECTION
	A. Disinfect water main in accordance with Section 33 13 00 – Water Main Disinfection.

	3.14 WATER MAIN TESTING
	A. Test completed water main in accordance with Section 33 17 00 – Water Main Testing.

	3.15 POLYETHYLENE ENCASEMENT
	A. Encase ductile iron pipe and fittings in polyethylene conforming to requirements of ASTM D1248 and Section 33 13 16 – Corrosion Control -  Pipe and Fittings.



	33_12_16 - Water Valves and Boxes
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Gate valves for control of flows in water main distribution system as indicated on Drawings.
	2. Valve boxes for access to water main valves.
	3. Valve box adaptors.

	B. Related Sections:
	1. Applicable provisions of Division 01 – General Requirements shall govern Work under this Section.
	2. Section 33 10 13 - Water Main Installation.
	3. Section 33 12 19 - Hydrants.
	4. Section 33 12 26 - Water Valve Vaults.
	5. Section 33 13 00 - Water Main Disinfection.
	6. Section 33 13 16 - Corrosion Control, Pipe and Fittings.
	7. Section 33 17 00 - Water Main Testing.


	1.2 REFERENCES
	A. American Water Works Association (AWWA):
	1. AWWA C509 - Resilient-Seated Gates Valves for Water Supply Service.
	2. AWWA C550 - Protective Epoxy Interior Coatings for Valves and Hydrants.


	1.3 SUBMITTALS
	A. Section 01 33 00 – Submittal Procedures: Requirements for submittals.
	B. Submit manufacturer's instruction for installation, operation, and maintenance.

	1.4 DELIVERY, STORAGE, AND HANDLING
	A. Cast markings on bonnet or body of each valve indicating manufacturer's name or mark, year casting made, size of valve, and designation of working pressure.
	B. Ship valves completely assembled.
	C. Package valves to protect them during shipment and handling prior to placement.
	D. Gate valves shall not be dropped during unloading or handling.
	E. Use hoists and slings with adequate load capacity for handling valves.  Do not use hooks or chains to handle valves.
	F. Inspect valves at site for visual damage and compliance with specifications, and operate through one complete open and close cycle.
	G. Store valves to prevent entry of foreign material.
	H. Protect valves stored outside from weather, especially operating mechanisms.


	PART 2 PRODUCTS
	2.1 RESILIENT-SEATED GATE VALVES
	A. Manufacturers:
	1. American Flow Control – Resilient Wedge Gate Valve.
	2. McWane, Inc. - Clow Resilient Wedge Gate Valve.
	3. McWane, Inc. - Kennedy Resilient Seat Gate Valve.
	4. McWane, Inc. – M & H Resilient Seat Gate Valve.
	5. Mueller Company - Resilient Wedge Gate Valve.
	6. Or Approved Equal.

	B. Materials:
	1. Conform to AWWA C509.
	2. Non-rising bronze stem; valve opens counter-clockwise.
	3. 200 psi working pressure.
	4. Internal parts accessible without removing main body from pressure line.
	5. Cost internal cast iron surfaces with two (2) coats of corrosion resistant coating.
	6. Internal diameter of valve equal to or greater than connection pipe diameter.
	7. Mechanical joint ends.
	8. Furnish with 2-inch operating nut, open counterclockwise.


	2.2 PROTECTIVE FINISHES
	A. Valves 3 through 12 inches: Standard AWWA coating, apply two (2) coats asphalt varnish, in accordance with AWWA C509.
	B. Final interior coat shall be an epoxy coating conforming to AWWA C550 and apply to exposed ferrous elements, except for stainless steel.

	2.3 CAST IRON VALVE BOXES
	A. Manufacturers:
	1. Bingham & Taylor Corporation.
	2. Ford Meter Box Company, Inc.
	3. Tyler Pipe Company.
	4. Or Approved Equal.

	B. Materials: 5-1/4 inch diameter (minimum) shaft; round base, three (3) piece box; 5-1/4 inch drop lid marked "WATER"; length of assembly sized to span top of main to finished grade with a minimum remaining adjustment of an additional three (3) inches.

	2.4 VALVE BOX ADAPTORS
	A. Gate Valve Adaptor: Epoxy-coated, 1/4-inch steel with 1/2-inch rubber gasket, size to fit valve.  Similar and equal to adaptors manufactured by Adaptor, Inc., West Allis, WI.


	PART 3 EXECUTION
	3.1 INSTALLATION
	A. Install valve in closed position and in accordance with manufacturer's instructions.
	B. Set valve on solid masonry concrete blocking (16 x 8 x 4 inches) with long dimension of block perpendicular to water main and level.
	C. Assemble valve to water main and complete installation in accordance with Section 33 10 13 – Water Main Installation.
	D. Extend bedding and compact up to elevation required to set valve box over valve.
	E. Set valve box on valve box adaptor mounted on valve and on compacted bedding material.
	F. Place additional clear stone bedding, Type A3 as specified in Section 31 05 16 – Aggregates for Earthwork material to a minimum depth of six (6) inches around valve box and compact to prevent box or base from shifting.
	G. Extend valve box to sub-grade and place a sheet of polyethylene over shaft prior to inserting cover to seal box.
	H. Valve boxes shall be set two (2) inches below finished pavement grade for asphaltic pavements until final surface course of asphalt is completed, and to finished grade for concrete pavements. No temporary ramping of valves shall be permitted. No “s...
	I. Adjustment of valve box to temporary and finished grades will be responsibility of grading and paving contractor.

	3.2 POLYETHYLENE ENCASEMENT
	A. Encase all metal-based pipe and fittings in polyethylene conforming to requirements of ASTM D1248 and Section 33 13 16 – Corrosion Control - Pipe and Fittings.



	33_12_19 - Hydrants
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Hydrants for installation in water main system.

	B. Related Sections:
	1. Applicable provisions of Division 01 – General Requirements shall govern Work under this Section.
	2. Section 33 05 19 – Pressure Pipe Restraints.
	3. Section 33 10 13 - Water Main Installation.
	4. Section 33 12 16 – Water Valves and Boxes.
	5. Section 33 13 00 - Water Main Disinfection.
	6. Section 33 13 16 - Corrosion Control - Pipe and Fittings.
	7. Section 33 17 00 - Water Main Testing.


	1.2 REFERENCES
	A. American Water Works Association (AWWA):
	1. AWWA C502 - Dry Barrel Fire Hydrants.
	2. AWWA M17 - Installation, Field Testing and Maintenance of Fire Hydrants.

	B. Underwriters Laboratories, Inc. (UL):
	1. UL 246 - Hydrants for Fire-Protection Service.


	1.3 SUBMITTALS
	A. Section 01 33 00 – Submittal Requirements: Requirements for submittals.
	B. Submit manufacturer's instruction for installation, operation, and maintenance in accordance with Section 01 33 00 – Submittal Procedures.

	1.4 QUALITY ASSURANCE
	A. Manufacturer shall furnish an affidavit stating that hydrant and material used in its construction conform to requirements of AWWA C502, and UL 246.

	1.5 DELIVERY, STORAGE, AND HANDLING
	A. Permanently mark hydrants identifying manufacturer by name in common usage and designating size of main valve opening and year of manufacture.
	B. Protect hydrant units from damage in handling or transit.
	C. Drain and close hydrant units before shipment.
	D. Handle hydrant units with hoists and slings with adequate load capacity to prevent damage during handling or installation.


	PART 2 PRODUCTS
	2.1 MANUFACTURERS
	A. Hydrants:
	1. Kennedy Valve – Guardian K-81A.
	2. McWane, Inc. – Clow - Model 2500.
	3. Mueller Company – Centurion 250 Series A-423.
	4. Or Approved Equal.


	2.2 MATERIALS
	R. Hydrant Extensions:
	1. Fabricate in multiples of six (6) inches with rod and coupling to increase barrel length.
	2. Maximum of one (1) extension per hydrant may be used.
	3. If additional extension is necessary on hydrant with existing extension, remove existing extension and replace with single, adequate extension.


	2.3 FACTORY FINISH
	A. Thoroughly clean inside and outside all ferrous metal parts of hydrant.
	B. Apply two (2) coats asphalt varnish, FS TT-V-51, to exterior surfaces below ground line and exposed interior surfaces below main valve. Apply two (2) coats asphalt varnish to interior surfaces above main valve except machined surfaces.
	C. Apply one coat primer to top section of hydrant and one coat of finish paint.
	1. Color: Yellow top for public hydrants and red for private hydrants.


	2.4 POLYETHYLENE ENCASEMENT
	A. Encase metal-based pipe and fittings in polyethylene conforming to requirements of ASTM D1248 and Section 33 13 16 – Corrosion Control -  Pipe and Fittings.


	PART 3 EXECUTION – Not Used

	33_13_00 - Water Main Disinfection
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Disinfection of Water Mains, Fittings, and Appurtenances.
	2. Disinfection Materials.
	3. Disinfection Methods.
	4. Pipe Filling and Contact.
	5. Sampling and Testing.
	6. Re-disinfection.
	7. Disinfection Procedure for Cutting into Existing Main.
	8. Flushing of Main.

	B. Related Sections:
	1. Applicable provisions of Division 01 – General Requirements shall govern Work under this Section.
	2. Section 33 10 13 – Water Main Installation.
	3. Section 33 12 16 - Water Valves and Boxes.
	4. Section 33 12 19 - Hydrants.
	5. Section 33 17 00 – Water Main Testing.


	1.2 REFERENCES
	A. American Water Works Association (AWWA):
	1. AWWA B301 - Standard for Liquid Chlorine.
	2. AWWA C651 - Standard for Disinfecting Water Mains.
	3. Standard Methods for the Examination of Water and Wastewater.

	B. NSF International (NSF):
	1. NSF 61 - Drinking Water System Components - Health Effects.


	1.3 PERFORMANCE REQUIREMENTS
	A. Basic disinfection procedure consists of:
	1. Preventing contaminating materials from entering water main during storage, construction, or repair.
	2. Removing by flushing or other means materials that may have entered water main.
	3. Chlorinating any residual contamination that may remain and flushing chlorinated water from main.
	4. Determining bacteriological quality by laboratory test after disinfection.


	1.4 DELIVERY, STORAGE, AND HANDLING
	A. Store calcium hypochlorite in cool, dark, dry environment prior to use to minimize its deterioration.
	B. Furnish new, unopened containers for work.  Partially filled containers used on previous jobs shall not be allowed.

	1.5 QUALITY ASSURANCE
	A. Disinfection of water main, sampling, and testing in accordance with local, state, and federal regulatory rules and regulations.  Perform disinfection to meet most stringent regulations.
	B. Contractor shall take samples of water and deliver samples to Oak Creek Water and Sewer Utility for testing and analysis.


	PART 2 PRODUCTS
	2.1 MATERIALS
	A. Hypochlorite Liquid (All Piping, Fittings and Hydrants): Bleach with a concentration of 12 percent sodium hypochlorite.


	PART 3 EXECUTION
	3.1 PREPARATION
	A. Take precautions to protect interiors of pipes, fittings, and valves against contamination.
	B. Pipe delivered for construction shall be laid out and soundly supported above ground surface to minimize entrance of foreign material.
	C. Complete pipe joints in trenches before work is stopped.  If site water accumulates in trench, plug pipe until trench is dry.
	D. Do not use contaminated material or any material capable of supporting prolific growth of microorganisms for sealing joints.
	E. Handle sealing material or gaskets in a manner that avoids contamination.
	F. Lubricant used in installation of sealing gaskets shall be suitable for potable water usage.  Deliver lubricant to job in closed containers and keep clean and free of soil and other contaminants.
	G. If soil or debris enters pipe and, in opinion of Utility Inspector and will not be removed by flushing operation, clean interior of pipe by mechanical means and then swab with one (1) percent hypochlorite disinfecting solution.
	H. Undertake cleaning using a pig, swab, or "go-devil" only when Utility Inspector determines that such operation will not force mud or debris into pipe joint spaces.
	I. If difficulties arise that prevent pipe and fittings from remaining dry during installation, make every effort to assure that any water that enters pipe joint spaces contains an available chlorine concentration of approximately 25 mg/L.
	J. If main is flooded during construction, clear main of floodwater by draining and flush with potable water until clean. Fill flooded section with chlorinated potable water which at end of 24 hour holding period will have a free chlorine residual of ...

	3.2 CHLORINATION METHODS
	A. Add required volume of liquid chlorine to achieve a concentration of 12 percent sodium hypochlorite.
	B. Provide liquid chlorine in accordance with AWWA B301.
	C. Disinfect water main piping, fittings and related appurtenances in accordance with AWWA C651.

	3.3 PIPE FILLING AND CONTACT
	A. When installation is completed, fill main with water at a rate such that water within main will flow at a velocity no greater than one (1) foot per second.
	B. Water for filling and initial flushing of main shall be separately metered and paid for by Contractor. Contractor shall provide labor and material necessary to transfer water from source to main to be tested. Only City of Oak Creek Water and Sewer ...
	C. Water shall enter main and be tested at low point in system to force entrapped air out at high end through an available hydrant or air release valve.
	D. Close upper end hydrant or valve after air is expelled and chlorinated water discharge is present.
	E. Take precautions to assure that entrapped air is eliminated.
	F. Water shall remain in pipe for at least 24 hours or as defined by regulatory requirements.
	G. If water temperature is less than 40 degrees F, water shall remain in pipe for at least 48 hours.
	H. Position valves so that strong chlorine solution in main being treated will not flow into water mains in active service.

	3.4 SAMPLING AND TESTING
	A. Water from new mains must successfully pass bacteriological test in accordance with requirements of State environmental regulatory agency having jurisdiction over public water supply.
	B. Provide access to main for chlorination and sampling as directed by Utility Inspector.
	C. Properly and securely brace and maintain excavation until successful testing, flushing, chlorinating, and sampling of main is completed.
	D. Contractor shall be responsible for protecting any required excavation by means of proper barricades and lanterns during sampling and testing period.
	E. Oak Creek Water and Sewer Utility will obtain laboratory test results of water samples received from Contractor.
	F. Provide minimum of one (1) sample from new main and one (1) from each branch.
	G. Extremely long mains will require intermediate sampling every 1200 feet as well as a sample at its end.
	H. Collect samples for bacteriological analysis in sterile bottles treated with sodium thiosulfate as required by Standard Methods.
	I. Do not use hoses or fire hydrants in collection of samples.
	J. Provide corporation cock installed in main with copper tube gooseneck assembly. After samples have been collected, remove gooseneck assembly and retain for future use.

	3.5 RE-DISINFECTION
	A. If initial disinfection fails to produce satisfactory bacteriological samples, reflush and resample main.
	B. If check samples show presence of coliform organisms, rechlorinate main by continuous feed or slug method of chlorination until satisfactory results are obtained.
	C. Contractor shall be responsible for costs of re-chlorination and testing including additional cost of water from Oak Creek Water and Sewer Utility for flushing and contact.

	3.6 DISINFECTION PROCEDURE FOR CUTTING INTO EXISTING MAIN
	A. Disinfect area around existing main at connection or cut-in with hypochlorite powder.
	B. Swab or spray interior of pipe and fittings used in making connection with one percent hypochlorite solution just prior to installation.
	C. Make connection to a section of existing water main by isolating with new section.  Both existing and first section of new main shall be isolated, disinfected using slug method in AWWA C651, sampled, and tested immediately after connection and isol...

	3.7 FLUSHING OF MAIN
	A. After required retention period has ended, flush chlorinated water from main until chlorine measurements show no residual chlorine remains.
	B. Obtain a minimum flushing velocity of 2.5 feet per second.
	C. Verify with Oak Creek Water and Sewer Utility for requirements for disposal of heavily chlorinated water to sanitary sewer system.
	D. Neutralize chlorine residual of water being disposed by treating with one (1) of the following chemicals:
	1. Chemical Amount Required to Neutralize Chlorine Concentration per 100,000 Gallons:




	33_13_16 - Corrosion Control Pipe and Fittings
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Polyethylene Sheeting.
	2. Polyethylene Installation – Tube Method.
	3. Polyethylene Installation – Sheet Method.
	4. Polyethylene Installation – Fitting and Appurtenances.
	5. Galvanic Anodes.

	B. Related Sections:
	1. Applicable provisions of Division 01 – General Requirements shall govern Work under this Section.
	2. Section 33 05 01 – Ductile Iron Pipe and Fittings.
	3. Section 33 05 19 – Pressure Pipe Restraints.
	4. Section 33 10 13 – Water Main Installation.
	5. Section 33 12 16 - Water Valves and Boxes.
	6. Section 33 12 19 - Hydrants.


	1.2 REFERENCES
	A. American Water Works Association (AWWA):
	1. AWWA C105 - Polyethylene Encasement for Ductile Iron Piping for Water and Other Liquids.

	B. ASTM International (ASTM):
	1. ASTM D4976 – Specification for Polyethylene Plastics Molding and Extrusion Materials.


	1.3 ENVIRONMENTAL REQUIREMENTS
	A. Due to deterioration from sunlight, minimize exposure of polyvinyl chloride and polyethylene materials prior to backfilling.


	PART 2 PRODUCTS
	2.1 MATERIALS
	A. Polyethylene Sheeting: Polyethylene sheeting conforming to ASTM D4976, Type I, Class B, color black, Grade E-1, 1200 psi tensile strength, minimum thickness of 8 mil.  Tube diameter or sheet width shall conform to AWWA C105.
	B. Galvanic Anodes: Provide galvanic anode system as indicated on Detail Drawing “A” attached at the end of this Project Manual. Provide anodes at all existing connections.
	C. All metal-based fittings, when utilized with PVC or PE piping, shall be triple-wrapped with polyethylene sheeting.
	D. Tape: Two (2) inch wide, black tape with rubber adhesive and minimum nine (9) mil polyethylene backing. Tape shall be 38T3M™ Preservation Sealing Tape 481 or an approved equal.
	E. Use corrosion resistant steel nuts and bolts for buried joints, fittings, and specials. Nuts and bolts shall be NSS Technologies, Inc. Cor-Blue or an approved equal.


	PART 3 EXECUTION
	3.1 PREPARATION
	A. Polyethylene encasement shall seal and prevent contact between pipe and surrounding backfill and bedding material.
	B. Remove all lumps of clay, mud, cinders, and similar materials that may have accumulated on surface of pipe during storage.

	3.2 INSTALLATION - TUBE METHOD
	A. Cut polyethylene tube to a length approximately two feet longer than that of pipe section.  Slip tube around pipe, centering it to provide a one (1) foot overlap on each adjacent pipe section, and bunching it accordion fashion lengthwise until it c...
	B. Lower pipe into trench and make up pipe joint with preceding section of pipe.  Provide shallow bell hole at joints to facilitate installation of polyethylene tube.
	C. After assembling pipe joint, overlap pipe joint with polyethylene tube.
	D. Pull bunched polyethylene from preceding length of pipe, slip over end of new length of pipe, and secure in place.
	E. Slip end of polyethylene from new pipe section over end of first wrap until it overlaps joint at end of preceding length of pipe.
	F. Secure overlap in place. Overlaps shall be secured by use of adhesive tape capable of holding polyethylene encasement in place until backfilling operations are completed.
	G. Take up slack width to make a snug, but not tight fit along barrel of pipe, securing fold at quarter points.
	H. Repair any rips, punctures, or other damage to polyethylene with adhesive tape or with a short length of polyethylene tube cut open, wrapped around pipe, and secured in place.
	I. Proceed with installation of next section of pipe in same manner.

	3.3 INSTALLATION - SHEET METHOD
	A. Cut polyethylene sheet to length approximately two feet longer than that of pipe section.
	B. Center cut length to provide one-foot overlap on each adjacent pipe section, bunching it until it clears pipe ends.
	C. Wrap polyethylene around pipe so that it circumferentially overlaps top quadrant of pipe and both portions of adjoining pipe.  Tape securely.
	D. Secure cut edge of polyethylene sheet at intervals of approximately three feet.
	E. Lower wrapped pipe into trench and make up pipe joint with preceding section of pipe.
	F. Take up slack width to make snug, but not tight, fit along barrel of pipe, securing fold at quarter points.
	G. Repair any rips, punctures, or other damage to polyethylene with adhesive tape or with a short length of polyethylene tube cut open, wrapped around pipe, and secured in place.  Proceed with installation of next section of pipe in same manner.

	3.4 INSTALLATION - FITTING AND APPURTENANCES
	A. Cover bends, reducers, offsets, and other pipe-shaped appurtenances with polyethylene in same manner as pipe.
	B. When valves, tees, crosses, and other odd-shaped pieces cannot be wrapped practically in a tube, wrap with flat sheet or split length of polyethylene tube by passing sheet under appurtenance.  Seal laps with adhesive tape.
	C. Provide triple layer wrapping of all metal-based water main appurtenances.

	3.5 INSTALLATION – GALVANIC ANODES
	A. Provide and install galvanic anode system for all existing connections as indicated on Drawing Detail “A” included at the end of this Project Manual.



	33_17_00 - Water Main Testing
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Pressure testing of completed water main.
	2. Leakage testing of completed water main.

	B. Related Sections:
	1. Applicable provisions of Division 01 – General Requirements govern Work under this Section.
	2. Section 33 10 13 – Water Main Installation.
	3. Section 33 12 19 – Hydrants.
	4. Section 33 13 00 – Water Main Disinfection.


	1.2 REFERENCES
	A. American Water Works Association (AWWA):
	1. AWWA C600 - Installation of Ductile-Iron Water Mains and Their Appurtenances.
	2. AWWA C605 – Underground Installation of Polyvinyl Chloride (PVC) Pressure Pipe and Fittings for Water.

	B. ASTM International (ASTM):
	1. ASTM F2164 - Practice for Field Leak Testing of Polyethylene (PE) Pressure Piping Systems Using Hydrostatic Pressure.


	1.3 SUBMITTALS
	A. Section 01 33 00 - Submittal Procedures: Requirements for submittals.
	B. Contractor shall submit a testing schedule and procedure to Utility Engineer and Utility Inspector for review 10 days prior to initiating testing program.
	C. Submittal shall include type of equipment and location of its connection to new system.

	1.4 QUALITY ASSURANCE
	A. Testing shall be in accordance with AWWA C600, AWWA C605 and ASTM F2164.
	B. Testing of water main shall comply with local and state regulatory agency rules and regulations where applicable.


	PART 2 PRODUCTS- Not Used
	PART 3 EXECUTION
	3.1 TESTS REQUIRED
	A. Test new installations of water main for pressure and leakage.
	B. Contractor shall notify Utility Engineer and Utility Inspector 48 hours prior to initiation of testing.
	C. Contractor shall not perform any testing without Utility Inspector present.
	D. New water main shall not be connected to an existing main until after safe water samples have been obtained from new water main system addition.
	E. Where a new main is to connect to an existing main, provide the following connection procedure prior to performance of a pressure/leakage test of new main.
	1. Contractor shall install a 2-foot bolted flanged spool piece between existing water main valve and new main.
	2. Prior to testing, remove spool piece and bolt a temporary plug on end of new main for testing purposes.
	3. After specified pressure and leakage tests have been completed on new main, disinfect spool piece, remove plug, and insert spool piece between new main and existing main.
	4. Do not connect new main to existing water main with a valved connection.


	3.2 PRESSURE TESTING
	A. After pipe has been laid, subject newly laid pipe or any valved section thereof to a hydrostatic pressure of at least 1.5 times working pressure at point of testing.
	B. Tests pressures shall:
	1. Not be less than 1.25 times working pressure at highest point along test section.
	2. Not exceed pipe or thrust restraint design pressures.
	3. Be of at least two (2) hour duration.
	4. Not vary by more than plus or minus five (5) psi for duration of test.
	5. Not exceed twice rated pressure of valves or hydrants when pressure boundary of test section includes closed gate valves or hydrants.
	6. Do not operate valves in either direction at differential pressure exceeding rated pressure.
	7. Not exceed rated pressure of valves when pressure boundary of test section included closed, resilient seated gate valves or butterfly valves.

	C. Slowly fill each valved section of pipe and apply specified test pressure, based on elevation of lowest point of line or section under test and corrected to elevation of test gage, by means of a pump connected to pipe acceptable to Utility Engineer...
	D. Do not operate valves in either opening or closing direction at differential pressures above rated pressure.
	E. Before applying specified test pressure, completely expel air from section of pipe under test.
	F. If permanent air vents are not located at all high points, Contractor shall install corporation cocks at such points to expel air as line is filled with water.
	G. After all air has been expelled, close corporation cocks and apply test pressure.  At conclusion of pressure test, remove corporation cocks and plug or leave in place at discretion of Utility.
	H. Carefully examine exposed pipe, fittings, valves, hydrants, and joints during test.
	I. Repair or replace any damaged or defective pipe, fittings, valves, or hydrants that are discovered following pressure test with sound material, and repeat test until it is satisfactory to Utility Engineer and Utility Inspector.

	3.3 LEAKAGE TESTS
	A. Leakage test may be conducted concurrently with pressure test.
	B. Leakage shall be defined as quantity of water that must be supplied into newly laid pipe, or any valved section thereof, to maintain pressure within five (5) psi of specified test pressure after air in pipeline has been expelled and pipe has been f...
	C. Leakage shall not be measured by a drop in pressure in a test section over a period of time.
	D. No pipe installation will be accepted if leakage is greater than that determined by following formula:
	E. When hydrants are in test section, test shall be made against main valve in hydrant.
	F. Acceptance shall be determined on basis of allowable leakage.
	G. If any test of laid pipe discloses leakage greater than that specified, Contractor shall, at its own expense, locate and make repairs or replacement.
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