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OWNER:

PROJECT:

TIME:

CONTRACT

DOCUMENTS:

STATUTORY
PROVISIONS:

NOTICE TO BIDDERS

The Oak Creek Water & Sewer Utility hereby gives notice that
sealed proposals will be received in the Utility’s office at 170 W.
Drexel Avenue, Oak Creek, Wisconsin, 53154,

The work, officially known as Project No. 13104, HOWELL
ESTATES WATER MAIN RELAY, consists of constructing the
following approximate quantities:

Item Description Quantity
8” PVC Water Main, 3/4” T.B.B.F., Surf Rest. 979 LF
8” PVC Water Main, Spoil B.F., Surf Rest. 2,847 LF
Connect to Existing 8” Water Main SEA
Connect to Existing 12 Water Main 1EA
Hydrant, Lead and 6-Inch Gate Valve 9 EA
8” Gate Valve 13 EA
1-1/4” Water Service Laterals (Polyethylene) 22 EA
Open Cut
1-1/4” Water Service Laterals (Polyethylene) 28 EA
Directional Drill
Erosion Control 1LS
Traffic Control 1LS
13-inch x 9-inch Driveway CMP Culverts 14 EA
12-inch Diameter Driveway CMP Culverts 4 EA
Salvage and Delivery of Existing Hydrants 1LS
Abandonment of Existing Valve and Valve Box 1LS

Proposals must be received by the office of the Utility, 170 W.
Drexel Avenue, no later than 9:00 a.m., Thursday, June 13, 2013, at
which time and place the proposals will be publicly opened and
read aloud.

Bid documents may be obtained at the Utility’s website:
www.water.oak-creek.wi.us under the public contracts section after
May 30, 2013.

The Contract letting shall be subject to the provisions of Section
62.15, 66.0901, 66.0903, and 779.16 Wisconsin Statutes. The
minimum wage scale to be paid on this project shall be in
accordance with the prevailing minimum wage as determined by
federal or state law, whichever applies, and such wage is
incorporated by reference, as it may be amended from time to time.
If the United States Department of Housing and Urban
Development or State of Wisconsin, Department of Workforce
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BID
GUARANTEE:

EQUAL
OPPORTUNITY:

BID REJECTION:

BID
WITHDRAWAL.:

Development has issued a wage rate determination, then it shall
apply.

A certified check or bank draft payable to the Oak Creek Water &
Sewer Utility, or a satisfactory bid bond, in an amount not less than
5% of the bid shall accompany each bid as a guarantee that if the
bid is accepted, the bidder will execute and file the proposed
contract and bond within 10 days after the award of the contract. In
case the bidder fails to file such contract and bond within the time
set by the Utility, the check or bid bond shall be forfeited to the
Utility as liquidated damages pursuant to SS.62.15(3).

The Oak Creek Water & Sewer Utility hereby notifies all bidders
that it will affirmatively insure that in any contract entered into
pursuant to this advertisement, minority business enterprises will be
afforded full opportunity to submit bids in response to this
invitation and will not be discriminated against on the ground of
race, color, sex, or national origin in consideration for an award.

The Oak Creek Water & Sewer Utility Commission reserves the
right to reject any and all bids, waive any informalities in bidding,
or to accept the bid or bids, which best serves the interest of the
Utility.

No bid shall be withdrawn for a period of 30 days after the

scheduled opening of the bids without the consent of the Oak Creek
Water & Sewer Utility Commission.

END OF NOTICE TO BIDDERS



INSTRUCTIONS TO BIDDERS

PROPOSAL FORMS

No bid will be considered which is not submitted on forms furnished by the Utility
Engineer.

QUANTITIES

The estimated quantities of the work are the result of careful calculations but are
considered approximate. The quantity shown will be used as a basis for determining the
lowest bidder. After the contract is awarded, the quantity of work listed under any item,
or all items, may be increased or decreased according to the specifications at the
discretion of the Utility Engineer, without invalidating the bid price.

The general description of bid items is provided to give bidders a brief description of the
work covered under this contract, but is not meant to be all inclusive of the work and
materials required to complete each item. All miscellaneous items required by the plans
and specifications, although not expressly listed on the bid form, are assumed to be
included on the unit prices of each general bid item. Bids will be compared on the basis
of the quantities listed in the Bidding Schedule. Payment on the contract will be based on
the actual, field-measured units installed.

PRIOR EXAMINATION OF CONTRACT DOCUMENTS AND WORKSITE

Bidders shall inform themselves of the conditions under which work is to be performed
by examining the contract documents, site, ground conditions and obstacles to be
encountered in the field, and by such other means necessary. After proposal submittal,
the Utility will not accept a claim that there was any misunderstanding as to the
quantities, conditions, nature of the work, or extra compensation for items the Contractor
failed to inform himself of prior to bidding.

INADEQUACIES AND OMISSIONS

Any verbal information obtained from or statement made by representatives of the Utility
at the time of the examination of the contract documents or the site for the purpose of
bidding, which apparently corrects or in any way amends the contract documents shall be
invalid. The Oak Creek Water and Sewer Utility will not be responsible for such verbal
information or statements.

Bidders shall bring any inadequacies, omissions, or conflicts to the Utility Engineer's

attention at least seven days before the due date of bids. Prompt clarification will be
immediately supplied to all bidders by addenda, and each addendum shall be

IB-1



acknowledged on the proposal form. Failure to so request clarification of any inadequacy,
omission or conflict will not relieve the contractor of responsibility. The signing of the
contract will be considered as implicitly denoting that the contractor has a thorough
comprehension of the full intent and scope of the specifications and drawings.

SUBCONTRACTORS

Bidders shall be required to submit a list of subcontractors with their proposal in
accordance with Section 66.0901(7), Wisconsin Statutes.

This list of subcontractors shall not be added to nor altered without the written consent of
the Utility Engineer. The Utility Engineer may reject proposals if the list of
subcontractors and the class of work to be performed is omitted. The omission shall be
considered inadvertent or a representation that the bidder will perform the work himself.
If such an omission is inadvertent, the bidder shall provide the list of subcontractors
within two working days from the date and time of the bid opening.

TIME OF PERFORMANCE

When not otherwise specified, the bidder must state in the proposal the least number of
calendar days (including Saturdays, Sundays and holidays) after the date to commence
work given in the Notice to Proceed, in which he will start construction and the number
of calendar days (including Saturdays, Sundays and holidays) after date to commence
work given in the Notice to Proceed in which he will fully complete the work as
specified.

In stating time, the bidder should make due allowance for all probable difficulties which
may be encountered.

In the event of failure to complete the work within the time stated or otherwise specified,
liquidated damages will be assessed as provided in the specifications.

PROPOSAL GUARANTY

The Oak Creek Water and Sewer Utility requires either a bid bond or a certified check of
at least five (5) percent of the bid.

REQUIREMENTS FOR SIGNING PROPOSALS
A. The full name and business address of each bidder must be entered on the
proposal submitted. The proposal shall be signed in the space provided by written

signature of the person or persons properly authorized to sign it.

B. A proposal submitted by an individual shall be signed by the bidder or by an
authorized agent.
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10.

11.

12.

13.

C. A proposal submitted by a firm or partnership shall be signed by a member or by
an authorized agent; if by joint adventurers, the proposal shall be signed by each
of their authorized agent(s).

D. Proposals which are signed by an attorney-in-fact for individuals, firms,
partnerships or joint adventurers shall have attached a power-of-attorney
evidencing authority to sign the bid.

E. A proposal submitted by a corporation shall be signed by an authorized officer or
agent of such corporation. Such corporation must be licensed to do business in
the State of Wisconsin before a proposal to do the work can be received. If a
foreign corporation, the state under which it is incorporated must be named.

SUBMISSION OF PROPOSAL

The proposal and the proposal guaranty shall be placed in an envelope or in separate
envelopes and shall be sealed. On the envelope or envelopes shall be plainly written the
PROJECT NUMBER, DATE OF OPENING BIDS, NAME OF BIDDER, AND THE
TYPE AND LOCATION OF THE WORK. Such envelope(s) shall be addressed and
delivered to the office of the office of the Utility before the time specified in the Notice to
Bidders for opening bids.

WITHDRAWAL OF PROPOSAL

A bidder may withdraw a proposal, provided the Utility Engineer receives a written
request prior to the deadline for accepting proposals. The proposal will be returned to the
bidder unopened.

BID PRICES

Bidders must submit a bid price, in accordance with the specifications, for each item of
the job or branch, in compliance with the bidding units specified for the quantities listed
in the proposal. Bid prices must be written out in words and also entered in figures. In
case of variation, the written prices will prevail.

DOUBLE BIDDING

Two (2) proposals under different names will not be accepted from one firm or
association.

DISQUALIFYING OF BID PROPOSAL

A bid proposal will be disqualified because of gross errors in computation which cannot
be resolved by mathematical correction without resorting to information not contained in
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14.

15.

16.

the bid.

Errors in extension may be corrected providing that the unit cost is legible and can be
definitely identified as complying with item specifications. The total bid shall be
adjusted in accordance with approved extension corrections. An extension may not be
divided by number of units specified to determine a unit cost if such is omitted by the
bidder. 1t is the responsibility of the bidder to submit a neat, accurate and complete
proposal if his bid is to be accepted.

RIGHT TO ACCEPT OR REJECT BIDS

The Utility reserves the unqualified right to reject any or all bids at its sole and absolute
discretion, or to reject any or all bids where the Utility Engineer has determined that the
contractor or bidder has unbalanced his bid and unit prices. The Utility further reserves
the unqualified right to waive any irregularities in any bid, or to accept any bid which
will best serve the interests of the Utility. The Utility also reserves the unrestricted
privilege to reject any unit prices for additions to or deductions from the scheduled
amount of work as given in the bid, if the same are considered excessive or unreasonable,
or to accept any or all such unit prices which may be considered fair and reasonable.

The bid openings are open to the public, and no awards will be made immediately upon
opening bids nor until the bids opened can be compared, scheduled, and reviewed by the
Utility Commission. The contract shall be awarded by Utility Commission action and the
bidder to whom the award is made will be notified at the earliest possible date.

PERFORMANCE GUARANTY

The performance of the contract must be assured by a surety bond executed by the
successful bidder in the full amount of the contract. Such bond must also be executed by
a surety company.

CONTRACT EXECUTION

Within ten days from the date of receipt of the contract forms from the Utility Attorney,
the successful bidder shall sign four copies of the contract form, attach the performance
guarantee of the approved licensed surety, and deliver to the office of the Utility. The
contract, when signed by the Utility, and approved as to form and execution by the City
Attorney, shall be a part of the contract documents. When all parties have signed the
contract, the Utility will refund the proposal deposit to the successful bidder.

In case of failure to have delivered such properly executed copies of the contract within
ten days, or such extension as the Utility Commission only may deem reasonable, bidder
will be considered as having abandoned his proposal. Bidder will be considered in default
to the Utility to the full amount of the bid deposit. It will be understood and agreed by
the party submitting the proposal that such bid deposit represents the damages to which
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17.

18.

the Utility will be subjected by reason of the bidder's default in acceptance of contract, or
failure to either properly execute the contract forms or deliver within the specified time of
such extension.

STARTING WORK BEFORE NOTIFICATION

No work shall be performed under the contract and no materials or equipment shall be
delivered to the site of the work prior to the date in the Utility Engineer's written Notice
to Proceed.

REFUND OF BID DEPOSIT TO UNSUCCESSFUL BIDDERS

The bid deposit of all except the two lowest bidders will be refunded after the Utility

Commission has determined the lowest responsible bidder. The remaining bid deposit
will be refunded upon execution of the contract.
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BID PROPOSAL

Thursday, June 13, 2013

To: The Oak Creek Water & Sewer Utility Commission

Re:  Bid Proposal

In conformity with the notice to bidders, the undersigned bidder, having examined the site of the
work and the contract, submits the following proposal for furnishing the material, equipment,
labor and everything necessary for the completion of the work listed hereunder, and agrees to
execute the proposed contract and furnish the required bond for the completion of said work, at
the locations and for the prices set forth in the attached Schedules One, Two, and Three.

The undersigned bidder deposits herewith a certified check payable to the order of the Oak Creek
Water and Sewer Utility, or an approved bid bond, in the sum designated in said notice, and
hereby agrees that in the event the undersigned bidder shall fail to execute the contract with
surety bond thereto and return the same to the Utility within ten calendar days after transmittal
by the Utility, then said certified check shall be retained by and become the property of the Oak
Creek Water & Sewer Utility as fixed and liquidated damages or the penalty as provided by said
bond shall be recovered as liquidated damages.

It is further understood that construction on this contract shall commence and be completed as
specified in the Detail Specifications.

This proposal submitted by:

Bidder Address
Phone City, State, Zip Code
Operating as: Sole Trader Partnership Corporation

Under the laws of the State of

By: (Signature)
(Title)
ADDENDUM RECEIPT: We acknowledge the receipt of Addenda _, , _, inclusive.
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SWORN STATEMENT OF BIDDER

PURSUANT TO SECTION 66.0901 (7) WISCONSIN STATUTES

I, being duly sworn at (City),
(State), on oath, do hereby state on behalf of said bidder
that | have examined and carefully prepared this proposal from the plans, specifications, the
work site including surface and underground conditions, and other contract documents and have
checked the same in detail before submitting this proposal; and that this sworn statement is
hereby made an integral part of this proposal.

By:
(Signature)
(Title)
Subscribed and sworn to before me this day of , 20
Notary Public, County
State of

My commission expires:

Affix corporate seal below.
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INFORMATION ON SURETY (please fill out completely)

Firm

Address, City, State, Zip Code

Attorney-in-fact

Address, City, State, Zip Code

INFORMATION ON SUBCONTRACTORS

The undersigned bidder will employ, subject to the approval of the said owner, the following
subcontractors. This list shall not be added to nor altered without the written consent of the
owner. A bid shall not be invalid if the list of subcontractors and the class of work to be
performed has been omitted. The omission shall be considered inadvertent or a representation
that the bidder will perform the work himself. If such an omission is inadvertent, the bidder shall
provide the list of subcontractors within two working days from the date and time of the bid
opening.

NAME ADDRESS CLASS OF WORK
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Schedule One

HOWELL ESTATES WATER MAIN RELAY - LIST OF DRAWINGS

SHEET NO.

01

02

03

04

05

06

07

08

09

DESCRIPTION

Cover Sheet

Howell Estates Proposed Water Main Relay

E. Fitzsimmons Road;
FR: S. Howell Avenue
TO: 500 ft. East of S. Austin St.

S. Burrell Street;
FR: E. Estates Place
TO: 750 ft. North of E. Estates PI.

S. Austin Street;
FR: E. Estates PI.
TO: 800 ft. North of E. Estates PI.

S. Jasper Street
FR: E. Estates PI.
TO: 700 ft. North of E. Estates PI.

E. Estates Place
FR: S. Howell Ave.
TO: S. Austin St.

S. Austin Street

FR: 500 ft. North of E. Fitzsimmons Rd.

TO: E. Fitzsimmons Rd.

E. Estates Place
FR: S. Austin St.
TO: 150 ft. East of S. Jasper St.

Drawing sheets are provided separately from the Project Manual.
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Howell Estates Water Main Relay Schedule Two

Item Item Description Bid Units Unit Total
No. Quantity Price Price
1 | 8-inch PVC Water Main, 3/4-inch LF 824
T.B.B.F., Surf Rest.
2 | 8-inch PVC Water Main, Spoil B.F., LF 3,002
Surf Rest.
3 | Connect to Existing 8-inch Water EA 5
Main
4 | Connect to Existing 12-inch Water EA 1
Main
5 | Hydrant, Lead and 6-Inch Gate EA 8
Valve
6 | 8-inch Gate Valve EA 14
7 | 1-1/4-inch Water Service Laterals EA 23
(Polyethylene) Open Cut
8 | 1-1/4-inch Water Service Laterals EA 29
(Polyethylene) Directional Drill
9 | Erosion Control LS 1
10 | Traffic Control LS 1
11 | 13-inch x 9-inch Driveway CMP EA 15
Culverts
12 | 12-inch Diameter Driveway CMP EA 4
Culverts
13 | Salvage and Delivery of Existing LS 1
Hydrants
14 | Abandonment of Existing Valve and LS 1
Valve Box
15 | Extension of New 1-1/4-inch EA 10
Polyethylene Water Service Lateral
from Right-of-Way for Direct
Connect to Existing Property Water
Service (Directional Drilling Only)

BASE BID TOTAL (ITEMS 1 -15) INCLUSIVE:

$ )
(Use Words) (Figures)
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GENERAL

DETAILED SPECIFICATIONS

A. INTRODUCTION

1.

These specifications govern the construction of water main, in the City of
Oak Creek in the locations as shown on the plans.

All work performed and all materials supplied under this contract shall
conform to the Contract Documents and to all specifications, codes, and
ordinances either referred to or established by law.

B. APPLICABLE SPECIFICATIONS

1.

The following specifications shall be applicable to all construction under this

project:

a. General Specifications of the Department of Engineering, City of
Oak Creek, hereinafter referred to as the General Specifications in
these Detailed Specifications.

b. Standard Specifications for Sewer and Water Construction in
Wisconsin, Sixth Edition, with addendums hereinafter referred to as
the Standard Specifications in these Detailed Specifications.

C. State of Wisconsin Department of Transporation Standard

Specifications for Highway and Structure Construction, Current

Edition and Supplemental Specifications hereinafter referred to as

the State Specifications in these Detailed Specifications.

These Detailed Specifications.

The Construction Plans.

City of Oak Creek Engineering Design Manual, Current Edition.

City of Oak Creek Supplemental Drawing Details included at the end

of this Project Manual.

h. Additional Drawing Details provided by the Design Engineer
included at the end of this Project Manual.

I. Manual of Uniform Traffic Control Devices (MUTCD), Current
Edition.

J. City of Oak Creek Engineering Design Manual, Current Edition.

Qoo

Copies of the aforementioned General, Standard and State Specifications are
on file at the Engineering Department of the City of Oak Creek for use and
reference on the premises by prospective bidders and by the Contractor.

The Detail Specifications and the construction plans cover items, corrections,
deletions or additions to the applicable contract specifications and take
precedence over those other parts of these specifications that may be in
conflict herewith.

Any conflict between the various specifications and the construction plans
shall be brought to the attention of the Utility Engineer by the bidders and/or
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the Contractor. Where such conflict may exist, the Utility Engineer shall
have the sole authority to exercise a decision as to the meaning of the
bidding and contract documents.

5. Reference shall also be made to the Instructions to Bidders of the bid and
contract documents.

C. CONTROL OF CONSTRUCTION OPERATIONS

1. Scheduling Work:

a.

The Contractor will not be permitted to start new phases of the
project until previously started phases are fully completed or
continuous work, in the opinion of the Utility Engineer, is being done
to fully complete the previously started phases. However, the
Contractor may with the approval of the Utility Engineer, start a
second crew with a second foreman on other portions of the project.
(Refer also to Sections 1.2.2 and 1.3.21 (Pages 1-10 and 1-21,
respectively) of the Standard Specifications).

At any time during the execution of the contract that the Contractor
either suspends or returns to work, they must notify the Utility
Engineer of their intentions at least three (3) working days in
advance of said suspension or return to work.

2. Maintenance of Public Safety and Convenience:

a.

The Contractor shall provide for the placing of necessary detour
signs, barricades, warning lights, and warning and informational
signs to provide for the safety and convenience of the public prior to
starting of any of the work in accordance with the State of Wisconsin
Manual on Uniform Traffic Control Devices.

Adjustment to the traffic control devices shall be included and
performed by the contractor as called for by the progression of work.
Necessary traffic control adjustments shall be in place prior to
proceeding with work that could impact the safety of the general
public as determined by the Utility Engineer.

All such devices shall comply with the Federal Manual on Uniform
Traffic Control Devices (MUTCD).

3. Access to Properties:

a.

The Contractor shall provide for access to the properties abutting the

work site area in accordance with Section 1.7.7 (Page 1-33) of the

Standard Specifications.

In addition, the operations shall be conducted in such a manner that

1) all streets at all times shall be maintained with at least two (2)
lanes of roadway open for vehicular access, and

2.) all abutting properties shall be provided with vehicular access
overnight, on weekends and on holidays.
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4.

Haul Roads and Storage Areas:

a.

The Contractor shall be required to submit a plan indicating their
intended location of haul roads and storage areas for equipment and
materials.

Such plan shall be presented at the Pre-Construction Meeting and
shall be subject to the approval of the Utility Engineer.

Any subsequent proposed changes to the approved plan shall be
submitted to the Utility Engineer for approval prior to
implementation of the change. Construction traffic shall be permit-
ted on pre-approved areas.

All areas used for haul roads and storage shall be subject to
restoration by the Contractor to the condition prior to the start of

work under this contract.

NOTICES AND PERMITS

A

GENERAL UTILITY NOTIFICATION

1.

Please note: Section 66.0831 of Wisconsin Statutes makes it mandatory that:

"66.0831 Interference with public service structure. A contractor with a
contract for work upon, over, along or under a public street or highway may
not interfere with, destroy or disturb the structures of a public utility,
including a telecommunications carrier as defined in s. 196.01 (8m),
encountered in the performance of the work in a manner that interrupts,
impairs or affects the public service for which the structures may be used,
without first obtaining written authority from the commissioner of public
works or other appropriate authority. A public utility, if given reasonable
notice by the contractor of the need for temporary protection of, or a
temporary change in, the utility's structures, determined by the
commissioner of public works or other appropriate authority to be
reasonably necessary to enable the work, shall temporarily protect or
change its structures located upon, over, along or under the surface of a
public street or highway. The contractor shall pay or assure to the public
utility the reasonable cost of the temporary structure or change, unless the
public utility is otherwise liable. If work is done by or for the state or by or
for any county, city, village, town sanitary district, metropolitan sewerage
district created under ss. 200.01 to 200.15 or 200.21 to 200.65 or town, the
cost of the temporary protection or temporary change shall be borne by the
public utility."

Excavation Notification Requirements:

a.

Contractor, prior to any excavation work, shall notify (1) a
designated locating service; (2) all utilities, governmental agencies,
entities, known to, or which can reasonably be assumed to have
above or below ground pipe, conduit cables, structures, or similar
items within limits of project; to locate and mark location of such
items.

In accordance with Wisconsin Statute 182.0175, "Damage to
Transmission Facilities," Excavator, as defined in
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182.0175(1)(bm), shall be solely responsible to provide advance
notice to “Diggers Hotline, Inc.” (800-242-8511) not less than
three working days prior to commencement of any Excavation, as
defined in the statute, required to perform work contained in this
Project, and further, Excavator shall comply with all other
requirements of this Statute relative to Excavation.

The Contractor shall refer to Chapter 1.2.0 (Pages 1-9) of the Standard
Specifications, in regard to necessary notices and permits required. These
provisions shall be strictly adhered to at the start of any part of the project.
In particular, the following requirements shall apply.

B. NOTIFICATION TO WE ENERGIES (Electric and Gas Utility)

1.

In accordance with the provisions of the Wisconsin State Statutes, with
regard to the maintenance of a certain clearance from energized conductors
and with regard to notification where work might affect public utility
facilities, it is the requirement herein that the Contractor shall be responsible
for and duty-bound to notify the We Energies in writing in advance of work
to be done near electric or gas facilities. Such notice shall be directed to:

We Energies — Electric Operations
4800 W. Rawson Avenue
Franklin, Wisconsin 53132
Phone: (414) 423-6112

Emergency or additional notification, if any is required during construction,
shall be done by contacting their office at 221-3700.

We Energies - Gas Operations
4800 West Rawson Avenue
Franklin, W1 53132
Phone: (414) 423-5062

C. NOTIFICATION TO AT&T

1.

The Contractor shall notify the communication utilities that have facilities
located within the project limits of their construction schedule as it affects
said each company as prescribed by the Wisconsin State Statutes.

Such notice shall be directed to the following Utilities:

AT&T

Cable Location Plant
435 S. 95th Street
Milwaukee, W1 53214
Phone: (262) 896-7434
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NOTIFICATION TO TIME WARNER CABLE

1.

The Contractor shall notify Time Warner Cable of their construction
schedule as it affects said cable communications company as prescribed by
the Wisconsin State Statutes. Notice shall be directed to:

Time Warner Cable
5475 West Abbott Avenue
Greenfield, WI 53220

Additional notification, if any is required during construction, shall be done
by contacting their office by phone at (414) 277-4280.

NOTIFICATION TO CITY'S STREET, FIRE, & POLICE DEPARTMENTS, &
OAK CREEK WATER & SEWER UTILITY

1.

Prior to starting construction within any street, three (3) days' written notice

shall be given to the following departments:

Street Division, 800 W. Puetz Road, (414) 768-6553.

Fire Department, 7000 S. 6™ Street, (414) 570-5630.

Police Department, 301 W Ryan Road, (414) 768-8200.

Oak Creek Public Schools, 7630 South Tenth Street (414) 768-5880.

Oak Creek Water & Sewer Utility, 170 W. Drexel Avenue, (414)

570-8210.

f. Oak Creek Streets, Parks, & Forestry Department, 800 W. Puetz
Road, Urban Forester: Ms. Rebecca Lane, (414) 768-5861.

g. Riteway School Bus Company; P.O. Box 398, Germantown, WI.
53022; Contact: Jason Ebert (262) 250-0255.

Po0 o

OAK CREEK WATER & SEWER UTILITY WATER USE PERMIT

1.

The Contractor will be permitted to use the Utility water supply where
available for incidental uses providing a permit is first obtained from the Oak
Creek Water and Sewer Utility, 170 West Drexel Avenue, Oak Creek,
Wisconsin.

There will be no charge for this water use unless the amount is determined to
be excessive as defined by the Utility Engineer. The included water will
include water needed for filling, testing, and flushing of new water mains.

If an invoice is issued and said bill is not paid by completion of the project,
the amount of said bill will be deducted from the final contract payment.

WORK IN EASEMENTS

1.

The work will be performed in an easement or by right-of-entry upon private
lands. The requirements of Sections 1.7.13 and 1.7.14 (Pages 1-35 and 1-36)
of the Standard Specifications and the special provisions of these
specifications, if any, shall be adhered to.
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The requirements of Section 1.7.14 of such Standard Specifications shall

also apply to the public right-of-way between the pavement and the property
line where the installation is in the public right-of-way or in an easement
abutting public right-of-way.

I11.  CONTRACTOR'S INSURANCE

A. GENERAL

1.

The Contractor shall not commence work under this contract until they have
obtained all insurance required under this paragraph and such insurance has
been approved by the Utility and insurance certificates have been filed with
the Utility, nor shall the Contractor allow any Subcontractor to commence
work on their subcontract until all similar insurance required of the
Subcontractor has been so obtained and approved in accordance with Section
1.8.4 of the Standard Specifications and these Detailed Specification
provisions.

B. COMPENSATION INSURANCE

1.

The Contractor shall take out and maintain during the life of this contract,
Worker's Compensation Insurance for all of their employees at the site of the
project and in case any work is sublet, the Contractor shall require the
Subcontractor similarly to provide Worker's Compensation Insurance for all
of the latter's employees, unless such employees are covered by the
protection afforded by the Contractor.

In case any class of employees engaged in hazardous work under this
contract at the site of the project is not protected under the Worker's
Compensation Statute, the Contractor shall provide and shall cause each
Subcontractor to provide adequate insurance coverage for the protection of
his employees not otherwise protected.

C. PUBLIC LIABILITY, PROPERTY DAMAGE, AND CONTRACTUAL
LIABILITY INSURANCE

1.

The Contractor shall take out and maintain during the life of this contract,
public liability, property damage, and contractual liability insurance in the
following minimum amounts:

a. Bodily Injury $1,000,000 per occurrence
$1,000,000 aggregate

b. Property Damage $500,000 per occurrence
$500,000 aggregate

These policies shall protect the Contractor and any Subcontractor performing

work covered by this contract from the claims and damages for personal
injury, including accidental death, as well as claims for property damage,

D-6



which may arise from the performance of the work or under the hold-
harmless and indemnifying clauses which are a part of this contract. The
said policies are to cover not only the Contractor or Subcontractor but also
any other directly or indirectly employed by either of them.

INSURANCE AGAINST THE FOLLOWING SPECIAL HAZARDS

1. The following respective amounts shall be procured by the Contractor or
Subcontractor before the commencement of any operation by the Contractor,
or the happening of any circumstance creating or tending to create the
particular special hazard:

Kind Amount
Operating Of elevators Or NOISES..........cccciviirieiereieseee e $25,000.00
Use and operation of automobiles and truck............cccccooeveieieicicccien, $25,000.00
Structural alterations or demolitioNS ..........ccoeerriienneiine e $25,000.00
Undermining adjacent StTUCTUIES. ..........curerirerrienerieesie e $10,000.00
BIasting OPErationS ...........cccovvveueeiiecirie e $10,000.00
Operation of excavating machinery in streets and highways.............c.cc...... $10,000.00
Operation within other public or private right-of-way (including

railroad right-0f-Way) ... As Required

IV. PERFORMANCE BOND AND GUARANTEE

A.

Where the contract is over $10,000.00, the contractor will be required to furnish a
satisfactory performance bond in the amount of 100 percent of the contract. The
Contractor shall pay the total cost of this bond. Such bond shall be executed by an
authorized surety company and shall remain in full force and effect for a period of
one year after the final payment for the work to guarantee workmanship and
materials. A performance bond shall not be required for public works contracts
below $10,000.00 regardless of bond requirement.

The Contractor shall agree and guarantee that the material and workmanship
supplied by them shall be free from all defects, and strictly in accordance with the
plans and specifications, at the time of its completion and acceptance by the
municipality, and for a time of one year thereafter, the Contractor agrees to forthwith
repair the same upon notification by the municipality using the same material
required by these specifications.

In case the Contractor shall fail to make such repairs or cause the same to be made,
the Contractor agrees and guarantees to pay on demand the cost thereof, to said
municipality upon the completion of such repairs, and the Contractor further agrees
and guarantees to pay for all labor and material used in or about the construction of
said work in his contract, which may become a lien or a claim against the
municipality.
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V.

VI.

METHOD OF PAYMENTS

A

Payments will normally be made monthly throughout the progress of the work,
provided the work completed is substantial enough in the opinion of the Utility
Engineer.

Substantial completion of water main construction shall be considered to include all
flushing and testing of the mains including pressure tests and safe water samples.
Partial and final payments will not be made until such time that all work is
substantially completed including testing and accepted by the approving agencies.

Such payments shall be in accord with Section 66.0901 (9) b, of the State Statutes
which states that the City, “(b) Retained percentages. As the work progresses under
a contract involving $1,000 or more for the construction, execution, repair,
remodeling or improvement of a public work or building or for the furnishing of
supplies or materials, regardless of whether proposals for the contract are required to
be advertised by law, the municipality, from time to time, shall grant to the
contractor an estimate of the amount and proportionate value of the work done,
which entitles the contractor to receive the amount of the estimate, less the retainage,
from the proper fund. The retainage shall be an amount equal to not more than 5
percent of the estimate until 50 percent of the work has been completed. At 50
percent completion, further partial payments shall be made in full to the contractor
and no additional amounts may be retained unless the architect or engineer certifies
that the job is not proceeding satisfactorily, but amounts previously retained shall not
be paid to the contractor. At 50 percent completion or any time after 50 percent
completion when the progress of the work is not satisfactory, additional amounts
may be retained but the total retainage may not be more than 10 percent of the value
of the work completed. Upon substantial completion of the work, an amount
retained may be paid to the contractor. When the work has been substantially
completed except for work which cannot be completed because of weather
conditions, lack of materials or other reasons which in the judgment of the
municipality are valid reasons for noncompletion, the municipality may make
additional payments, retaining at all times an amount sufficient to cover the
estimated cost of the work still to be completed or may pay out the entire amount
retained and receive from the contractor guarantees in the form of a bond or other
collateral sufficient to ensure completion of the job. For the purposes of this section,
estimates may include any fabricated or manufactured materials and components
specified, previously paid for by the contractor and delivered to the work or properly
stored and suitable for incorporation in the work embraced in the contract.

MATERIALS - GENERAL

A

PRODUCT, MATERIAL AND OTHER RELATED ITEMS

1. In accordance with Utility purchasing policy, the Contractor is requested to
use American-Made (USA) products in the performance of the contract
whenever the quality and the price are comparable with other goods.



B. TEMPORARY CONSTRUCTION MATERIALS

1.

Driveway and Approaches:

a.

Provide Crushed Gravel (Traffic Bond) material, comparable to
WisDOT 3/4-inch Dense-Graded aggregate for use at driveways and
approach areas after portions of the existing driveways and
approaches have been removed to facilitate new construction and
before the driveway and approach pavements are replaced with new
pavement materials.

Provide and maintain daily, all property owners’ driveways and
approach entries with specified aggregate above to ensure property
owner egress and ingress is not disturbed. Provide approved dust
control during this temporary service to the homeowner.

This Work is considered incidental to the new watermain
construction.

Temporary Mailboxes for Property Owners:

a.

Contractor shall be responsible to provide temporary mailboxes for
property owners whose permanent mailbox was removed to facilitate
new underground utility work.

Contractor shall provide temporary mail boxes at locations
determined with the Utility during new construction work.
Contractor shall re-install removed mailboxes at locations that they
were originally removed from for each effected property owner.
Contractor shall be responsible for any damage to existing mailboxes
during removal, storage and re-installation.

This Work is considered incidental to the new watermain
construction.

Temporary Ditch Checks in Culvert:

a.

Contractor shall provide bagged one (1) inch to three (3) inch washed
stone for installation at ends of driveway culverts to control storm
water runoff.

Stack bags in an offset fashion in an attempt to interlock each bag
with adjacent bags.

Reference Drawing Detail Exhibit “D” — Culvert Pipe Ditch Check.
Remove stone bag culvert ditch checks after Utility Engineer has
given such approval.

This Work shall be included under the Erosion Control Unit Bid
Price.

Temporary Hay Bale Ditch Checks Installed in Ditches:

a.

Contractor shall provide straw hay bales at locations determined by
Contractor’s submitted and approved Erosion Control Plan.
Engineer’s provided erosion control drawing is provided for
Contractor’s reference only.

This Work shall be included under the Erosion Control Unit Bid
Price.



VILI.

5.

Temporary Traffic Control Plan:
a. Contractor shall prepare and provide a temporary traffic control plan
for Utility approval.

MATERIALS FOR WATER MAINS

A.

SPECIFICATIONS FOR DUCTILE IRON WATER MAIN PIPE

1.

All Ductile Iron Pipe (DIP) water main to be used shall be CL 52 as
specified herein and in Chapter 6.18.0 of the Standard Specifications.

Valves and cement-lined cast gray iron or cast ductile iron fittings as
specified in Chapter 8.22.0 of the Standard Specifications, shall be furnished
unless otherwise specified on the construction plans or herein the Detail
Specifications. All fittings and valves shall have push-on joints unless other-
wise specified on the construction plans or herein the Detail Specifications.

All fittings shall be cement lined, identical to the lining of ductile iron pipe.
The fittings shall conform to AWWA C110 or ANSI A21.10. The cement
lining shall conform to AWWA C104 or ANSI A.21.4. An outside
bituminous coating conforming to AWWA C151, but to a thickness of 2 to 4
mils average and 2 mils minimum, shall be provided, identical to the outside
coating of ductile iron pipe.

Rubber gaskets shall be bundled in water repellent covering and packaged in
a cardboard box or wooden crate. Bell lubricant shall be supplied by the
manufacturer in vacuum sealed cans properly identified by label. Sufficient
lubricant shall be supplied to effectively lubricate each joint.

Materials Tests on Pipe, Fittings and Valves - The manufacturer shall inspect
all pipe and fittings and shall provide certified copies of complete test and
inspection reports to the Utility Engineer, in accordance with the Standard
Specifications, covering: description, hydrostatic tests, physical properties,
chemical analysis and coating analysis.

An anchoring tee, Clow F-1221 (push-on joints on the run) or equal, with a
roto-ring retainer gland shall be provided on the water main at all hydrant
lead connections where is proposed to have the auxiliary hydrant valve
connected directly to the main tee.

All water main, including all fittings and valve and curb boxes, shall be
double wrapped with polyethylene. The polyethylene shall comply with the
requirements of Chapter 8.21.0 of the Standard Specifications.

All water main pipe shall be 150 psi rated water working pressure. All

fittings shall be 250 psi rated water working pressure. All gate valves shall
be 200 psi rated water working pressure.
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B. SPECIFICATIONS FOR PVC WATER MAIN

1.

All polyvinyl chloride (PVC) water pipe shall conform to the requirements
of Chapter 8.20.0 of the Standard Specifications. Polyvinyl chloride pipe
may be used only on water mains of 12-inch or smaller in size unless
otherwise specified on the construction plans or herein the Detailed
Specifications.

All pipe 8-inch and larger (if specifically allowed), shall be Class 150 with a
Standard Dimension Ratio of 18; all pipe 6-inch and smaller shall be Class
200 with a Standard Dimension Ratio of 14.

All (PVC) fittings shall conform to the requirements provided for under the
Specifications for Poly Vinyl Chloride (PVC) Water Main Pipe of these
Detailed Specifications.

All polyvinyl chloride (PVC) water pipe supplied shall be manufactured by
one of the following companies:

Cantex Industries, (Division of Harsco Corp.)

H & W Industries, Inc.

J.M. Corporation.

CAPCO.

North Star.

Sceptor.

Or Approved Equal.

@mooo0oe

C. SPECIFICATIONS FOR POLYETHLENE (PE) WATER SERVICE LATERALS

1.

Polyethylene (PE) Water Service lines shall be 1-1/4-inch nominal
diameter pipe or tubing in accordance with AWWA C901, with a
minimum rated pressure of 200 psig.

Provide and install tracer wire to each water service lateral.

Water service lines may be joined to themselves or to other types of pipe
or fittings as follows:
a. IPS pipe produced in accordance with AWWA C901:

1. Heat Fusion.

2. Electrofusion.

3. 0O.D. Mechanical Compression fittings.

4. O.D. Stab Fittings (Internal stiffeners are recommended on

1/2” — 2” stab and mechanical fittings)

Installation of Water Service Laterals shall be in accordance with of
Chapter 5.5.0 — Laying of Water Services, of the Standard Specifications.
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SPECIFICATIONS FOR WATER SERVICE LATERAL CONNECTIONS FROM

MAIN

1.

2.

w

The following product shall be used for the Corporation stop:

a. Corporation Stops: Mueller H-15000 or approved equal.

Saddle for connection of new water service lateral to new water main line
shall be in accordance with the following:

a. Full-bodied stainless steel as manufactured by:
1) Smith-Blair.
2) Rockwell.
3) Romac.

4) Or Approved Equal.
Curb stops shall be Ford Meter Box B44-555M, or approved equal.
Curb boxes for water lateral services shall be Ford Meter Box EM2, or
approved equal. Curb boxes shall be set to grade with adjustment at mid-
range.

SPECIFICATIONS FOR GATE VALVES

1.

3.

All gate valves (3-inch through 12-inch diameter valves are to be gate
valves) are to be the resilient wedge-type valve.

All resilient wedge-gate valves furnished shall be one of the following:
Clow - R.W.

Kennedy - R.W.

M&H-RS.CV.

Mueller - R.W.

Waterous — 500.

Or Approved Equal.

P00 T

All valves shall open counterclockwise.

SPECIFICATIONS FOR VALVE BOX ADAPTORS

1.

All valve boxes, both gate and butterfly, shall be set upon the valve with the
use of an adaptor, as manufactured by Adaptor, Incorporated, or an approved
equal.

The adaptor shall be installed in lieu of concrete blocking and shall be
incidental to the valve and box installation.

SPECIFICATIONS FOR MECHANICAL JOINTS

1.

Wherever mechanical joints are to be installed, as specified, the bolts and
nuts shall be Core-Blue, Durabolt or an approved equal and all fittings shall
be triple polyethylene wrapped in accordance with the Standard
Specifications.
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SPECIFICATIONS FOR HYDRANT ASSEMBLY

1.

Hydrant and hydrant leads shall be installed in accordance with Section 4.8.5
of the Standard Specifications and WD-13 — Type “A” Hydrant Setting
Detail included at the end of this Project Manual.

The pipe materials shall be 6-inch polyvinyl chloride, Class 200 PVC piping
in accordance with these Detailed Specifications. All hydrant, hydrant
extension and hydrant valve materials shall be provided and installed by the
Contractor.

All hydrants shall be furnished with a 5-1/4 inch main valve, a 1-3/4 inch
pentagon-shaped operating nut with two each of 2-1/2 inch and one each of a
4-1/2 inch National Standard Thread nozzles. All hydrants furnished and
installed shall be one of the following:

a. Clow Model 2500.

b. Kennedy Guardian K81A.

C. Mueller Centurian.

d. Or Approved Equal.

Hydrant Valves shall be a resilient wedge-gate valve meeting the
requirements outlined above in Paragraph D — Specifications for Gate
Valves.

SPECIFICATIONS FOR COMPACT FITTINGS

1.

Compact fittings in accordance with the Standard Specifications and
AWWA/ANSI C-110/A21.10 are permitted.

SPECIFICATIONS FOR BEDDING MATERIALS AND BACKFILL
MATERIALS

1.

All bedding and backfill materials used shall conform to Chapter 8.43.0 of

the Standard Specifications. Backfill shall consist of mechanically
compacted 3/4-inch graded crushed limestone, Traffic Bond (T.B.)
(Comparable to WisDOT 3/4-inch Dense-Graded Aggregate). The gravel
shall comply with the requirements of Section 8.43.7 and Table 39 of
Standard Specifications. Mechanical compaction shall comply with the
requirements of Section 2.6.14(b)(1), both of the Standard Specifications.

All water main shall have torpedo sand bedding and cover to 6-inches above
the pipe. The sand shall comply with the requirements of Section 8.43.2(c),
Table 35 of the Standard Specifications.

SPECIFICATION FOR CELLULAR CONCRETE FILL

1.

Cellular Concrete Fill:
a. Blend of preformed foam with cement-sand grout slurry to produce
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a concrete having fresh weight per cubic foot of not less than 75
pounds.
Cement-sand slurry shall be proportioned to contain 8 bags of Type 1A
Portland cement per cubic yard.
Foam shall be similar or equal to Elastizell manufactured by Elastizell
Corporation of America, Ann Arbor, MI.

SPECIFICATIONS FOR TRACER WIRE

no

All water main shall include a 10 gauge solid, blue coated copper tracer wire
to be taped to each pipe.

Tape shall be securely fastened to main, hydrant leads and hydrants.
Additionally, the tracer wire shall be looped from the main through a 4 foot
piece of 2-inch PVC pipe at the hydrants.

Splices shall be soldered and water proofed using shrink wrap or
underground splice Kit.

Test station shall be an adjustable height tracer wire access box
manufactured by VALVCO, Inc. Test stations shall be plain-capped valve
box top section with hardwood blocking installed as noted on the plans.
Tracer wire ends at existing main shall be bonded to a 8” copper ground rod
driven next to the pipe.

SPECIFICATIONS FOR PIPE INSULATION

1.

Extruded polystyrene board to ASTM C578, Type V, rigid, closed cell
type, with integral high density skin.

Thermal Resistance: Typical 5-year aged value of R-5 per 1 inch of
thickness in accordance with ASTM C518.

Board Size: 96 x 48 x 2-inch thick. Square edges.
Compressive Strength: Minimum 100 psi per ASTM D1621.
Water Absorption: 0.7 percent by volume maximum per ASTM D2842.

Insulation shall be Dow Chemical Company STYROFOAM™ Highload
100 or an approved equal.

VIill. MATERIALS - PAVEMENTS

A.

CRUSHED STONE FOR ASPHALT PAVEMENT AND CONCRETE
PAVEMENT BASE RESTORATION

1.

Crushed stone for restoration of the base for asphalt pavement and concrete
pavement shall comply with the requirements of 1-1/2" Graded Crushed
Stone of Table 39 of Chapter 8.43.7 of the Standard Specifications.
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3.

The granular trench backfill materials may be accepted in lieu of the above if
kept clean and otherwise found unobjectionable as determined by the
Engineer in the field.

This Work is considered incidental to the new watermain construction.

ASPHALT PAVEMENT RESTORATION

1.

The materials provided under this paragraph shall conform to the current
State of Wisconsin Department of Transportation Standard Specification
Sections 450, 455, 460 and 465.

Provide Asphaltic Concrete Binder Course Mixtures as specified below:

a. Asphaltic Concrete Binder Course: WISDOT Section 460, Mix E-
3, in accordance with Table 460-1, Aggregate Gradation Master
Range, 19.0 mm, and Table 460-2, Mixture Requirements, PG 64-
22.

Provide Asphaltic Concrete Surface Course Mixtures as specified below:

a. Asphaltic Concrete Surface Course: WISDOT Section 460, Type
E-3, in accordance with Table 460-1, Aggregate Gradation Master

Range, 9.5 mm, and Table 460-2, Mixture Requirements, PG 64-
22.

Asphalt delivered to the site shall arrive at a temperature of 275 degrees plus
or minus 25 degrees. Any trucks not meeting this requirement shall be
rejected.

Compounds for asphaltic pavement shall be provided in conformance with
the following section of the State Specifications.

Asphaltic Materials/Tack Coat .........ccocvvrereienerneneeseseee e Section 455
Plant Mixed Asphaltic Binder and Surface Pavements............. Section 460
Asphaltic Surface Pavements...........cccvvrrernieninnieneese e Section 465

Asphalt Concrete Pavement Thickness Schedule:

a. Road Asphalt Pavement — Provide 4-1/2 inch minimum
thickness or match existing concrete pavement thickness. Provide
2-1/2-inch binder course and a 2-inch surface course. Provide tack
coat to a clean binder course surface.

b. Residential Driveway Asphalt Pavement — Provide 3-inch
minimum thickness or match existing concrete driveway pavement
thickness. Provide 1-1/2-inch binder course and a 1-1/2-inch surface
course, whichever is greater. Provide tack coat to a clean binder
course surface.

Minimum width of existing asphalt pavement replacement and restoration
shall be four (4) feet.
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8.

This Work is considered incidental to the new watermain construction.

C. CONCRETE FOR CONCRETE PAVEMENT RESTORATION

1.

The materials provided under this contract shall conform to the Standard
Specifications Governing Concrete Pavement Construction, City of Oak
Creek, Department of Engineering, March 2004, in all respects except as
follows:

a.

Air Entrainment - Air entrainment shall be between 5 percent and 7
percent by volume when concrete is made with 6 sacks of cement per
cubic yard of concrete, has a slump of 2-inches to 3-inches, and is
mixed as specified.

Air Entraining Cements and Admixtures - Type IA, 1A, or IS A
cements shall be used to provide air entrainment in the concrete.
When authorized by the Utility Engineer, an approved air entraining
agent may be added to mix to provide the specified air content.

Concrete Strength Requirements and Tests - The specified
compressive strength of concrete shall be not less than 3,500 pounds
per square inch when tested 28 days after placing. Continuous
concrete quality and strength tests, in accordance with accepted
methods, shall be performed by the City. Test cylinders shall be
provided and all job tests performed by the City at no cost to the
Contractor; however, the Contractor shall fully cooperate to provide
the necessary concrete required for the tests.

Where high-early-strength concrete is specified, the compressive
strength of the concrete shall be not less than 2,500 pounds per
square inch when tested 3 days after placing.

Cylinders for strength tests shall be made in accordance with ASTM
Method C31. Three cylinders shall be made for each test, and one
test shall be made for each 100 cubic yards of concrete or fraction
thereof placed on any day, and at least two tests shall be made for
each portion of pavement constructed on a particular day.

Cylinder strength shall be determined in accordance with ASTM
Method C39. One cylinder of each set shall be tested at seven days,
and the other two cylinders of each shall be tested at 28 days.

Concrete Pavement Thickness Schedule:
1. Road Pavement — Provide 7-inch minimum thickness or

match existing concrete pavement thickness. Only full single
lane panel pavement replacement permitted.
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IX.

2.

2. Residential Driveway Pavement — Provide 5-inch minimum
thickness or match existing concrete driveway pavement
thickness.

3. Residential Driveway Approaches — Provide 6-inch
minimum thickness.

4, Sidewalks — Provide 5-inch minimum thickness.

This Work is considered incidental to the new watermain construction.

CONSTRUCTION DETAILS

A COMPLYING WITH SPECIFICATIONS

1.

The Contractor shall comply with the specifications and ably perform all
operations to the extent that the first-class work will be obtained. A
representative of the Oak Creek Water & Sewer Utility will inspect the work
as it progresses to determine full compliance with the specifications. The
Inspector shall notify the Utility Engineer of any noncompliance and have
authority to stop any work not being performed in accordance with the
specifications, in order that an Engineer may investigate such
noncompliance.

Any work performed after the work has been ordered stopped by the
Inspector shall not be considered as work performed under the contract, and
consequently will not be accepted by the Utility nor allowed in any monthly
or final payment until corrected to the satisfaction of the Utility Engineer.

The "Standard Specifications for Sewer and Water Construction in
Wisconsin®, (herein referred to as The Standard Specifications), shall apply
for all sewer and water main construction unless otherwise noted in these
Detail Specifications or on the construction drawings. The Highway and
Structure  Construction - Standard Specifications Department of
Transportation, Division of Highways, State of Wisconsin and Supplemental
Specifications (herein referred to as the State Specifications), shall apply for
pavement restoration. The MUTCD and State Specifications shall apply to
all traffic control.

B. LOCATION - STAKING

1.

The line for each facility will be located as shown on the plan and will be
staked out once by the Oak Creek Water and Sewer Utility. If necessary to
pass an existing obstruction, the Utility Engineer may shift the line to avoid
such obstruction.
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The Contractor must protect all stakes and benchmarks from disturbances
until permission is given to remove them. Width of not less than 2-foot on
each side of the line on which stakes are located shall be kept free from
obstruction. Additional staking required due to damage or removal shall be
at the Contractor's expense.

WATER MAIN DETAIL DRAWINGS

1.

The Detail Drawings included at the rear of the Detailed Specifications,
cover corrections, deletions or additions to the Standard Specifications and
take precedence over such Standard Specifications and supplement these
Detail Specifications.

PRIOR IDENTIFICATION OF EXISTINGS TREES AND SHRUBS

1.

Contractor shall provide orange-colored ribbon identifying trees that will
need to be removed by the Contractor for the installation of new
construction.

Contractor shall contact the City of Oak Creek Urban Forester: Ms. Rebecca
Lane at (414) 768-5861, for prior approval for removing and disposal of
existing trees as designated by Contractor.

REMOVAL OF CITY APPROVED TREES AND SHRUBS

1.

2.

Remove City-approved trees and shrubs, including complete root system.

Provide fill, similar to existing soils where trees and shrubs were removed.
Fill and compact excavation holes.

MATERIAL ENCOUNTERED

1.

No variation from the price named in the proposal will be made or allowed
whether the material through which excavations must be made are hard or
soft, and wet or dry.

It is the Contractor's responsibility to determine for themselves the character,
nature, type and condition of materials likely to be encountered in the
proposed work.

The submission of a proposal for the work herein shall in itself be accepted
as evidence that the Contractor has examined the site of all work, made
borings, investigations and studies of all conditions and provided for all such
conditions in their proposal.

Any and all necessary dewatering shall be in accordance with Chapter 2.2.13
of the Standard Specifications.
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7.

Contractor will be required to obtain a high capacity dewatering permit prior
to start of construction for dewatering rate of 70 gallons per minute (gpm) or
higher.

Contractor is responsible to reconnect existing field tiles that may be
encountered during excavation. Existing tiles must be repaired and
connected to a storm sewer or have positive outfall provided.

This Work is considered incidental to the new watermain construction.

POTHOLING PROCEDURES

1.

Provide potholing to expose underground utilities to ascertain the
horizontal and vertical location of the underground utilities.

Record the horizontal and vertical position of the exposed underground
utility on the project “Record Drawings”. Tie to a project survey
benchmark provided by the Utility.

Also record the position by survey coordinates or by measuring the
distance, with a tape measure, to permanent features in three horizontal
directions. In addition, the vertical distance below grade should be
obtained.

Underground utilities exposed during potholing shall be protected until
restoration work commences. Contractor shall provide temporary support
of utilities that are in a potential risk of damage due to potholing

After the underground utility has been located, the pothole should be
restored within 24 hours or as otherwise directed.

The underground utility shall also be protected from heavy and sharp
items falling into the excavation which could damage the underground
utility.

Appropriate sediment controls should be utilized during all potholing
activities to prevent storm water pollution. The pothole should be clean
and dry prior to backfilling.

Backfilling of the excavation and the restoration of pavement or surfacing
shall be in accordance with this Project Manual.

Drilling mud or remaining spoil should be cleaned up and the area restored
to original condition or better. The Contractor is responsible for disposing
of any drilling mud or remaining spoil in an environmentally suitable
manner.
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10.

This Work is considered incidental to the new watermain construction.

OPEN-CUT TRENCH WATER MAIN PIPE INSTALLATION

1.

2.

5.

Comply with Chapter 4.2.0 of the Standard Specifications.

Contractor shall bear sole responsibility for correct transfer of all
construction lines and grades from primary line and grade points and for
correct alignment and grade of finished structure, based upon primary line
and grade established by Owner.

Except for those lot corners and survey monuments that fall within trench
excavation, Contractor shall be solely responsible for protection and/or
replacement of all survey corners that exist throughout work area.

A Registered Land Surveyor shall replace damaged corners at
Contractor’s expense.

This Work is considered incidental to the new watermain construction.

OPEN-CUT TRENCH SERVICE LATERAL PIPE INSTALLATION

1.

2.

5.

Comply with Chapter 4.2.0 of the Standard Specifications.

Contractor shall bear sole responsibility for correct transfer of all
construction lines and grades from primary line and grade points and for
correct alignment and grade of finished structure, based upon primary line
and grade established by Owner.

Except for those lot corners and survey monuments that fall within trench
excavation, Contractor shall be solely responsible for protection and/or
replacement of all survey corners that exist throughout work area.

A Registered Land Surveyor shall replace damaged corners at
Contractor’s expense.

A separate Unit Bid Price amount is required for this Work.

DIRECTIONAL DRILL WATER LATERAL PIPE INSTALLATION

1.

Comply with Chapter 6.4.0 — Horizontal Directional Drilling of the Standard
Specifications.

Excavate approach trenches and pits in accordance with Shop Drawings
as site conditions require. Minimize number of access pits.

Provide sump areas to contain drilling fluids.
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8.

Install excavation supports as required.

Restore areas after completion of drilling and carrier pipe installation.

Drilling:

a. Drill pilot bore with vertical and horizontal alignment as indicated
on approved Shop Drawings.

b. Guide drill remotely from ground surface to maintain alignment by
monitoring signals transmitted from drill bit.

C. Monitor depth, pitch, and position.

d. Adjust drill head orientation to maintain correct alignment.

e. Inject drilling fluid into bore to stabilize hole, remove cuttings, and
lubricate drill bit and pipe.

f. Continuously monitor drilling fluid pumping rate, pressure,
viscosity, and density while drilling pilot bore, back reaming, and
installing pipe to ensure adequate removal of soil cuttings and
stabilization of bore.

g. Provide relief holes when required to relieve excess pressure.

h. Minimize heaving during pullback.

I. Calibrate and verify electronic monitor accuracy during first 50
feet of bore in presence of Utility’s Inspector before proceeding
with other drilling.

J. Excavate minimum of four test pits spaced along first 50 feet bore
to verify required accuracy.

k. When required accuracy is not met, adjust equipment or provide

new equipment capable of meeting required accuracy.
After completing pilot bore, remove drill bit.

Drilling Obstructions:

a.

When obstructions are encountered during drilling, notify Utility’s
Inspector immediately. Do not proceed around obstruction without
Utility’s Inspector's approval.

For conditions requiring more than 3 feet deviation in horizontal
alignment, submit new Shop Drawings to the Utility’s Inspector
and Engineer for approval before resuming work.

A separate Unit Bid Price amount is required for this Work.

K. SAW-CUTTING, REMOVAL AND DISPOSAL OF EXISTING PAVEMENTS

1

Saw cut existing concrete pavement, slabs, or bases to full depth of
existing pavement prior to removing concrete to eliminate the possibility
of damaging adjacent concrete pavement scheduled to remain.

Saw cut existing asphalt surface course and asphalt binder course to full
depth of existing asphalt pavement prior to removing asphalt to eliminate
the possibility of damaging remaining existing asphalt scheduled to
remain before removal.
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~

Cut pavements straight with evenly along edges of excavation prior to
their removal in such a way as to avoid excessive removal or ragged,
uneven edges.

Minimum width for replacing removed pavement shall be 48-inches (4-
Feet).

A drop weight or other type of machinery for breaking pavement, when
approved by Utility’s Inspector, may be used when such usage does not
become a nuisance or a source of damage to underground or adjacent
structures.

Prior to employing a drop weight, Contractor shall verify that there are no
nearby underground structures that would be injured by its use.
Contractor shall be solely responsible for any damage caused thereby.
Utility’s Inspector reserves right to order discontinuance of use of such
drop weight at any time.

This Work is considered incidental to the new watermain construction.

REMOVAL AND REPLACEMENT OF CORRUGATED METAL PIPE
CULVERTS FOR DITCHLINES UNDER DRIVEWAYS AND APPROACHES

1.

2.

Remove existing corrugated metal culvert pipe and replace with a specified
corrugated metal culvert pipe after existing pavements have been removed.
Prepare 3-inch (Traffic Bond) aggregate base within culvert trench for
placement of new corrugated metal pipe culvert.

Remove existing soils to a depth to accommodate aggregate base fill.
Compact aggregate to 90% percent modified proctor prior to placing new
CMP culvert.

This Work is considered incidental to the new watermain construction.

HOMEOWNER REMOVAL OF DECORATIVE ENDWALL CONSTRUCTION

Homeowners have the option to remove any culvert endwall construction
that they previously installed prior to new construction work.

If homeowner declines removal of existing culvert endwall construction,
Contractor shall remove and neatly stack such material at a location away
from new construction for homeowner.

This work considered incidental to the new Water Main construction.

EROSION CONTROL AND GROUND COVER

1.

Pursuant to City of Oak Creek Code, construction activities are required to
comply with erosion control and ground cover requirements. For public
works construction, specifically, the following construction activity
requirements are applicable.

a. Those involving grading, removal of protective ground cover or
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3.

vegetation, excavation, landfilling or other land disturbing activity
affecting a surface area of 4,000 square feet or more;

b. Those involving excavation or filling or a combination of excavation
and filling affecting 400 cubic yards or more of dirt, sand or other
excavation or fill material;

C. Those involving street, highway, road, or bridge construction,
enlargement, relocation or reconstruction;
d. Those involving the laying, repairing, replacing or enlarging of an

underground pipe facility for a distance of 300" or more.

To address the requirements, the Contractor shall provide for the
implementation of the control measures as may be specified on the
construction plans and in these Detail Specifications.

A separate Unit Bid Price amount is required for this Work.

0. DISTRIBUTION OF EXCESS EXCAVATED MATERIAL

1.

The disposal of all surplus excavated materials shall be the responsibility of
the Contractor, shall be at the Contractor's expense and if disposed of within
the limits of the City of Oak Creek, shall comply with the following
regulations. The Contractor prior to the start of construction shall indicate
the location at which the surplus excavated material will be disposed of.

The placement of fill on private lands located in the City of Oak Creek is
under City regulation, in accordance with the Municipal Code. The disposal
of surplus excavated materials, including that derived from public works
construction, is subject to compliance with this code. Basically, the Code
provides for only the following forms of landfilling:

a. When the fill comprises of less than 1,000 cubic yards and is to be
placed on a parcel of land of one acre or less in size. An application
shall be made to the City Engineer for a permit, on a one-time-only
basis. A $300.00 fee, plus an applicable erosion control permit and
fee, is required.

b. Shoreline erosion control, whereby a license must be applied for and
granted prior to landfilling activity being undertaken.

C. On a site, where fill may be needed in conjunction with building
construction and where a building permit is in effect.

d. On City-owned property, subject to plans approved by the Common
Councill.
e. On a site where a landfill license is in effect.

This work considered incidental to the new Water Main construction.
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P. DUCTILE IRON WATER PIPE AND FITTINGS

1.

The laying of ductile iron water main shall comply with Part IV of the
Standard Specifications, and the following requirements:

a. The pipe, with two layers of polyethylene wrap shall be laid with a
torpedo sand bedding and cover in accordance with Section 4.3.3 and
File No. 36 of the Standard Specifications.

b. Backfill for all pipe sizes shall be as specified above the 6-inch cover
line.

Fittings shall be fabricated from ductile iron, conform to AWWA C110 or
AWWA C153, and have push joints.

Encase pipe in polyethylene conforming to requirements of ASTM D1248.

This Work shall be included in the unit bid price for new watermain
construction.

Q. POLYVINYL CHLORIDE WATER PIPE AND FITTINGS

1.

The laying of PVVC pipe shall be laid with a torpedo sand bedding and cover

and comply with Part IV of the Standard Specifications and the following

requirements:

a. Acceptable Procedure on Anchoring of Vertical Water Main Offsets
where Polyvinyl Chloride Pipe is used shall comply with Chapter
4.9.0 and 4.10.0 and File No. 47A of the Standard Specifications.

Elimination of Vertical Offsets by the Use of Deflected Pipe - In lieu of the
procedures outlined under subsection 10 above, the Contractor may elect to
deflect the polyvinyl chloride pipe to provide the vertical location or
alignment concept indicated on the construction plans. The use of this alter-
nate must be approved by the Utility Engineer prior to installation, in
particular as to clearance with other utilities, both existing and anticipated
and as to compliance with maximum pipe deflection.

Pipe Diameter Maximum Deflection per 20' Length

6' 8
8" 6"
12" 4"

Fittings shall be fabricated from polyvinyl chloride and shall conform to
AWWA C900; nominal diameter 4-inch to 12-inch.

This Work shall be included in the unit bid price for new watermain
construction.
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R.

WATER MAIN - HYDROSTATIC TESTING

1.

The Contractor shall provide for the testing of all new mains under the
supervision of the Utility in accordance with Chapter 4.15.0 of the Standard
Specifications and the following requirements:

a. Separate leakage tests on the entire length of new main and on
valved sections thereof, may be required as determined by the
Utility. The Utility's requirements on all new mains are a 150 psi
pressure test for a duration of one hour and a 100 psi leakage test for
a duration of two hours.

b. Where a new main will be connected to an existing main, it may be
necessary for the Contractor to install a temporary plug in the new
main for testing purposes. After the specified pressure and leakage
tests have been completed on the new main, actual connection to the
existing main shall be made. The section of new connecting main
between the removed test plug and the existing main, shall be subject
to line pressure prior to backfilling. Any visible defects observed in
the connecting main shall immediately be repaired by the Contractor
at his expense, prior to backfilling.

Costs of all testing including the installation and removal of temporary test
plugs, shall be at the Contractor's expense.

This Work shall be included in the unit bid price for new watermain
construction.

WATER MAIN - PIPE DISINFECTING and FLUSHING

1.

Disinfection shall be in accordance with Section 4.3.12, (Page 4-5) of the
Standard Specifications. Disenfection shall be in accordance with AWWA
651 for disinfecting water mains.

Chlorinated water shall remain in the pipe for a minimum of 24 hours. If the
water temperature is less than 41 degrees F (5 degrees C), it shall remain in
the pipe for a minimum of 48 hours.

A minimum 25 ppm chlorine residual should be found at each sampling
point after the 24-hour or 48-hour period. If the residual is less than 25 ppm,
the system shall be redisinfected using 50 ppm available chlorine in
accordance with AWWA standards.

After disinfection, the water main shall be dechlorinated while it is being
flushed.

After completing final flushing of the main, 2 separate water samples, a
minimum of 24 hours apart, will be required for safe water sampling. After
the Contractor sets up the tests, the Utility will collect samples for testing.
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T. WATER SERVICE CONNECTIONS

1. All water service connections, including the tapping work, shall be
performed by the Contractor.

2. This Work shall be included in the unit bid price for new watermain
construction.

3. Reference the Detailed Specifications for saddle and corporation stop

product requirements.
u. NEW WATER MAIN INSTALLATION CONSTRUCTION SCHEDULE

1. The Bidder shall submit a schedule at the Pre-construction
Conference indicating sequencial work plan for the installation of the
new water main. The Utility must approve the installation sequence.

V. EXISTING WATER MAIN ABANDONMENT SCHEDULE

1. The Bidder shall submit a sequence of existing water main
abandonment at the pre-construction conference. The Utility must
approve the abandonment sequence.

W. NOTICE TO UTILITY

1. Contractor shall give a 48 hour written notice to the Utility before requesting
a shut down of any existing water mains in order to make the connections.

X. RESTORATION IN THE WORK AREA
A GENERAL

1. Each segment of Contractor installed and tested water main will require
inspection acceptance by the Oak Creek Water & Sewer Utility before the
Contractor begins surface restoration work.

2. Within one week after installation, testing and Utility inspection approval,
the Contractor shall begin restoring the areas damaged from water main
installation, water service lateral installation, potholing, directional drilling,
salvaging of hydrants, and abandonment activities of the existing water

main.

3. Restoration construction shall include replacement of surface areas damaged
during the installation of the new water main, water service laterals and
potholing.

4. Provide a 4-inch x 4-inch treated lumber marker extending to the end of the

newly installed water service lateral at the property right-of-way line, for
homeowner’s plumber lateral location device. Paint lateral marker with
reflective blue paint. Extend lateral marker above finished grade 16 inches to
simplify locating connection point at property right-of-way.

5. Restoration of damaged surfaces shall also include the areas affected by the
abandonment of the existing water main valve boxes and the salvaging and
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10.

11.

12.

13.

14.

delivery of existing hydrants to the Utility yard.

Restoration work shall include installation of new road pavement in full
width lane panels, driveway pavement and lawn surfaces. This work shall be
considered as incidental to the installation of the new water main and shall
be included within the unit price for water main construction and water
service lateral installation.

Contractor shall remove, replace and restore all driveway pavement from the
property right-of way line to the finished road pavement.

The Contractor shall remove all debris, surplus materials, and return the
surface of the street or right-of-way and all other places disturbed or affected
by the work to a condition at least comparable to that existing before starting
the work, and shall maintain it in such condition until its final completion
and acceptance.

The restoration work shall include seeding or sodding grass areas and
graveling or pavement repair of streets and driveways. Final payment for
any installation will not be made until this restoration has been completed
and accepted. This restoration work shall be considered incidental work for
the installation of water main.

Acceptance or approval of any excavation work by the City Engineer shall
not prevent the City from asserting a claim against the Contractor and his
surety under the surety bond required hereunder for incomplete or defective
work if discovered within 12 months from the acceptance of the completed
work. The City Engineer's presence during the performance of any
excavation work shall not relieve the Contractor of their responsibilities
hereunder.

Costs of identified restoration shall be included in the bid price for the water
main installation. It shall be the duty of the Contractor to guarantee and
maintain the site of the excavation for one year after restoring it to its
original condition.

Contractor shall ensure all ditch lines demonstrate adequate flow before final
acceptance.

Included in the restoration shall be any damage to ditch lines, storm drainage
structures and other drainage ways due to discharge of trench waters. The
Contractor is required to implement erosion control techniques including
installing ditch checks and culvert protection as indicated on Contractor’s
Erosion Control Plan.

Contractor shall remove any siltation build-up in adjacent storm sewer
structures immediately, that either occurs from dewatering operations or rain
events. Contractor shall monitor all storm sewer structures within the
construction area daily to verify that structures are clean and functioning as
intended.

ARTERIAL AND COLLECTOR STREET RESTORATION

1.

The Contractor shall provide at least a temporary bituminous resurfacing of
all arterial or collector street pavement within two (2) weeks of completion
and backfill of sewer and/or water main that required the removal of all or
part of such arterial or collector street pavement.
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2. The replacement of the pavement referred to above shall not be delayed due
to any service lateral construction on the segment of sewer and/or water
main in the arterial or collector street pavement area that the Contractor may
have remaining after the two-week period elapses.

C. RESTORATION OF PAVED ROADWAY SURFACES

1. Temporary Bituminous Pavement:

a.

The Contractor shall restore the surface of all streets, broken into or
damaged as a result of the excavation work, to its original condition
in accordance with the specifications.

The Contractor may be required to place a temporary surface over
openings made in paved traffic lanes.

Except when the pavement is to be replaced before the opening of
the cut to traffic, the fill above the bottom of the paving slab shall be
made with suitable material well tamped into place and this fill shall
be topped with a minimum of at least 4-inches of bituminous mixture
which is suitable to maintain the opening in good condition until
permanent restoration can be made.

The crown of the temporary restorations shall not exceed one inch
above the adjoining pavement.

The Contractor shall exercise special care in making such
restorations and must maintain such restorations in safe travelling
condition until such time as permanent restorations are made. In the
event it becomes necessary for City forces to provide emergency
maintenance of the Contractor's trenches, the cost of such work shall
be billed to the Contractor.

The asphalt which is used shall be in accordance with the
specifications.

If in the judgment of the City Engineer, it is not expedient to replace
the pavement over any cut or excavation made in the street upon
completion of the work under contract by reason of the looseness of
the earth or weather conditions he may direct the Contractor to lay a
temporary pavement of suitable material designated by them over
such cut or excavation and maintain it until such time as the repair of
the original pavement may be properly made.

2. Permanent Pavement:

General:

1. Permanent restoration of the street shall be made by the
Contractor in strict accordance with the specifications to
restore the street to its original and proper condition, or as
near as may be.

2. The trench consolidation and the pavement subgrade
preparation shall be completed prior to the replacement of the
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permanent pavement in accordance with Chapter 2.7.3(a) and
2.7.3(b) (Page 61) of the Standard Specifications.

Concrete Pavement:

1. All portland cement concrete replacement shall be made with
monolithic pour of Class "A" air-entrained concrete, 9-bag
mix to a thickness of at least equal to the original pavement
but in no event less than 9-inch in thickness.

2. Jointing compatible with the jointing in abutting undisturbed
concrete pavement shall be provided.

3. Concrete and tie bars shall be placed in accordance with the
State Specifications and/or permit, and the cost of which shall
be included in the water main bid item.

Asphalt Pavement:

1. All asphalt pavement restoration shall consist of the
following:
a) A 12-inch traffic bond base course installed in
accordance with Section 304 (Pages 115-124) of the
State Specifications, utilizing materials as specified in
these Detailed Specifications.

2. A 4-1/2 inch bituminous pavement consisting of a 2-1/2
inches of binder course and a 2-inch wearing course placed
on a clean tack coated binder course installed in accordance
with Sections 460 and 465 of the State Specifications.

3. Driveways shall be a minimum of 3-inches of asphalt on 6-
inches of traffic bond limestone aggregate or match existing
thicknesess.

Asphalt Over Concrete Pavement:

1. The contractor shall provide Class “A” air entrained concrete
base 9-inches thick. The base will extend vertically to within
1.5-inches of the surface of the asphalt.

Milling Existing Asphalt Pavement (2-inch Depth):

1. Preparation:
a) Mechanically sweep pavement surfaces
immediately prior to commencement of Work.
Clean pavement surfaces of loose foreign matter.
Verify surfaces are dry.
b) Protect existing improvements, overhanging trees,
and plant life from heat damage by individual
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shielding and water spray.

C) Install protective material to prevent millings from
entering sewer structures. Remove protective
material after new 2-inch overlay is completed.

2. Removal:
a) Do not disfigure adjacent Work.
b) Execute removal to 2-inches of existing asphaltic
concrete pavement across full width of surface.
C) Mill pavement until 97 percent or more will pass 2-
inch sieve.
d) Remove and properly dispose of excess material.

ABANDONMENT OF EXISTING WATER MAIN

1.

Contractor shall provide permanent plugs at each end of abandoned water
main piping.

REMOVAL OF EXISTING CURB BOXES (3 FEET) BELOW GRADE

1.

2.

3.

4.

5.

Excavate and expose existing curb boxes for removal.

Remove existing curb boxes to a depth of three (3) feet below grade.
Crimp and seal end of existing water service lateral.

Abandoned in place, remaining water lateral service piping.

This Work is considered incidental to the new watermain construction.

ABANDONMENT OF EXISTING WATER MAIN AND VALVE BOXES

1.

Provide permanent plugs at the ends of existing water main scheduled for
abandonment.

Remove top section of existing water main valve box top section completely
and dispose of.

Fill remaining portions of existing water main valve box with specified
cellular concrete fill.

RESTORATION OF GRAVELED SURFACES

1.

The Contractor shall be required to restore all graveled surfaces to a drivable
condition, which were removed for the underground installation with traffic
bond aggregate materials. Materials and installation shall conform to Section
305 - Dense Graded Base of the State Specifications.
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H. RESTORATION OF LAWNS

1.

The contractor shall repair, reseed, resod and/or replanted all established
lawns damaged during the course of construction to a condition equal to or
better than the condition at the commencement of their work. Contractor
shall place four (4) inches of topsoil prior to seeding or sodding, compact
topsoil to 80 percent modified density. Provide lawn in accordance with
Type “C", Lawn Replacement of Chapter 2.7.4 of the Standard
Specifications, as indicated on the construction plans or as directed by the
Engineer. Mulching under Type "C" Replacement shall be in accordance
with Section 627 of the State Specifications. Provide biodegradable matting
over all lawn restoration areas.

Replace cover by means of seeding with grass seed at the rate of not less
than six (6) pounds for every thousand square feet on leveled topsoil.

. RESTORATION OF DITCHLINES

1.

Contractor shall grade ditch lines to achieve positive storm water flow and
restore lawn within ditch lines as specified above.

Restoration shall include the removal of all temporary erosion controls
measures after lawn has established vigorous growth.

J. UTILITY’S RIGHT TO RESTORE SURFACE

1.

If the Contractor shall have failed to restore the surface to its specified
condition upon the expiration of the time fixed by such contract or shall
otherwise have failed to complete the excavation work covered by the
contract, the Utility Engineer, if he deems it advisable, shall have the right to
use Utility forces to do all the work necessary to restore the work area.

The Contractor shall be liable for the actual cost thereof plus 25 percent for
general overhead and administrative expenses. Compensation for the amount
of such costs shall become due to the Utility and credit for such amount shall
be applied against any funds that may be due to the Contractor.

If final payment under the contract has already been made, the Contractor
shall be directly billed for the amount due. As a last resort, the Utility will
enforce compensation for costs it has incurred through collection from the
Contractor's surety.

XI.  CLEAN-UP AND FINAL INSPECTION

A. GENERAL

1.

The Contractor shall have thorough and systematic clean-up operations
follow closely behind the construction work. They shall, at their own
expense, remove and properly dispose of all water, dirt, rubbish, or any other
foreign substances.
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XIl.

Any defects of any nature whatsoever shall be promptly corrected at their
own expense. Notice to begin final cleaning and repairs if such is needed
will be given by the Engineer and shall be complied with by the Contractor.
The Engineer will make an inspection of the work during the progress of
final cleaning and repairing and any work so inspected shall be kept clean by
the Contractor until the final inspection by the Engineer and the acceptance
of the entire work.

When the Contractor has finally cleaned and repaired the work, they shall
notify the Engineer that they is ready for a final inspection and the Engineer
will thereupon inspect the work.

If the work is not found satisfactory, the Engineer may require further
cleaning and repairing and when these are completed will again inspect the
work.

In no case will the final payment be made until the Contractor has complied
with all the requirements set forth and the Engineer has made their final
inspection of the entire work and is satisfied that the entire work is properly
and satisfactorily constructed in accordance with the plans and specifications
and contract, and that such work is ready for their final inspection and
acceptance by the Utility (reference Section 1.5.2 - of the Standard
Specifications).

Note: The routing of all punch lists on items that remain needing attention shall be between
the Engineer and the Contractor or their authorized project coordinator.

PROTECTION AND RESTORATION OF PROPERTY

A UNDERGROUND

1.

The Contractor shall protect, repair and restore any underground drain lines,
conduit, culverts, etc., encountered in the progress of the work and shall be
responsible for the protection and replacing of any utilities encountered or
damaged during construction, at no cost to the Utility.

The Contractor shall also restore any septic system drain lines or field tiles
encountered in the progress of the work and shall use watertight joints on the
replaced drain lines when directed to do so by the Engineer.

The cost of this work shall be included in the unit bid and contract price for
water main, and no extra payment will be made therefore.

B. SURVEY CORNERS AND ABOVE SURFACE OBSTRUCTIONS

The Contractor while on this job, will be solely responsible for the protection
and/or replacement of all survey corners which exist throughout the area.
These corners will be located and marked by the Engineering Department of
the City of Oak Creek upon request by the Contractor prior to commencing
his work.

Any such damaged corners shall be replaced by the City and the amount
deducted from the contract payment.
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4. The Contractor shall protect, repair and replace any mailboxes, fences, signs
or other structures damaged or displaced in the progress of the work.

XIl. TIME OF COMPLETION

A.

The starting date for work under this contract shall be at the discretion of the
Contractor, subject to the following:

1. Preconstruction meeting as arranged by the Utility Engineer.
2. Issuance of the Notice to Proceed by the Utility Engineer.
3. Project Milestone Dates:
a. Howell Estates Water Main Relay Dates of Importance:
1) Fitzsimmons Road water main, water service laterals and

final restoration of pavements and lawns shall be completed
on or before Friday July 26, 2013.

4. Howell Estates Water Main Relay, including surface restoration shall be
completed no later than Friday, September 13, 2013.

5. Other Important Timelines:

a. Howell Subdivision homeowners, who currently are utilizing
existing water service laterals provided from either their backyard or
their side yard, shall have 18 months to provide private plumbing
services to convert to the newly provided front yard water service
laterals. The abandonment of the original remaining water main will
be done by others at that time.

It shall be understood by the Contractor that the date of starting construction and the
date of completion of the work to be done hereunder are ESSENTIAL
CONDITIONS of this contract, and it is further understood and agreed that the work
shall be commenced as aforementioned.

The Contractor agrees that the work shall be pursued regularly, diligently, and
uninterruptedly at such rate of progress as will assure completion of the work on the
dates as stated in the proposal.

XIV. EXTENSIONS OF TIME

A.

Extensions of time may be allowed by the Utility for reasonable delays due

exclusively to causes beyond the control and without the fault of the Contractor
including but not restricted to owner purchased material delivery delays, extra work
or supplemental contract work added to the original contract, fires, strikes, unusual
floods, accidents and unreasonable delays in receiving ordered materials and
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equipment.

It should be understood by the Contractor that rain events occur and fluctuate from
year to year and shall not be considered cause for a time extensions.

All requests for extensions of time shall be presented in writing to the Utility
Engineer within ten calendar days after the occurrence of the claimed delay,
accompanied by all necessary supporting data, and, if based on valid grounds will be
considered by the Utility and such extensions of time shall be granted as may seem
to be fair and reasonable.

However, no claims will be considered when based on delays caused by conditions
existing at the time bids were received and of which the Contractor might be
reasonably expected to have knowledge at the time of bidding, or upon delays
caused by failure on the part of the Contractor to anticipate properly the
requirements of the work contracted for as to the securing of needed materials, labor
and equipment.

XV. LIQUIDATED DAMAGES

A.

B.

When the work embraced in the contract is not completed within the time stated in
the Detail Specifications for the water main construction, and/or for the entire work,
including testing, flushing, and surface restoration, as stated, and within such extra
time as may be allowed by extensions, the Contractor shall pay to the Oak Creek
Water & Sewer Ultility the following sum for each and every calendar day that the
time consumed in final completion exceeds the time allowed therefore, plus the
engineering and inspection costs incurred during the time used beyond the allowed
time:

Original Contract Amount Daily Charge
From More Than To and Calendar Day
Including

$0 $50,000 $200.00

$50,000 $100,000 $250.00

$100,000 $300,000 $350.00

$300,000 $500,000 $500.00

$500,000 $1,000,000 $700.00
$1,000,000 $1,500,000 $1,000.00
$1,500,000 $2,000,000 $1,350.00
$2,000,000 $2,500,000 $1,400.00
$2,500,000 $1,550.00

Completion of the work under this contract on the specified time schedules is
necessary and vital to the Utility. Failure to complete the project on or before
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specified working days or calendar dates will result in loss of revenues, loss of
timely use of the proposed facilities, delays, and possibly inflated costs for related or
subsequent improvement installations, detrimental to the economic development of
the City and Utility, as well as the additional cost of engineering expenses which
will be required to be paid by the Utility.

C. Said sum in view of the difficulty of accurately ascertaining the loss which the
Utility will suffer by reason of delay in completion is hereby fixed and agreed by the
parties hereto as the liquidated damages that will be suffered by reason of such
delay, and not as a penalty.

D. The Utility will deduct and retain out of the monies which may become due
hereunder, the amount of any such liquidated damages and in case the amount which
may become due hereunder shall be less than the amount of liquidated damages
suffered, the Contractor shall be liable to pay the difference upon demand by the
Utility.

XVII. PROPOSAL ITEMS
A. Special note to the bidder and successful Contractor:

1. Contractor will be allowed to work only while there is an Inspector at the site
at any or all times and the Contractor must notify the Utility Engineer prior
to commencing with any of the work specified for this project (i.e.,
excavation, shoring, sheathing, bedding, laying pipe, backfilling, clean-up,
etc.) An Inspector will be provided to the Contractor by the Utility at no cost
to the Contractor, except that inspection time shall be charged to the
Contractor in addition to the specified liquidated damages after he has
exceeded his time of completion (see Instructions to Bidders). If the
Contractor requests to work on Sundays or declared Utility holidays, an
Inspector will be provided but the Contractor must pay for the Inspector's
wages for such work. A list of official holidays can be obtained from the
City of Oak Creek Engineering Department.

B. The bid price for each bid item shall include providing of all materials, tools,
labor, and equipment necessary to provide a completed unit price bid item
installation. Installation shall include saw cutting pavement to full depth,
execution disposition of surplus material, pipe laying, backfilling, sheeting,
shoring, tunneling, auguring, dewatering, furnishing and installing of fittings,
connecting to existing water mains disturbed or damaged by the Contractor's
operation and clean-up, all as specified. Traffic control, surface restoration and any
other incidental items necessary shall be incorporated into the various bid items.
The item numbers referred to below correspond to the item number in the proposal.
Contractor shall refer to the items below for details of the work included.

Items 1: 8-Inch Diameter, PolyVinyl Chloride (PVC), Water Main Installation (3/4-inch T.B.
Backfill)

The unit bid and contract price for these items shall include all equipment, materials, and
labor necessary to install 8-inch Water Main complete in place and ready to use. This item
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shall include but not be limited to:

e provide clearing and grubbing of approved existing plant life. City Urban Forester is

required to approved the removal of trees and shrubs identified by Contractor.

saw cutting the pavement full depth.

trench excavation

installing designated fittings at location indicated on Drawings

placement and compaction of specified bedding aggregate

installation of PVC piping

installation of water main insulation

install mechanical restraints at required locations

installation of tracer wire

installation of all bends and fittings at locations indicated on Drawings

placement and compaction of specified pipe cover aggregate

placement and compaction of traffic bond gravel backfill

disinfection of installed 8-inch piping, which will also include all laterals, fittings,

connections.

e pressure testing of installed 8-inch piping, which will also include all laterals, hydrants
fittings, connections of main being tested.

e assisting Utility staff with GPS point collection.

e provide temporary support of power and light poles near excavations

e re-installing and repairing sump pump discharge piping damaged or removed during
construction

e restoration and grading ditch lines to obtain positive stormwater flow and maintaining
points of ditch elevation change

e provide vacuum excavation type potholing and associated restoration at existing utility
crossings to verify locations prior to excavating

e restoration of removed pavements, driveways, approaches and sidewalks

e lawn surface restoration including topsoil placement with light compaction (80%
Modified Proctor), seeding, biodegradable matting, mulch, fertilizer and maintenance
watering until lawn has exhibited strong vigorous seed growth and has been cut twice.

The water main shall be placed in the manner indicated in these Detail Specifications and
shall conform to the Detail Drawings included with these specifications. Type of backfill
shall be as specified on the construction Drawings.

This item shall be paid based on the contract unit price per lineal foot installed as measured
and documented by the Inspector.

Item 2: 8-Inch Diameter, PolyVinyl Chloride (PVC), Water Main Installation (Spoil Backfill)
The unit bid and contract price for these items shall include all equipment, materials, and
labor necessary to install 8-inch Water Main complete in place and ready to use. This item
shall include but not be limited to:

e provide clearing and grubbing of approved existing plant life. City Urban Forester is

D-36



required to approved the removal of trees and shrubs identified by Contractor.

saw cutting the pavement full depth

trench excavation

installing designated fittings at location indicated on Drawings

placement and compaction of specified bedding aggregate

installation of PVC piping

installation of water main insulation

install mechanical restraints at required locations

installation of tracer wire

installation of all bends and fittings at locations indicated on Drawings

placement and compaction of specified pipe cover aggregate

placement and compaction of spoil backfill to 95 percent modified proctor

disinfection of installed 8-inch piping, which will also include all laterals, fittings,

connections.

e pressure testing of installed 8-inch piping, which will also include all laterals, hydrants
fittings, connections of main being tested.

e Provide surface restoration including topsoil placement with light compaction (80%
Modified Proctor), seeding, biodegradable matting, mulch, fertilizer and maintenance
watering until lawn has exhibited strong vigorous seed growth and has been cut twice.

e assisting Utility staff with GPS point collection

e provide temporary support of power and light poles near excavations

e re-installing and repairing sump pump discharge piping damaged or removed during
construction

e restoration and grading ditch lines to obtain positive stormwater flow and maintaining
points of ditch elevation change

e provide vacuum excavation type potholing and associated restoration at existing utility
crossings to verify locations prior to excavating

e restoration of removed pavements, driveways, approaches and sidewalks

e lawn surface restoration including topsoil placement with light compaction (80%
Modified Proctor), seeding, biodegradable matting, mulch, fertilizer and maintenance
watering until lawn has exhibited strong vigorous seed growth and has been cut twice.

The water main shall be placed in the manner indicated in these Detail Specifications and
shall conform to the Detail Drawings included with these specifications. Type of backfill
shall be as specified on the construction Drawings.

This item shall be paid based on the contract unit price per lineal foot installed as measured

and documented by the Inspector.

Item 3: Connect to Existing 8-Inch Water Main

The unit bid and contract price for this item shall include all equipment, materials, and labor
necessary to connect to existing 8-inch water main complete in place and ready to use.
These items shall include but not be limited to:

e saw cutting the pavement full depth
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e exposing existing water main to verify location and depth prior to scheduling
connections

install fittings

Install 8-inch PVVC piping

install mechanical restraints at required locations

installation of tracer wire

backfill and compaction

pavement and lawn surface restoration

This item shall be paid based on the contract unit price for each installed as documented by
the Inspector.

Item 4: Connect to Existing 12-Inch Water Main

The unit bid and contract price for this item shall include all equipment, materials, and labor
necessary to connect to existing 12-inch water main complete in place and ready to use.
These items shall include but not be limited to:

e saw cutting the pavement full depth

exposing existing water main to verify location and depth prior to scheduling
connections

install fittings

Install 12-inch PVC piping

install mechanical restraints at required locations

installation of tracer wire

backfill and compaction

pavement and lawn surface restoration

This item shall be paid based on the contract unit price for each installed as documented by
the Inspector.

Item 5: Hydrant, Poly Vinyl Chloride (PVC) Lead Piping, and 6-inch Gate Valve

The unit bid and contract price for this item shall include all equipment, materials, and labor
necessary to provide the following

e setting of hydrant

e provide and install associated poly vinyl chloride (PVC) 6-inch, Class 200, lead
piping

6-inch gate valve with double layer of 6-mil plastic wrapping around gate valve
backfilling and compaction

pavement and lawn surface restoration

install in accordance with the construction plans and these Detailed Specifications.
include installation of tracer wire test stations.
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This item shall include the hydrant, hydrant lead (of various lengths), and gate valve, as
shown on the plans. The hydrant, lead, and valve shall be mechanically restrained back to
the water main.

This item shall be paid based on the contract unit price for each as documented by the
Inspector.

Item 6: 8-inch Gate Valve

The unit bid and contract price for this item shall include all equipment, materials, and
labor necessary to install a 8-inch resilient wedge type gate valve complete in place and
ready to use. This item shall include but not be limited to:

e the station provided on the Drawings is approximate, the contractor shall locate existing
8-inch PVC water main for the designated 8-inch valves as indicated on Drawings.
installing the 8-inch gate valve

polywrapping valve and adapter

installation of tracer wire

backfill and compaction

pavement surface restoration

This item shall be paid based on the contract unit price for each as documented by the
Inspector.

Item 7: 1-1/4-inch Polyethylene (PE) Water Service Lateral — Open Cut Trench

The unit bid and contract price for this item shall include all equipment, materials, and labor
necessary to install a 1-1/4-inch Polyethylene (PE)Water Service Lateral in place and ready
to use by installing water service laterals using open cut trench method. This item shall
include but not be limited to:

excavate trench to install 1-1/4-inch water service lateral

tapping and installation of corporation stops

installation of new curb stop valve and cast iron service box at right-of-way

connection to water main

installation of tracer wire

backfill and compact entry trench with aggregate or spoil backfill to density equal to
adjacent undisturbed soil.

pavement surface restoration

e lawn surface restoration including topsoil placement with light compaction (80%
Modified Proctor), seeding, matting, mulch, fertilizer and maintenance watering until
lawn has exhibited strong vigorous seed growth and has been cut twice.
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Item 8: 1-1/4-inch Polyethylene (PE) Water Service Lateral — Directional Drill

The unit bid and contract price for this item shall include all equipment, materials, and labor
necessary to install a 1-1/4-inch Polyethylene (PE) Water Service Lateral in place and ready
to use by using the directional drilling installation method. This item shall include but not be
limited to:

e provide vacuum excavation type potholing and associated restoration at existing utility
crossings to verify locations prior to drilling

e excavate entry trench pit to perform directional drilling of 1-1/4-inch water service
lateral

e tapping and installation of corporation stops

e installation of new curb stop valve and cast iron service box at right-of-way

e directional drill and install 1-1/4-inch water service lateral at properties. Provide tracer
wire on lateral piping.

e Backfill and compact entry trench with spoil backfill to density equal to adjacent
undisturbed soil.

e Provide surface restoration including topsoil placement with light compaction (80%
Modified Proctor), seeding, matting, mulch, fertilizer and maintenance watering until
lawn has exhibited strong vigorous seed growth and has been cut twice.

e Contractor shall utilize trenchless methods for proposed laterals under existing
pavements and on all private property.

This item shall be paid based on the contract unit price for each installed as documented by
the Inspector.

Item 9 — Erosion Control

The unit bid and contract price for this item shall include all equipment, materials, and labor
necessary to install Erosion Control items complete in place and ready to use. This item
shall include but not be limited to:

e compensation for cost of erosion control implementation plan

e furnishing, hauling, and placement of erosion control materials and stormwater
management materials including silt fence, hay bales and culvert ditch checks

e all incidental work related to erosion control and stormwater management required by
local, state, and federal ordinances, statutes, permits, and regulations

e maintaining and removal of all temporary erosion control devices

This item shall be paid based on the contract unit price for each as documented by the
Inspector.
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Item 10 - Traffic Control

The unit bid and contract price for this item shall include all equipment, materials, and labor
necessary to install temporary traffic control for this work. This item shall include but not
be limited to:

e compensation for cost of establishing of traffic control plan for Utility review,
constructing, assembling, painting, hauling, erecting, re-erecting, maintaining, and
removing traffic signs, drums, barricades, and similar control devices, including
arrow boards; for furnishing, placing, and maintaining lights and signals, including
fuel or power therefore; for supplying and performing all flagging and guidance
services and signs associated with such flagging and guidance.

e daily checks and maintenance

e adherence to the Manual on Uniform Traffic Control Devices (MUTCD), Latest Edition

This item shall be paid based on the contract unit price for the lump sum as documented by
the Inspector.

Item 11 — 13-inch x 9-inch Driveway Corrugated Metal Pipe (CMP) Culverts

The unit bid and contract price for this item shall include all equipment, materials, and labor
necessary to install Driveway Corrugated Metal Pipe (CMP) Culverts complete in place
and ready to use. This item shall include but not be limited to:

excavate, remove and dispose of existing culvert

excavate, fill, fine grade and compact aggregate base under culvert
install culvert

backfill with traffic bond aggregate over top of culvert and compact
cleanup

This item shall be paid based on the contract unit price for each as documented by the
Inspector.

Item 12 — 12-inch Diameter, Driveway Corrugated Metal Pipe (CMP) Culverts

The unit bid and contract price for this item shall include all equipment, materials, and labor
necessary to install Driveway Corrugated Metal Pipe (CMP) Culverts complete in place
and ready to use. This item shall include but not be limited to:

e excavate, remove and dispose of existing culvert

e excavate, fill, fine grade and compact aggregate base under culvert
e install culvert

o Dbackfill with traffic bond aggregate over top of culvert and compact
e cleanup

This item shall be paid based on the contract unit price for each as documented by the
Inspector.
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Item 13 — Salvage and Delivery of Existing Hydrants

The unit bid and contract price for this item shall include all equipment, materials, and labor
necessary to Salvage and Deliver Existing Hydrants to Owner’s storage yard. This item
shall include but not be limited to:

e remove and salvage existing hydrants
e provide surface restoration
e deliver hydrants to Owner’s storage yard

This item shall be paid based on the contract unit price for each as documented by the
Inspector.

Item 14 — Abandonment of Existing Valves and Valve Boxes

The unit bid and contract price for this item shall include all equipment, materials, and labor
necessary to remove top section of existing valve box and fill remainder with specified fill
material. This item shall include but not be limited to:

excavate valve box to bottom of top section

remove top valve box section and dispose of

fill remainder of valve box with specified cellular concrete fill material
provide surface restoration

This item shall be paid based on the contract unit price for each as documented by the
Inspector.

Item 15 — Extension of New Water Service Lateral from Right-of-Way for Direct Connect to
Existing Property Water Service (Directional Drilling Only)

The unit bid and contract price for this item shall include all equipment, materials, and labor
necessary to provide the extension of new water service laterals to property owner’s existing
water service, 1-1/4-inch in diameter Polyethylene (PE) water service lateral, and provide a
coupler at connection point. Utility may have as many as 23 backyard/side yard water
services on private property. Number will vary based on survey results. This item shall
include but not be limited to:

e provide directional drilling services for extending new water service laterals from right-
of-way to property owner’s existing water service lateral.

e make connection to existing water service on the exterior of the home.

e excavate entry trench pit to perform directional drilling of 1-1/4-inch water service
lateral

e directional drill and install 1-1/4-inch water service lateral at properties indicated on the
Drawings. Provide tracer wire on lateral piping.
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e Backfill and compact entry trench with spoil backfill to density equal to adjacent
undisturbed soil.

e Provide lawn surface restoration including topsoil placement with light compaction
(80% Modified Proctor), seeding, biodegradable matting, mulch, fertilizer and
maintenance watering until lawn has exhibited strong vigorous seed growth and has
been cut twice.

This item shall be paid based on the contract unit price for each as documented by the
Inspector.
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Wage Rate Determination






State of Wisconsin

Department of Workforce Development DEPA RTM ENTAL ORDER

Equal Rights Division

ISSUE DATE: 5/17/2013

PROJECT:

HOWELL ESTATES WATER MAIN RELAY
OAK CREEK CITY, MILWAUKEE COUNTY, WI
Determination No. 201301471 [Owner Project No. 13104]

PROJECT OWNER: REQUESTER:
MICHAEL J SULLIVAN, UTILITY ENGINEER ADAM SCHULTZ, DESIGN ENGINEER
CITY OF OAK CREEK GRAEF
170 W DREXEL AVE 125 S 84TH STREET SUITE 401
OAK CREEK, WI 53154 MILWAUKEE, WI 53214

ADDITIONAL CONTACT:

NOTE: The Requester must provide a copy of this Project
Determination and enclosures to the Project Owner and Additional
Contact.

The department received an application for prevailing wage rate determination for the above-captioned
project. The department conducted a survey to determine the prevailing wage rate for the trade(s) or
occupation(s) needed to complete the project. The survey’s findings appear in the attached project
determination.

If you believe that the wage rate for any trade or occupation does not accurately reflect the prevailing
wage rate in the city, village or town where the project is located, you may ask the department to
conduct an administrative review of such wage rate. You must submit this request in writing within 30
days from the date indicated above. Additionally, your request must include wage rate information from
at least three similar projects in the city, village or town where the proposed project is located and on
which some work has been performed by the contested trade(s) during the current survey period and
was previously considered by the department in issuing the attached determination. See DWD 290.10
of the Wisconsin Administrative Code and either s. 66.0903(3)(br), s. 66.0904(4)(e), or s. 103.49(3)(c),
Stats., for a complete explanation of the administrative review process.

Enclosures

It is hereby ordered that the prevailing wage rates set forth in the attached project determination shall
only be applicable to the above referenced project. This order is a FINAL ORDER of the department
unless a timely request for an administrative review is filed with the department.

ISSUED BY:
Equal Rights Division
Labor Standards Bureau
Construction Wage Standards Section
PO Box 8928 Madison, WI 53708-8928
(608)266-6861

Web Site: http://dwd.wisconsin.gov/er/

ERD-16866 (N. 09/2010)






PREVAILING WAGE RATE DETERMINATION
Issued by the State of Wisconsin
Department of Workforce Development
Pursuant to s. 66.0903, Wis. Stats.
Issued On: 5/17/2013

DETERMINATION NUMBER: 201301471

EXPIRATION DATE:

PROJECT NAME:

PROJECT LOCATION:

Prime Contracts MUST Be Awarded or Negotiated On Or Before
12/31/2013. If NOT, You MUST Reapply.

HOWELL ESTATES WATER MAIN RELAY

PROJECT NO: 13104

OAK CREEK CITY, MILWAUKEE COUNTY, WI

CONTRACTING AGENCY: CITY OF OAK CREEK

CLASSIFICATION:

OVERTIME:

FUTURE INCREASE:

PREMIUM PAY:

DOT PREMIUM:

APPRENTICES:

SUBJOURNEY:

Contractors are responsible for correctly classifying their workers. Either call the Department of
Workforce Development (DWD) with trade or classification questions or consult DWD'’s Dictionary of
Occupational Classifications & Work Descriptions on the DWD website at:
dwd.wisconsin.gov/er/prevailing_wage_rate/Dictionary/dictionary_main.htm.

Time and one-half must be paid for all hours worked:
- over 10 hours per day on prevailing wage projects
- over 40 hours per calendar week
- Saturday and Sunday
- on all of the following holidays: January 1; the last Monday in May; July 4;
the 1st Monday in September; the 4th Thursday in November; December
25;
- The day before if January 1, July 4 or December 25 falls on a Saturday;
- The day following if January 1, July 4 or December 25 falls on a Sunday.
Apply the time and one-half overtime calculation to whichever is higher between the Hourly Basic Rate
listed on this project determination or the employee's regular hourly rate of pay. Add any applicable
Premium or DOT Premium to the Hourly Basic Rate before calculating overtime.

A DOT Premium (discussed below) may supersede this time and one-half requirement.

When a specific trade or occupation requires a future increase, you MUST add the full hourly increase
to the "TOTAL" on the effective date(s) indicated for the specific trade or occupation.

If indicated for a specific trade or occupation, the full amount of such pay MUST be added to the
"HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whevenever such pay is
applicable.

This premium only applies to highway and bridge projects owned by the Wisconsin Department of
Transportation and to the project type heading "Airport Pavement or State Highway Construction." DO
NOT apply the premium calculation under any other project type on this determination.

Pay apprentices a percentage of the applicable journeyperson's hourly basic rate of pay and hourly
fringe benefit contributions specified in this determination. Obtain the appropriate percentage from
each apprentice’s contract or indenture.

Subjourney wage rates may be available for some of the trades or occupations indicated below with
the exception of laborers, truck drivers and heavy equipment operators. Any employer interested in
using a subjourney classification on this project MUST complete Form ERD-10880 and request the
applicable wage rate from the Department of Workforce Development PRIOR to using the subjourney
worker on this project.
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This document MUST BE POSTED by the CONTRACTING AGENCY in at least one conspicuous and easily accessible place on
the site of the project . A local governmental unit may post this document at the place normally used to post public notices if
there is no common site on the project. This document MUST remain posted during the entire time any worker is employed on
the project and MUST be physically incorporated into the specifications and all contracts and subcontracts. If you have any
guestions, please write to the Equal Rights Division, Labor Standards Bureau, P.O. Box 8928, Madison, Wisconsin 53708 or call
(608) 266-6861.

The following statutory provisions apply to local governmental unit projects of public works and are set forth below
pursuant to the requirements of s. 66.0903(8), Stats.

S.66.0903 (1) (f) & s. 103.49 (1) (c) "PREVAILING HOURS OF LABOR" for any trade or occupation in any area means 10
hours per day and 40 hours per week and may not include any hours worked on a Saturday or Sunday or on any of the following
holidays:

. January 1.

. The last Monday in May.

. July 4.

. The first Monday in September.

. The 4th Thursday in November.

. December 25.

. The day before if January 1, July 4 or December 25 falls on a Saturday.

. The day following if January 1, July 4 or December 25 falls on a Sunday.

O~NOUTA WNPE

S. 66.0903 (10) RECORDS; INSPECTION; ENFORCEMENT.

(a) Each contractor, subcontractor, or contractor's or subcontractor's agent performing work on a project of public works that is
subject to this section shall keep full and accurate records clearly indicating the name and trade or occupation of every person
performing the work described in sub. (4) and an accurate record of the number of hours worked by each of those persons and
the actual wages paid for the hours worked.

S. 66.0903 (11) LIABILITY AND PENALTIES.

(a) 1. Any contractor, subcontractor, or contractor's or subcontractor's agent who fails to pay the prevailing wage rate determined
by the department under sub. (3) or who pays less than 1.5 times the hourly basic rate of pay for all hours worked in excess of
the prevailing hours of labor is liable to any affected employee in the amount of his or her unpaid wages or his or her unpaid
overtime compensation and in an additional amount as liquidated damages as provided under subd. 2., 3., whichever is
applicable.

2. If the department determines upon inspection under sub. (10) (b) or (c) that a contractor, subcontractor, or contractor's or
subcontractor's agent has failed to pay the prevailing wage rate determined by the department under sub. (3) or has paid less
than 1.5 times the hourly basic rate of pay for all hours worked in excess of the prevailing hours of labor, the department shall
order the contractor to pay to any affected employee the amount of his or her unpaid wages or his or her unpaid overtime
compensation and an additional amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime
compensation as liquidated damages within a period specified by the department in the order.

3. In addition to or in lieu of recovering the liability specified in subd. 1. as provided in subd. 2., any employee for and in behalf of
that employee and other employees similarly situated may commence an action to recover that liability in any court of competent
jurisdiction. If the court finds that a contractor, subcontractor, or contractor's or subcontractor's agent has failed to pay the
prevailing wage rate determined by the department under sub. (3) or has paid less than 1.5 times the hourly basic rate of pay for
all hours worked in excess of the prevailing hours of labor, the court shall order the contractor, subcontractor, or agent to pay to
any affected employee the amount of his or her unpaid wages or his or her unpaid overtime compensation and an additional
amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime compensation as liquidated damages.
5. No employee may be a party plaintiff to an action under subd. 3. unless the employee consents in writing to become a party
and the consent is filed in the court in which the action is brought. Notwithstanding s. 814.04 (1), the court shall, in addition to any
judgment awarded to the plaintiff, allow reasonable attorney fees and costs to be paid by the defendant.
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| BUILDING OR HEAVY CONSTRUCTION |

Includes sheltered enclosures with walk-in access for the purpose of housing persons, employees, machinery,
equipment or supplies and non-sheltered work such as canals, dams, dikes, reservoirs, storage tanks, etc. A sheltered
enclosure need not be "habitable" in order to be considered a building. The installation of machinery and/or equipment,
both above and below grade level, does not change a project's character as a building. On-site grading, utility work and
landscaping are included within this definition. Residential buildings of four (4) stories or less, agricultural buildings,
parking lots and driveways are NOT included within this definition.

SKILLED TRADES

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
101 Acoustic Ceiling Tile Installer 32.93 19.81 52.74

Future Increase(s):
Add $.75/hr on 6/3/2013. Add $1.25/hr on 6/2/2014.

102 Boilermaker 31.09 27.23 58.32

103 Bricklayer, Blocklayer or Stonemason 35.80 16.87 52.67

Future Increase(s):
Add $1.45/hr on 6/01/2013

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

104 Cabinet Installer 32.93 19.81 52.74

Future Increase(s):
Add $.75/hr on 6/3/2013. Add $1.25/hr on 6/2/2014.

105 Carpenter 32.93 19.81 52.74
Future Increase(s):
Add $.75/hr on 6/3/2013. Add $1.25/hr on 6/2/2014.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

106 Carpet Layer or Soft Floor Coverer 33.43 19.21 52.64
107 Cement Finisher 32.57 17.03 49.60
108 Drywall Taper or Finisher 29.87 18.79 48.66
109 Electrician 32.20 21.71 53.91

Future Increase(s):
Add $1.60/hr on 6/1/2013.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

110 Elevator Constructor 41.71 23.88 65.59
111 Fence Erector 28.00 4.50 32.50

112 Fire Sprinkler Fitter 37.45 19.30 56.75
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113
114
115
116
117
118
119
120
121
122
123
124
125

126

127

129

130

132
133

134

135

137

Fringe Benefits Must Be Paid On All Hours Worked
TRADE OR OCCUPATION

Glazier

Heat or Frost Insulator
Insulator (Batt or Blown)
Ironworker

Lather

Line Constructor (Electrical)
Marble Finisher

Marble Mason

Metal Building Erector
Millwright

Overhead Door Installer
Painter

Pavement Marking Operator
Piledriver

Future Increase(s):
Add $.75/hr on 6/3/2013.

Premium Increase(s):
Add $.65/hr for Piledriver Loftsman; Add $.75/hr for
Sheet Piling Loftsman. DOT PREMIUM: Pay two times
the hourly basic rate on Sunday, New Year's Day,
Memorial Day, Independence Day, Labor Day,
Thanksgiving Day & Christmas Day.

Pipeline Fuser or Welder (Gas or Utility)
Plasterer
Plumber
Future Increase(s):
Add $1.00/hr 6/1/2013; Add $1.00/hr 6/1/2014.
Refrigeration Mechanic
Roofer or Waterproofer
Sheet Metal Worker
Future Increase(s):
Add $1.41/hour 6/1/2013; Add $1.56/hour 6/1/2014.
Steamfitter
Teledata Technician or Installer

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

HOURLY

BASIC RATE

OF PAY

$

34.19
33.93
27.47
31.31
33.43
37.05
20.00
35.58
18.50
28.28
27.30
29.27
30.00

29.06

31.18
32.06

36.47

37.76
29.40

36.17

37.76

24.75

HOURLY
FRINGE

BENEFITS

$
18.25

23.26
19.16
21.99
19.31
16.94
0.00
16.37
3.20
24.19
3.28
18.18
0.00

25.46

19.29
17.68

19.47

19.99
15.55

18.00

19.99

16.08
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53.30
52.74
53.99
20.00
51.95
21.70
52.47
30.58
47.45
30.00

54.52

50.47
49.74

55.94

57.75
44.95

54.17

57.75

40.83
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138

139

140
141
142
143
144

146

147

150

151
152
153

154

201
203

204

205

207

Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
Temperature Control Installer 37.31
Terrazzo Finisher 26.57
Future Increase(s):
Add $ .80 on 6/1/2013
Terrazzo Mechanic 29.51
Tile Finisher 22.27
Tile Setter 29.70
Tuckpointer, Caulker or Cleaner 34.35
Underwater Diver (Except on Great Lakes) 34.16
Well Driller or Pump Installer 25.32
Future Increase(s):
Add $.20/hr on 06/01/2013.
Siding Installer 37.20
Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION 28.24
ONLY
Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 29.64
Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 25.94
Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 24.08
Groundman - ELECTRICAL LINE CONSTRUCTION ONLY 24.00
TRUCK DRIVERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
Single Axle or Two Axle 33.32
Three or More Axle 18.00
Articulated, Euclid, Dumptor, Off Road Material Hauler 33.52
Future Increase(s):
Add $0.75/hour 6/3/2013; Add $1.00/hour 6/2/2014; Add
$1.50/hour 6/1/2015; Add $1.60/hour 5/30/2016.
Pavement Marking Vehicle 20.85
Truck Mechanic 18.00

HOURLY
FRINGE

BENEFITS

$
19.49

16.50

17.63

6.52
16.05
11.13
15.31

15.45

17.01

15.10

14.64
13.57
12.96

11.57

HOURLY
FRINGE

BENEFITS

$
17.60

9.50

17.60

11.02

9.50
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47.14
28.79
45.75
45.48
49.47

40.77

54.21

43.34

44.28
39.51
37.04

35.57

TOTAL
$

50.92

27.50

51.12

31.87

27.50
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LABORERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
301 General Laborer 28.82 16.11 44.93
Premium Increase(s):
Add $.11 for mortar mixer, fork lift operator, air and
electric equipment and power buggy operators; Add
$.22 for jackhammer operator, certified welder, gunite
machineman.
302 Asbestos Abatement Worker 18.00 0.00 18.00
303 Landscaper 11.00 3.97 14.97
310 Gas or Utility Pipeline Laborer (Other Than Sewer and Water) 19.69 16.03 35.72
311 Fiber Optic Laborer (Outside, Other Than Concrete Encased) 17.24 15.03 32.27
314 Railroad Track Laborer 14.50 3.53 18.03
315 Final Construction Clean-Up Worker 28.82 15.61 44.43

HEAVY EQUIPMENT OPERATORS
SITE PREPARATION, UTILITY OR LANDSCAPING WORK ONLY

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
501 Air Track, Rotary or Percussion Drilling Machine &or Hammers, Blaster; 33.82 17.60 51.42

Asphalt Milling Machine; Boring Machine (Directional, Horizontal or
Vertical); Backhoe (Track Type) Having a Mfgr's Rated Capacity of
130,000 Lbs. or Over; Backhoe (Track Type) Having a Mfgr's Rated
Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under);
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Crane, Shovel, Dragline, Clamshells;
Forklift (Machinery Moving or Steel Erection, 25 Ft & Over); Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Master Mechanic; Mechanic or
Welder; Robotic Tool Carrier (With or Without Attachments); Scraper (Self
Propelled or Tractor Drawn) 5 cu yds or More Capacity; Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Tractor (Scraper, Dozer, Pusher, Loader); Trencher
(Wheel Type or Chain Type Having Over 8 Inch Bucket).

Future Increase(s):
Add $0.75/hour 6/3/2013; Add $1.00/hour 6/2/2014; Add
$1.50/hour 6/1/2015; Add $1.60/hour 5/30/2016.
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
CODE TRADE OR OCCUPATION OF PAY
$
502 Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp); 33.52

Environmental Burner; Forestry Equipment, Timbco, Tree Shear, Tub
Grinder, Processor; Jeep Digger; Screed (Milling Machine); Skid Rig;
Straddle Carrier or Travel Lift; Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8 Inch Bucket & Under).

Future Increase(s):
Add $0.75/hour 6/3/2013; Add $1.00/hour 6/2/2014; Add
$1.50/hour 6/1/2015; Add $1.60/hour 5/30/2016.

503 Air Compressor (&/or 400 CFM or Over); Augers (Vertical & Horizontal); 33.52
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Crusher, Screening or Wash Plant;
Farm or Industrial Type Tractor; Forklift; Generator (&/or 150 KW or Over);
Greaser; High Pressure Utility Locating Machine (Daylighting Machine);
Mulcher; Oiler; Post Hole Digger or Driver; Pump (3 Inch or Over) or Well
Points; Refrigeration Plant or Freeze Machine; Rock, Stone Breaker; Skid
Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

Future Increase(s):
Add $0.75/hour 6/3/2013; Add $1.00/hour 6/2/2014; Add

$1.50/hour 6/1/2015; Add $1.60/hour 5/30/2016.

504 Work Performed on the Great Lakes Including Diver; Wet Tender or 37.45
Hydraulic Dredge Engineer.

505 Work Performed on the Great Lakes Including Crane or Backhoe 38.80
Operator; Assistant Hydraulic Dredge Engineer; Hydraulic Dredge
Leverman or Diver's Tender; Mechanic or Welder; 70 Ton & Over Tug
Operator.

Future Increase(s):
Add $2.19/hr on 01/01/2013; Add $2.00/hr on

01/01/2014.

Premium Increase(s):
Add $.50/hr for Friction Crane, Lattice Boom or Crane

Certification (CCO).

506 Work Performed on the Great Lakes Including Deck Equipment Operator 34.50
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Future Increase(s):
Add $2.08/hr on 01/01/2013; Add $2.00/hr on
01/01/2014.

507 Work Performed on the Great Lakes Including Deck Equipment Operator, 28.70
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

Future Increase(s):
Add $1.88/hr on 01/01/2013; Add $2.00/hr on

01/01/2014.

HOURLY
FRINGE

BENEFITS

$
17.60

17.60

19.45

20.17

20.04

19.86
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51.12

56.90

58.97

54.54

48.56
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509

510

HEAVY EQUIPMENT OPERATORS
EXCLUDING SITE PREPARATION, UTILITY, PAVING LANDSCAPING WORK

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

$ $

Boring Machine (Directional); Crane, Tower Crane, Pedestal Tower or 39.16 19.10
Derrick, With or Without Attachments, With a Lifting Capacity of Over 100

Tons, Self-Erecting Tower Crane With a Lifting Capacity of Over 4,000

Lbs., Crane With Boom Dollies; Crane, Tower Crane, Pedestal Tower or

Derrick, With Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over;

Master Mechanic.

Premium Increase(s):
Crane Operators with CCO certification add $.50/hr.

Cranes with boom length over 200 ft. not exceeding 300
ft. OR lifting capacity over 200 ton not exceeding 300
ton add $.50/hr. Over 300 ton OR 300 ft. add $.01/hr.
per foot OR ton whichever is greater.

Backhoe (Track Type) Having a Mfgr's Rated Capacity of 130,000 Lbs. or 38.66 19.10
Over; Boring Machine (Horizontal or Vertical); Caisson Rig; Crane, Tower

Crane, Portable Tower, Pedestal Tower or Derrick, With or Without

Attachments, With a Lifting Capacity of 100 Tons or Under, Self-Erecting

Tower Crane With A Lifting Capacity Of 4,000 Lbs. & Under; Crane, Tower

Crane, Portable Tower, Pedestal Tower or Derrick, With Boom, Leads

&/or Jib Lengths Measuring 175 Ft or Under; Pile Driver; Versi Lifts,

Tri-Lifts & Gantrys (20,000 Lbs. & Over).

Premium Increase(s):
Crane Operators with CCO certification add $.50/hr.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000 38.16 19.10
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Concrete Bump Cultter,
Grinder, Planing or Grooving Machine; Concrete Laser/Screed; Concrete
Paver (Slipform); Concrete Pump (Over 46 Meter), Concrete Conveyor
(Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Concrete Spreader & Distributor; Dredge (NOT Performing Work on the
Great Lakes); Forklift (Machinery Moving or Steel Erection, 25 Ft & Over);
Gradall (Cruz-Aire Type); Hydro-Blaster (10,000 PSI or Over); Milling
Machine; Skid Rig; Traveling Crane (Bridge Type).

Premium Increase(s):

Crane Operators with CCO certification add $.50/hr.
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57.76

57.26
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
511 Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 37.47 19.10 56.57

Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec or Bidwell
Type); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10
Tons or Under); Environmental Burner; Gantrys (Under 20,000 Lbs.);
Grader or Motor Patrol; High Pressure Utility Locating Machine
(Daylighting Machine); Manhoist; Material or Stack Hoist; Mechanic or
Welder; Railroad Track Rail Leveling Machine, Tie Placer, Extractor,
Tamper, Stone Leveler or Rehabilitation Equipment; Roller (Over 5 Ton);
Scraper (Self Propelled or Tractor Drawn) 5 cu yd or More Capacity;
Screed (Milling Machine); Sideboom; Straddle Carrier or Travel Lift; Tining
or Curing Machine; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or
Truck Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic
Crane (10 Tons or Under); Trencher (Wheel Type or Chain Type Having
Over 8-Inch Bucket).

512 Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp); 33.82 17.60 51.42
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Fireman (Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Grout Pump; Hoist (Tugger, Automatic); Industrial Locomotives;
Jeep Digger; Lift Slab Machine; Mulcher; Roller (Rubber Tire, 5 Ton or
Under); Screw or Gypsum Pumps; Stabilizing or Concrete Mixer
(Self-Propelled or 14S or Over); Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8-Inch Bucket & Under); Winches & A-Frames.

Future Increase(s):
Add $0.75/hour 6/3/2013; Add $1.00/hour 6/2/2014; Add

$1.50/hour 6/1/2015; Add $1.60/hour 5/30/2016.

513 Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 30.44 19.10 49.54
System; Augers (Vertical & Horizontal); Boatmen (NOT Performing Work
on the Great Lakes); Boiler (Temporary Heat); Crusher, Screening or
Wash Plant; Elevator; Farm or Industrial Type Tractor; Fireman (Asphalt
Plant NOT Performing Work on the Great Lakes); Forklift; Generator (&/or
150 KW or Over); Greaser; Heaters (Mechanical); Loading Machine
(Conveyor); Oiler; Post Hole Digger or Driver; Prestress Machine; Pump
(3 Inch or Over) or Well Points; Refrigeration Plant or Freeze Machine;
Robotic Tool Carrier (With or Without Attachments); Rock, Stone Breaker;
Skid Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

514 Gas or Utility Pipeline, Except Sewer & Water (Primary Equipment). 34.89 20.59 55.48

Future Increase(s):
Add $2/hr on 1/1/2013.

515 Gas or Utility Pipeline, Except Sewer & Water (Secondary Equipment). 32.26 17.95 50.21

Future Increase(s):
Add $1.60/hr on 06/01/2013; Add $1.60/hr on

06/01/2014; Add $1.65/hr on 06/01/2015

516 Fiber Optic Cable Equipment 20.00 7.88 27.88
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| SEWER, WATER OR TUNNEL CONSTRUCTION |

Includes those projects that primarily involve public sewer or water distribution, transmission or collection systems and
related tunnel work (excluding buildings).

SKILLED TRADES

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
103 Bricklayer, Blocklayer or Stonemason 35.80 16.87 52.67

Future Increase(s):
Add $1.45/hr on 6/01/2013

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

105 Carpenter 32.93 19.81 52.74
Future Increase(s):
Add $.75/hr on 6/3/2013. Add $1.25/hr on 6/2/2014.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

107 Cement Finisher 30.68 16.75 47.43

109 Electrician 32.20 21.71 53.91
Future Increase(s):
Add $1.60/hr on 6/1/2013.
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

111 Fence Erector 28.00 4.50 32.50
116 I[ronworker 30.90 19.11 50.01
118 Line Constructor (Electrical) 37.05 16.94 53.99
125 Pavement Marking Operator 28.10 15.00 43.10
126 Piledriver 29.56 24.96 54.52
130 Plumber 36.97 17.66 54.63
135 Steamfitter 38.26 19.49 57.75
137 Teledata Technician or Installer 24.65 15.67 40.32
143 Tuckpointer, Caulker or Cleaner 34.35 11.13 45.48
144 Underwater Diver (Except on Great Lakes) 37.45 19.45 56.90

146 Well Driller or Pump Installer 21.00 2.23 23.23
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151
152
153

154

201
203
204
205

207

303
304
311

314

Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION 28.24
ONLY
Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 29.64
Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 25.94
Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 24.08
Groundman - ELECTRICAL LINE CONSTRUCTION ONLY 21.75
TRUCK DRIVERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
Single Axle or Two Axle 25.87
Three or More Axle 18.00
Articulated, Euclid, Dumptor, Off Road Material Hauler 31.89
Pavement Marking Vehicle 20.85
Truck Mechanic 17.00
LABORERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
General Laborer 28.95
Premium Increase(s):
Add $1.92 for bottomman; Add $2.03 for concrete
manhole builder, bracer, jointman, or pipelayer; Add
$4.83 for blaster. Add $2.00 for all tunnel work under 15
Ibs. compressed air; Add $2.00 for 0-30 Ibs.
compressed air; Add $3.00 for over 30 Ibs. compressed
air.
Landscaper 26.92
Flagperson or Traffic Control Person 23.55
Fiber Optic Laborer (Outside, Other Than Concrete Encased) 17.24
Railroad Track Laborer 14.50

HOURLY
FRINGE
BENEFITS
$
15.10
14.64
13.57
12.96
11.90
HOURLY
FRINGE
BENEFITS
$
13.00
0.00
17.98
11.02
0.00
HOURLY
FRINGE
BENEFITS
$
16.11
12.51
13.45
15.03
3.53
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44.28
39.51
37.04

33.65

39.43
37.00
32.27

18.03
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522

523

HEAVY EQUIPMENT OPERATORS
SEWER, WATER OR TUNNEL WORK

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

$ $

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 35.12 18.46
Over; Caisson Rig; Crane, Tower Crane, Pedestal Tower or Derrick, With

Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Crane, Tower

Crane, Pedestal Tower or Derrick, With or Without Attachments, With a

Lifting Capacity of Over 100 Tons, Self-Erecting Tower Crane With a

Lifting Capacity Of Over 4,000 Lbs., Crane With Boom Dollies; Master

Mechanic; Pile Driver.

Future Increase(s):
Add $1/hr on 6/2/2013.

Premium Increase(s):
Add $.50/hr for >200 Ton / Add $1/hr at 300 Ton / Add

$1.50 at 400 Ton / Add $2/hr at 500 Ton & Over.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000 35.36 19.15
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Boring Machine (Directional);
Concrete Bump Cutter, Grinder, Planing or Grooving Machine; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump (Over 46
Meter), Concrete Conveyor (Rotec or Bidwell Type); Concrete Spreader &
Distributor; Crane, Tower Crane, Portable Tower, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;
Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or
Without Attachments, With a Lifting Capacity of 100 Tons or Under,
Self-Erecting Tower Crane With a Lifting Capacity of 4,000 Lbs. & Under;
Dredge (NOT Performing Work on the Great Lakes); Milling Machine; Skid
Rig; Telehandler; Traveling Crane (Bridge Type).

Premium Increase(s):
Add $.25/hr for operating tower crane.

Air Track, Rotary or Percussion Drilling Machine &or Hammers, Blaster; 34.41 19.15
Boring Machine (Horizontal or Vertical); Bulldozer or Endloader (Over 40
hp); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons
or Under); Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec
or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Gradall (Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000
PSI or Over); Manhoist; Material or Stack Hoist; Mechanic or Welder;
Roller (Over 5 Ton); Scraper (Self Propelled or Tractor Drawn) 5 cu yd or
More Capacity; Screed (Milling Machine); Sideboom; Straddle Carrier or
Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Trencher (Wheel Type or Chain Type Having Over
8-Inch Bucket).

Premium Increase(s):
Add $.25/hr for operating tower crane.
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525

526

527

528

529

530

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

$ $

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp); 31.89 18.11
Compactor (Self-Propelled 85 Ft Total Drum Width & Over, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Environmental Burner; Fireman (Pile Driver & Derrick NOT
Performing Work on the Great Lakes); Forestry Equipment, Timbco, Tree
Shear, Tub Grinder, Processor; Hoist (Tugger, Automatic); Grout Pump;
Jeep Digger; Lift Slab Machine; Mulcher; Power Subgrader; Pump (3 Inch
or Over) or Well Points; Robotic Tool Carrier (With or Without
Attachments); Roller (Rubber Tire, 5 Ton or Under); Screw or Gypsum
Pumps; Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over);
Stump Chipper; Tining or Curing Machine; Trencher (Wheel Type or Chain
Type Having 8-Inch Bucket & Under); Winches & A-Frames.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 31.96 19.15
System; Augers (Vertical & Horizontal); Compactor (Self-Propelled 84 Ft

Total Drum Width & Under, or Tractor Mounted, Towed & Light

Equipment); Crusher, Screening or Wash Plant; Farm or Industrial Type

Tractor; Fireman (Asphalt Plant NOT Performing Work on the Great

Lakes); Generator (&/or 150 KW or Over); Heaters (Mechanical); High

Pressure Utility Locating Machine (Daylighting Machine); Loading Machine

(Conveyor); Post Hole Digger or Driver; Refrigeration Plant or Freeze

Machine; Rock, Stone Breaker; Skid Steer Loader (With or Without

Attachments); Vibratory Hammer or Extractor, Power Pack.

Premium Increase(s):
Add $.25/hr for operating tower crane.

Boiler (Temporary Heat); Forklift; Greaser; Oiler. 30.44 19.10

Work Performed on the Great Lakes Including Diver; Wet Tender or 37.45 19.45
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including 70 Ton & Over Tug 37.45 19.45
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe

Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or

Welder.

Work Performed on the Great Lakes Including Deck Equipment Operator 27.75 19.15
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000

Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When

Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck

Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator; 27.75 19.15
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes

50 Tons or Under or Backhoes 115,000 Lbs. or Under), Deck Hand, Deck

Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes

ONLY.
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LOCAL STREET OR MISCELLANEOUS PAVING CONSTRUCTION

Includes roads, streets, alleys, trails, bridges, paths, racetracks, parking lots and driveways (except residential or
agricultural), public sidewalks or other similar projects (excluding projects awarded by the Wisconsin Department of
Transportation).

103
105
107

109

111
116
118
124
125
126
133
137
143
144

150

151

152
153

154

SKILLED TRADES

Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
Bricklayer, Blocklayer or Stonemason 33.00
Carpenter 30.16
Cement Finisher 28.73
Electrician 32.20
Future Increase(s):
Add $1.60/hr on 6/1/2013.
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
Fence Erector 28.00
Ironworker 31.31
Line Constructor (Electrical) 37.05
Painter 29.27
Pavement Marking Operator 28.10
Piledriver 29.56
Roofer or Waterproofer 29.40
Teledata Technician or Installer 24.65
Tuckpointer, Caulker or Cleaner 34.35
Underwater Diver (Except on Great Lakes) 37.45
Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION 29.64
ONLY
Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 30.60
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 25.94
Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 24.08
Groundman - ELECTRICAL LINE CONSTRUCTION ONLY 21.75

HOURLY
FRINGE

BENEFITS

$
15.00

15.31
17.03

21.71

4.50
21.99
16.94
18.18
15.00
24.96
15.05
15.67
11.13
19.45

14.55

14.64

13.57
12.96

11.90

32.50
53.30
53.99
47.45
43.10
54.52
44.45
40.32
45.48
56.90

44.19

45.24

39.51
37.04

33.65
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TRUCK DRIVERS

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
201 Single Axle or Two Axle 25.87 13.00 38.87
203 Three or More Axle 17.00 0.00 17.00
204 Articulated, Euclid, Dumptor, Off Road Material Hauler 32.39 18.46 50.85

Future Increase(s):
Add $1/hr on 6/2/2013.

205 Pavement Marking Vehicle 20.85 11.02 31.87
206 Shadow or Pilot Vehicle 25.87 13.00 38.87
207 Truck Mechanic 17.00 0.00 17.00
LABORERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
301 General Laborer 22.31 18.64 40.95
303 Landscaper 28.07 13.90 41.97

Future Increase(s):
Add $1.70/hr on 6/1/13; Add $1.60/hr on 6/1/14.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and
shoulder closures, when work under artificial illumination
conditions is necessary as required by the project
provisions (including prep time prior to and/or cleanup
after such time period).

304 Flagperson or Traffic Control Person 24.70 13.90 38.60

Future Increase(s):
Add $1.70/hr on 6/1/2013; Add $1.60/hr on 6/1/2014.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.

311 Fiber Optic Laborer (Outside, Other Than Concrete Encased) 17.24 15.03 32.27

314 Railroad Track Laborer 14.50 3.53 18.03
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542

HEAVY EQUIPMENT OPERATORS
CONCRETE PAVEMENT OR BRIDGE WORK

Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
Crane, Tower Crane, Pedestal Tower or Derrick, With or Without 35.22

Attachments, With a Lifting Capacity of Over 100 Tons, Self-Erecting
Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., Crane With
Boom Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With
Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Master
Mechanic.

Future Increase(s):
Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.
wi.gov/hcci/labor-wages-eeo/index.shtm.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 34.72
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower

or Derrick, With or Without Attachments, With a Lifting Capacity of 100

Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity of 4,000

Lbs. & Under; Crane, Tower Crane Portable Tower, Pedestal Tower or

Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;

Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot

(NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.
wi.gov/hcci/labor-wages-eeo/index.shtm.

HOURLY
FRINGE

BENEFITS

$
19.90

19.90
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544

Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 34.22

Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. &
Under); Boring Machine (Directional, Horizontal or Vertical); Bridge
(Bidwell) Paver; Bulldozer or Endloader; Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Bump Cutter, Grinder, Planing or Grooving Machine;
Concrete Conveyor System; Concrete Laser/Screed; Concrete Paver
(Slipform); Concrete Pump, Concrete Conveyor (Rotec or Bidwell Type);
Concrete Slipform Placer Curb & Gutter Machine; Concrete Spreader &
Distributor; Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane
(10 Tons or Under); Crane With a Lifting Capacity of 25 Tons or Under;
Forestry Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Grout Pump; Hydro-Blaster
(10,000 PSI or Over); Loading Machine (Conveyor); Manhoist; Material or
Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole Digger or
Driver; Scraper (Self Propelled or Tractor Drawn) 5 cu yds or More
Capacity; Shoulder Widener; Sideboom; Skid Rig; Stabilizing or Concrete
Mixer (Self-Propelled or 14S or Over); Straddle Carrier or Travel Lift;
Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck Mounted
Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube Finisher;
Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

Future Increase(s):
Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.
wi.gov/hcci/labor-wages-eeo/index.shtm.

Backfiller; Belting, Burlap, Texturing Machine; Broom or Sweeper; 33.96
Compactor (Self-Propelled or Tractor Mounted, Towed & Light

Equipment); Concrete Finishing Machine (Road Type); Environmental

Burner; Farm or Industrial Type Tractor; Fireman (Pile Driver & Derrick

NOT Performing Work on the Great Lakes); Forklift; Greaser; Jeep Digger;

Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the Great

Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;

Robotic Tool Carrier (WIth or Without Attachments); Self Propelled Chip

Spreader; Shouldering Machine; Skid Steer Loader (With or Without

Attachments); Telehandler; Tining or Curing Machine.

Future Increase(s):
Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.
wi.gov/hcci/labor-wages-eeo/index.shtm.

HOURLY
FRINGE

BENEFITS

$
19.90

19.90
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546

547

548

549

550

552

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

$ $

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 33.02 17.60
System; Automatic Belt Conveyor & Surge Bin; Boiler (Temporary Heat);

Concrete Proportioning Plant; Crusher, Screening or Wash Plant;

Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure

Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress

Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone

Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;

Vibratory Hammer or Extractor, Power Pack.

Fiber Optic Cable Equipment. 20.00 7.88

Work Performed on the Great Lakes Including Diver; Wet Tender or 37.45 19.45
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including 70 Ton & Over Tug 37.45 19.45
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe

Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or

Welder.

Work Performed on the Great Lakes Including Deck Equipment Operator 27.75 19.15
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000

Lbs. or more); Tug, Launch or Loader, Dozer or Like Equipment When

Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck

Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator; 27.75 19.15
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes

50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck

Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes

ONLY.
HEAVY EQUIPMENT OPERATORS
ASPHALT PAVEMENT OR OTHER WORK

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS
$ $

Crane, Tower Crane, Pedestal Tower or Derrick, With or Without 39.16 19.10

Attachments, With a Lifting Capacity of Over 100 Tons, Self Erecting

Tower Crane With a Lifting Capacity of Over 4,000 Lbs., Crane With Boom

Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With Boom,

Leads and/or Jib Lengths Measuring 176 Ft or Over; Master Mechanic.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 32.92 18.46

Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With or Without Attachments, With a Lifting Capacity of 100
Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity Of
4,000 Lbs. & Under; Crane, Tower Crane, Portable Tower, Pedestal
Tower or Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or
Under; Dredge (NOT Performing Work on the Great Lakes); Licensed
Boat Pilot (NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $1/hr on 6/2/2013.
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
553 Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 32.67 18.44 51.11

Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt
Screed; Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under
130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Bituminous (Asphalt)
Plant & Paver, Screed; Boring Machine (Directional, Horizontal or
Vertical); Bulldozer or Endloader; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Concrete Conveyor System;
Concrete Laser/Screed; Concrete Slipform Placer Curb & Gutter Machine;
Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons or
Under); Crane With a Lifting Capacity of 25 Tons or Under; Forestry
Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000 PSI or
Over); Loading Machine (Conveyor); Manhoist; Material or Stack Hoist;
Mechanic or Welder; Milling Machine; Post Hole Digger or Driver; Railroad
Track Rail Leveling Machine, Tie Placer, Extractor, Tamper, Stone Leveler
or Rehabilitation Equipment; Roller (Over 5 Ton); Scraper (Self Propelled
or Tractor Drawn) 5 cu yds or More Capacity; Shoulder Widener;
Sideboom; Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 14S
or Over); Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube
Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

554 Backfiller; Broom or Sweeper; Compactor (Self-Propelled or Tractor 33.67 19.55 53.22
Mounted, Towed & Light Equipment); Concrete Finishing Machine (Road
Type); Environmental Burner; Farm or Industrial Type Tractor; Fireman
(Asphalt Plant, Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep Digger; Joint
Sawer (Multiple Blade); Launch (NOT Performing Work on the Great
Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;
Robotic Tool Carrier (With or Without Attachments); Roller (Rubber Tire, 5
Ton or Under); Self-Propelled Chip Spreader; Shouldering Machine; Skid
Steer Loader (With or Without Attachments); Telehandler.

Future Increase(s):
Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

555 Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 33.67 19.55 53.22
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge
Bin; Boiler (Temporary Heat); Crusher, Screening or Wash Plant;
Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure
Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress
Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone
Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;
Vibratory Hammer or Extractor, Power Pack.

Future Increase(s):
Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

556 Fiber Optic Cable Equipment. 20.00 7.88 27.88
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Department of Workforce Development STATE OF WISCONSIN

Equal Rights Division
P.O. Box 8928
Madison, Wi 53708-8928 @@@ DW D

Tetephone: (608) 266-6860 D f Work
Fox (608) 267-4592 epartment of Workforce Development
TTY: (608) 264-8752

Scott Walker, Governor
Reginald J. Newson, Secretary
Joe Handrick, Division Administrator

The documents following the Prevailing Wage Rate Determination consist of 18 pages of
various forms/documents that will be used throughout the completion of the project. The
chart below lists the form number, form/document name, the party who uses the
document, and the document’s number of pages. If you have any questions regarding
these forms please call the Prevailing Wage Office at (608)266-6861.

Post the White Sheet Contracting agency
16770 | Substance Abuse Prevention on All contractors working on public works 1
Public Works and Publicly and publicly funded private
Funded Projects, §103.503, Wis. construction projects
Stats.
10908 | Consolidated List of Debarred Any party contracting someone to 2
Contractors complete work on a prevailing wage
project
7777 Disclosure of Ownership Contractors that meet the criteria set 1
out in {3)(A)&(B) of the form
5724 Prime Contractor Affidavit of Prime contractor files with contracting 2
Compliance agency upon completion of the work

before receiving final payment

10584 | Agent or Subcontractor Affidavit of | Subcontractors file with their awarding 2
Compliance contractor upon completion of their

work on the project before receiving
final payment

10880 | Request to Employ Contractors wishing to employ a 1
Subjourneyperson subjourneyperson(s)
Prevailing Wage - Public Entity Explanation of project owner 2
Project Owners responsibilities
Prevailing Wage — Contractors Explanation of contractor 2
responsibilities
Summary of Prevailing Wage Law Information for public entity or any 4
Changes Effective July 1, 2011 other interested party

09/01/12

ERD-7087-MAD-E (R. 01/2011)







State of Wisconsin

Department of Workforce Development
Equal Rights Division

Labor Standards Bureau

POST THE WHITE SHEET

As the public entity receiving this
prevailing wage rate determination, YOU
ARE REQUIRED by law to post the
prevailing wage rate determination (i.e.,
white sheet) in at least one conspicuous
and easily accessible place on the project
site that is available to all construction
workers. The white sheet must remain
posted from the onset of the project until
all construction labor on the project has

been completed.
[See, Wis. Admin. Code §DWD 290.12(1)]

Posting the white sheet inside the general contractor’s
trailer does not meet this requirement. That placement
is not available/accessible to all workers and is not a
location over which you have control.

If you have questions about posting, please call
(608)266-6861 and ask for prevailing wage intake.

ERD-16056-P {N.10/2007)







Disclaimer

Employers performing work on public works and publicly funded private construction
projects in Wisconsin are required to have a written substance abuse testing program in
place. The provisions of this requirement are contained in Sec. 103,503, Wis. Stats. The
Department of Workforce Development is neither responsible for enforcement of this law
nor authorized to answer questions concerning its provisions. For legal advice on
complying with Sec. 103.503, Wis. Stats., you may wish to consult with a private attorney.

103.503 Substance abuse prevention on public works
and publicly funded projects, (1) DeFnaTiONS. In this section:

{a) “Accident” means an incident caused, contributed to, or
otherwise involving an employee that resulted or could have
resulted inn death, personal injury, or property damage and that
occurred while the employee was performing the work described
in 5. 66.0903 (4), 66.0904 (3), or 103.49 (2m) on & project.

{b} “Alcohol” has the meaning given in 5. 340.01 (1q).

{c) “Contracting agency” means 2 {ocal governmental unit, as
defined in s. 66.0903 (1) (d), a state agency, as defined in s. 103.49
(1) (f), or an owner or developer under s. 66.0904 that has
contracted for the performance of work on a project.

(d) “Prug” means any controled substance, as defined in s.
961.01 {4), or controlled substance analog, as defined in s, 961.01
{(4m), for which testing is required by an employer under its
substance abuse prevention program under this section.

(e) “Employee” means a laborer, worker, mechanic, or truck
driver who performs the work described in s. 66.0903 (4),
66.0904 (3), or 103.49 (2m}) on a project.

(f) “Employer” means a contractor, subcontractor, or agent of
a coniractor or subcontractor that performs work on a project.

{g) “Project” mean a project of public works that is subject fo
5. 66.0903 or 103.49 or a publicly funded private construction
project that is subject to s. 66.0904.

(2) SUBSTANCE ABUSE PROHIBITED. No employee may use,
possess, attempt to possess, distribute, deliver, or be under the
influence of & drug, or use or be under the influence of alcohol,
while performing the work described in s. 66.0903 (4}, 66.0904
(3), or 103.49 (2m) on a project. An employee is considered fo be
under the influence of alcohol for purposes of this subsection if he
or she has an alcohol concentration that is equal to or greater than
the amount specified in 5. 885.235 (1g) (d).

{3} SUBSTANCE ABUSE PREVENTION PROGRAMS REQUIRED. {a)
Before an employer may commence work on a project, the
employer shall have in place a written program for the prevention
of substance abuse among its employees. At a minimun, the
program shall include al of the following:

1. A prohibition against the actions or conditions specified in
sub. {2).

2. A requirement that employees performing the work
described in s. 66.0903 (4), 66.0904 (3), or 103.49 2m)ona
project submit to random, reasonable suspicion, and post—accident
drug and alcohotl tesiing and to drug and alcoho! testing before
commencing work on a project, except that iesting of an employee
befere commencing work on a project is not required if the
employee has been pariicipating in a random testing program
during the 90 days preceding the date on which the employee
commenced work on the project.

ERD-16770-P (R. 09/2010)

3. A procedure for netifying an employee who violates sub.

(2), who tests positive for the presence of a drug in his or her
system, or who refuses to submit to drug or alcohol testing as
required under the program that the employee may not perform
work on a project until he or she meets the conditions specified in
sub, (4) {b) 1. and 2.

(b) Each employer shall be responsible for the cost of
developing, implementing, and enforeing its substance abuse
prevention program, including the cost of drug and alcehol testing
of its employees under the program, The contracting agency is not
responsible for that cost, for the cost of any medical review ofa
test result, or for any rehabilitation provided to an employee.

{4) EMPLOYEE ACCESS TO PROJECT. (&) No employer may permit
an employee who violates sub. (2), who tests positive for the
presence of a drug in his or her system, or who refuses to submit
to drug or alcohol testing as required under the employer’s
substance abuse prevention program under sub. {3) to perform
work on a project untit he or she meets the conditions specified in
par. {b} 1. and 2. An employer shall immediately remove an
employee from work on a project if any of the following occurs:

1. The employee violates sub. {2), tests positive for the presence
of a drug in his or her system, or refuses to submit to drug or
alcohol testing as required under the employer’s substance abuse
prevention program,

2, An officer or employee of the contracting agency has a
reasonable suspicion that the employee is in violation of sub. (2)
and requests the employer to immediately remove the employee
from work on the project.

(I} An employee who is barred or removed from work on a
project under par. (a} may cominence or return fo work on the
project uport his or her employer providing to the contracting
agency documentation showing all of the following:

1. That the employee has tested negative for the presence of
drugs in his or her system and is not under the Influence of aleohol
as described in sub. (2).

2. That the employee has been approved to commencs or
return to work on the project in accordance with the employer’s
substance abuse prevention program.

(c) Testing for the presence of drugs or alcohol in an employee’s
system and the handling of test specimens shall be conducted
in accordance with guidelines for laboratory testing procedures
and chain—of-custody procedures established by the substance
abuse and mental health services administration of the federal
department of health and human services.

{5) LOCAL ORDINANCES; STRICT CONFORMITY REQUIRED. A
local governmental unit, as defined in 5. 66.0903 (1) {d), may
enact an ordinance regulating the conduct regulated under this
section only if the ordinance strictly conforms to this section.

History: 2005 a. 181; 2009 a. 28.
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State of Wisconsin . .
Department of Workforce Development Disclosure of OwnerShlp
Equal Rights Division

The statutory authority for the use of this form is prescribed in Sections 66.0903(12)(d), 68.0904(10){d) and 103.48(7){d}, Wisconsin

Statutes.
The use of this form is mandatery. The penalty for failing to complete this form is prescribed in Section 103.005(12}, Wisconsin

Statutes.

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1} (m), Wisconsin Statutes]

(1) On the date a contractor submits a bid to or completes negotiations with a state agency, local governmental unit, or
developer, investor or owner on a project subject to Section 66.0903, 66.0904 or 103.49, Wisconsin Statutes, the
contractor shall disclose to stich state agency, local governmental unit, or developer, investor or owner, the name of
any “other construction business”, which the contractor, or a shareholder, officer or partner of the contractor, owns or
has owned within the preceding three (3) years.

(2) The term “other construction business” means any business engaged in the erection, construction, remodeting,
repairing, demolition, altering or painting and decorating of buildings, structures or facilities. It also means any
business engaged in supplying mineral aggregate, or hauling excavated material or spoil as provided by Sections
66.0903(3), 66.0904(2), 103.49(2) and 103.50(2), Wisconsin Statutes.

(3) This form must ONLY be filed, with the state agency project owner, local governmental unit project owner, or
developer, investor or owner of a publicly funded private construction project that will be awarding the contract, if both
{A) and (B) are met. :
(A) The contractor, or a shareholder, officer or partner of the contractor:
(1) Owns at least a 25% interest in the “other construction business”, indicated below, on the date the contractor
submits a bid or completes negotiations.
(2) Or has owned at least a 25% interest in the "other construction business” at any time within the preceding
three (3) years.
{B) The Wisconsin Department of Workforce Development (DWD) has determined that the “other construction
business” has failed to pav the prevailing wage rate or time and one-half the required hourly basic rate of pay. for

Other Construction Business

Name of Business

Street Address or P C Box City State | Zip Code

Name of Business

Street Address or P C Box City ' State | Zip Code

Name of Business

Street Address or P C Box City State | Zip Code

Name of Business

Street Address or P O Box City State | Zip Code

| hereby state under penalty of perjury that the information, contained in this document, is true and
accurate according to my knowiedge and belief.

Print the Name of Authorized Officer

Signature of Authorized Officer Date Signed

Name of Corporation, Parinership or Sole Proprietorship

Street Address or P O Box City State | Zip Code

If you have any questions call (608) 266-6861
ERD-7777 (R, 01/201 1) :






State of Wisconsin Prime Contractor Affidavit of Compliance

Department of Workforce Development

Equal Rights Division With Prevailing Wage Rate Determination

Authorization for this form is provided under Sections 66.0903(9)(c), 66.0904(7)(c) and 103.49(4r)(c)
Wisconsin Statutes.

The use of this form is mandatory. The penalty for failing to complete this form is prescribed in Section
103.005(12), Wisconsin Statutes.

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m),
Wisconsin Statutes).

This form must ONLY be filed with the Awarding Agency indicated below.

Project Name

DWD Determination Number Project Number (if applicable)
State Of )
Date Determination Issued Date of Contract
)SS
Awarding Agency
County Of )
Date Work Completed

After being duly sworn, the person whose name and signature appears below hereby states under penalty of

perjury that

e | am the duly authorized officer of the corporation, partnership, sole proprietorship or business indicated
below and have recently completed all of the work required under the terms and conditions of a contract
with the above-named awarding agency and make this affidavit in accordance with the requirements set
forth in Section 66.0903(9)(c), 66.0904(7)(c) or 103.49(4r)(c), Wisconsin Statutes and Chapter DWD 290
of the Wisconsin Administrative Code in order to obtain FINAL PAYMENT from such awarding agency.

+ | have fully complied with ali the wage and hour requirements applicable to this project, including ali of the
requirements set forth in the prevailing wage rate determination indicated above which was issued for
such project by the Department of Workforce Development on the date indicated above.

+ I have received the required affidavit of compliance from each of my agents and subcontractors that
performed work on this project and have listed each of their names and addresses on page 2 of this
affidavit.

* | have full and accurate records that clearly indicate the name and trade or occupation of every worker(s)
that I employed on this project, including an accurate record of the hours worked and actual wages paid to
such worker(s).

+ [ will retain the records and affidavit(s) described above and make them available for inspection for a
period of at least three (3) years from the completion date indicated above at the address indicated below
and shall not remove such records or affidavit(s) without prior notification to the awarding agency indicated
above.

Name of Corporation, Partnership, Sole Proprietorship, Business, State Agency or Local Governmental Unit

Street Address City State | Zip Code | Telephone Number

Print Name of Authorized Officer Date Signed

Signature of Authorized Officer

ERD-5724 (R. 11/2010)




List of Agents and Subcontractors

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

Namé Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

Name ‘ Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code

Telephone Number

Telephone Number

If you have any questions cail (608) 266-6861

Page 2 - ERD 5724




gl;ig rz; ‘é\gfggf\}gmkme Development Agent or Subcontractor Affidavit of Compliance
Equal Rights Division With Prevailing Wage Rate Determination

Authorization for this form is provided under Sections 66.0903(9)(b), 66.0904(7)(b) and 103.49(4r)(9b),
Wisconsin Statutes. The use of this form is mandatory. The penalty for failing to complete this form is
prescribed in Section 103.005(12), Wisconsin Statutes.

Personal information you provide may be used for secondary purposes [Privacy Law, Section 15.04(1)(m),

Wisconsin Statutes].

This form must ONLY be filed with the Awarding Contractor indicated below.

Project Name

DWD Determination Number Project Number (if applicable)
State Of )
Date Determination lssued Date of Subcontract
)SS
Awarding Contractor
County Of )

Date Work Completed

After being duly sworn, the person whose name and signature appears below hereby states under penalty of

perjury that

« 1am the duly authorized officer of the corporation, partnership, sole proprietorship or business indicated
below. We have recently completed all of the work required under the terms and conditions of a
subcontract with the above-named awarding contractor. We make this affidavit in accordance with the
requirements set forth in Section 66.0903(8)(b), 66.0904(7)(b) or 103.49(4r)(b), Wisconsin Statutes and
Chapter DWD 290 of the Wisconsin Administrative Code in order to obtain FINAL PAYMENT from such
awarding contractor.

« | have fully complied with the entire wage and hour requirements applicable to this project, including all of
the requirements set forth in the prevailing wage rate determination indicated above which was issued for
such project by the Department of Workforce Development on the date indicated above.

¢ | have received the required affidavit of compliance from each of my agents and subcontractors that
performed work on this project and have listed each of their names and addresses on page 2 of this
affidavit.

« | have full and accurate records that clearly indicate the name and trade or occupation of every worker(s}
that | employed on this project, including an accurate record of the hours worked and actual wages paid to
such worker(s).

« 1 wiil retain the records and affidavit(s) described above and make them available for inspection for a
period of at least three (3) years from the completion date indicated above at the address indicated below
and shall not remove such records or affidavit(s) without prior notification to the awarding contractor.

Name of Corporation, Partnership, Sole Proprietorship, Business, State Agency or Local Governmental Unit

Street Address or PO Box City State | Zip Code | Telephone Number
(

Print Name of Authorized Officer Date Signed

Authorized Officer Signature

ERD-10584 (R. 11/2010)




List of Agents and Subcontractors

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) { )

Name Name

Street Address Sireet Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) { )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) ( )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) ( )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) ( )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code

Telephone Number

{ )

Telephone Number

( )

If you have any questions call (608) 266-6861

Page 2 - ERD 10584
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Depariment of Workforce Development STATE OF WISCONSIN

Equal Rights Division
P.O. Box 8928
Madison, Wi 53708-8928 @@@ D W D

Telephone: (608) 266-6860 D f Workf Devel
Fox (608) 267.4502 epariment of Workforce Development
TTY: (608) 264-8752 Scoft Walker, Governor

Reginald J. Newson, Secretary
John P. Conway, Division Administrator

PREVAILING WAGE - Public Entity Project Owners

Any public works project that has a total estimated project cost that equals or exceeds
single-trade or multiple-trade project thresholds requires a prevailing wage rate
determination issued by the Department of Workforce Development (DWD). Public
works include erecting, constructing, remodeling, repairing, demolishing, alterations,
painting and decorating projects for a local governmental unit or state agency. State
law excludes minor service or maintenance work, warranty work, or work under a
supply-and-installation contract. There is a statutory definition for each of these
exclusions. The prevailing wage law that applies to local governmental units is
§66.0903, Wis. Stats. The prevailing wage law that applies to state agencies is §103.49,
Wis. Stats. The applicable administrative rules for all public entities are DWD 290 and
DWD 294, Wis. Adm. Code.

Thresholds
A “single-trade project of public works” means a project in which a single trade accounts for 85% or
more of the total labor cost of the project. The single trade threshold is $48,000.
A “multiple-trade project of public works” means a project in which no single trade accounts for 85%
or more of the total labor cost of the project.
(a) The multiple-trade threshold is $100,000, unless a municipality falls under the description in
(b).
(b) The multiple-trade threshold of $234,000 applies to public works projects erected,
constructed, repaired, remodeled, or demolished by a private contractor for ®a city or village
with a population less than 2500 or ®a town.

Effective July 1, 2011, a local governmental unit or state agency that has a public works
project that equals or exceeds the prevailing wage thresholds must do all of the
following:

e Request a prevailing wage rate determination for the project from DWD at least
30 days before soliciting bids or negotiating contracts. An Application for
Prevailing Wage Rate Determination is available on the DWD website:
http://dwd.wisconsin.gov/er/prevailing wage rate/default.htm
To avoid waiting for a project determination use the on-line application system
that permits the user to generate a determination immediately and save all
documents in PDF form to the user’s computer. Use this project determination on
line application at the following address:

ERD-7087-MAD-E (R. 01/2011)




http://dwd.wisconsin.gov/er/prevailing wage rate/pw online determinations.htm

¢ Tell potential contractors the project is subject to state prevailing wage law when
soliciting bids.

e Include the prevailing wage rate determination in the construction contract, or if
there is no written contract, provide a copy of the project determination to each
prime contractor.

e Award contracts to contractors who do not appear on the “Consolidated List of
Debarred Contractors.”

e Post the prevailing wage rate determination on the project site. (This document is
often referred to as “the white sheet.”)

e Notify project contractors that if DWD finds that a contractor violated the
prevailing wage law, DWD will assess liquidated damages of 100% of the wages
owed to employees.

¢ Obtain an Affidavit of Compliance from each prime contractor before making final
payment for the project.

If the total estimated cost of the project exceeds the prevailing wage thresholds, a
local governmental unit or state agency also must obtain a prevailing wage rate
determination under the following circumstances:

e when a completed facility is leased, purchased, lease-purchased or otherwise
acquired by or dedicated to a public entity in lieu of the public entity contracting

for the project,
¢ when one public entity does work for another public entity,

e when a private entity will construct a road, street, bridge, sanitary sewer or water
main project and dedicate it to a local governmental unit or the state for its
ownership or maintenance {except for some residential subdivisions).

For more information, visit the prevailing wage website:
http://dwd.wisconsin.gov/er/prevailing wage rate/default.htm. For further
assistance, call the Equal Rights Division at 608-266-6861 and ask for prevailing wage.

Project Owner — 11/11-3¢



Department of Workforce Development - STATE OF WISCONSIN

Equal Rights Division
P.O. Box 8828
Madison, Wl 53708-8928 @@@ DW D

Telephone: (808) 266-6860 Depart Devel
Fax: (608) 267-4592 epartment of Workforce Davelopment
T (608) 264-8752 Scott Walker, Governor

Reginald J. Newson, Secretary
John P. Conway, Division Administrator

PREVAILING WAGE - Contractors

Any public works project that has a total estimated project cost that equals or exceeds
prevailing wage project thresholds requires a prevailing wage rate determination
issued by the Department of Workforce Development (DWD). Public works include
erecting, constructing, remodeling, repairing, demolishing, alterations, painting and
decorating projects for a local governmental unit or state agency. State law excludes
minor service or maintenance work, warranty work, or work under a supply-and-
installation contract. There is a statutory definition for each of these exclusions. The
prevailing wage law that applies to local governmental units and their contractors is
§66.0903, Wis. Stats. The prevailing wage law that applies to state agencies and their
contractors is §103.49, Wis. Stats. The applicable administrative rules for all prevailing
wage projects are DWD 290 and DWD 294, Wis. Adm. Code. These laws include
provisions that apply to all contractors and subcontractors working on prevailing wage
projects. -

Effective July 1, 2011, any contractor or subcontractor working on a local
governmental unit or state agency’s public works project that equals or exceeds
current prevailing wage project thresholds must do all of the following:

e Receive and review the project’s prevailing wage rate determination (i.e., white
sheet).

e Tell subcontractors the project is subject to state prevailing wage law and include
the prevailing wage rate determination in the construction contract, or if there is
no written contract, provide a copy of the project determination to each
subcontractor.

e Hire subcontractors who do not appear on the “Consolidated List of Debarred
Contractors.”

e Notify subcontractors that if DWD finds that a contractor or subcontractor
violated the prevailing wage law, DWD will assess liquidated damages of 100% of
the wages owed to employees.

ERD-7087-MAD-E (R. 01/2011)




* Apply to DWD for subjourney wage rates prior to employing these individuals on
the project.

* Receive and retain a completed Affidavit of Compliance from each subcontractor
brought on to the project before providing final payment to those subcontractors.

e Submit a completed Affidavit of Compliance to the contractor who brought the
subcontractor on to the project before receiving final payment for the project.

* Maintain payroll records for 3 years that comply with §§66.0903(10)(a} or
103.49(5)(a), Stats. and DWD 274.06.

® Respond to requests from DWD or the project owner to provide payroll records
and/or respond to prevailing wage complaints filed by employees or third parties.

For more information, visit the prevailing wage website:
http://dwd.wisconsin.gov/er/prevailing wage rate/default.htm. For further assist-
ance, call the Equal Rights Division at 608-266-6861 and ask for prevailing wage.

Contractors — 11/11-JE




SUMMARY OF PREVAILING WAGE LAW CHANGES EFFECTIVEJULY 1, 2011
(This document updated 07/27/11)

For further updates on this topic, refer to the prevailing wage website at:
http://dwd.wisconsin.gov/er/prevailing_wage_rate/default.htm

changes are described below.

The recently approved State budget bill (2011 Wisconsin Act 40} includes major changes to prevailing
wage laws (§5§66.0903, 66.0904, 103.49 & 103.50, Wis. Stats.) effective JULY 1, 2011. Significant

T 4]

A" public

The $25,060 threshoid for public works ﬁ}ojects has been

Threshold for
Multiple-Trade
Projects

Thresholds
entities & changed to single-trade and multiple-trade project thresholds
Contractors as noted below. The new thresholds apply to prevailing wage
projects whose prime contract is awarded after June 30, 2011.

Non-applicability: | All public Any single-trade project of public works with an estimated cost

Threshold for entities & of completion of less than $48,000 does not require a prevailing

Single-Trade Contractors wage rate determination.

Projects “Single-trade project of public works” means a project of public
works in which a single trade accounts for 85 percent or more of the
total labor cost of the project.

Non-applicability: | All public Any multiple-trade project of public works with an estimated

entities except
cities, towns &
villages as noted
below &
Contractors

cost of completion of less than $100,000 does not require a
prevailing wage rate determination.

“Multiple-trade project of public works” means a project of public
works in which no single trade accounts for 85 percent or more of the
total labor cost of the project.

Non-applicability:
Threshold for
Multiple-Trade

Cities or villages
with a popula-
tion less than

A multiple trade project of public works erected, constructed,
repaired, remodeled, or demolished by a private contractor for
a city or village with a population less than 2500, or a town with

donatesto a
public entity

Projects 2500 & an estimated cost of completion of less than $234,000 does not

Towns & require a prevailing wage rate determination.

Contractors “Multiple-trade project of public works” means a project of public
works in which no single trade accounts for 85 percent or more of the
total labor cost of the project.

Non-applicability: | Towns & The following TOWN projects only do not require a prevailing

Minor service & Contractors wage rate determination:

maintenance s A project not funded under §86.31, Stats. (TRIP projects) that

work is limited to minor crack filling, chip or slurry sealing or other
minor pavement patching, not including overlays.

» The depositing of gravel on an existing gravel road applied
solely to maintain the road; '

» Road shoulder maintenance;

» Cleaning drainage or sewer ditches or structures;

« Any other limited, minor work on public facilities or
equipment that is routinely performed to prevent
breakdown or deterioration. '

Non-applicability: | All public Prevailing wage laws §§66.0903 & 103.49, Stats., do not apply
Work which a entities to work performed on a project of public works for which the
contractor or local governmental unit or the state or the state agency

individual contracting for the project is not reguired to compensate any

contractor, subcontractor, contractor’s or subcontractor’s
agent, or individual for performing the work.




Summary of Prevailing Wage Law Changes Effective July 1, 2011

Page 2

Iption of requirement under §66.0

All public

Non-applicability: A prevailing wage rate determination is not required for the
Residential entities erection, construction, repair, remodeling, or demolition of a
residential property containing 2 dwelling units or less.
Non-applicability: | All public A prevailing wage rate determination is not required for a road,
Residential entities street, bridge, sanitary sewer, or water main project thatis a
subdivision part of a development in which at least 90 percent of the lots
infrastructure contain or will contain 2 dweliing units or less, as determined
by the local governmental unit at the time of approval of the
development, and that, on completion, is acquired by, or
dedicated to, a local governmental unit (including under
§236.13(2), Stats.), or the state, for ownership or maintenance
by the local governmental unit or the state.
Non-applicability: | All public Prevailing wage law §66.0903, Stats., does not apply to a
Certain nursing entities project of public works involving the erection, construction,
homes repair, remodeling, or demolition of a nursing home in a county
having a population of less than 50,000 when the project
commences no later than July 1, 2012,
Electronic Contractors The requirement that every contractor on a prevailing wage

certified payroll
record

project submit to DWD monthly a certified record of employees
who worked on the project and that DWD post these certified
records on its Internet website is discontinued effective July 1,
2011. However, contractors who worked on prevailing wage
projects during the period January 1, 2010 through June 30,
2011, must comply with the repealed law for work completed
on projects during that period of time.

Payroll record
inspection
request by any
person

Contractors &
Complainants

Any person may request DWD to inspect the payroll records of
any contractor working on a prevailing wage project. On
receipt of such a request, the contractor must submit to DWD a
certified record of its payroll records, other than personally
identifiable information relating to an employee of the
contractor, for no longer than a 4-week period. DWD may
request records from a contractor under this provision no more
than once per calendar quarter for each project of public works
on which the contractor is performing work. The department
may not charge a requester a fee for obtaining that
information. DWD must make these certified records available
for public inspection.

Complaints

Complainants

There are no longer investigation fees.

Statewide
uniformity

Local govern-
mental units

A local governmental unit may not enact & administer a
prevailing wage ordinance/provision for public works or
publicly funded private construction projects. Any extant laws
to that effect are void.
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‘Covered
employees

Page 3

Truck drivers &
Other workers &
Contractors

A laborer, worker, mechanic, or truck driver who is employed to
process, manufacture, pick up, or deliver materials or products
from a commercial establishment that has a fixed place of
business from which the establishment supplies processed or
manufactured materials or products or from a facility that is not
dedicated exclusively, or nearly so, to a project of public works
is NOT entitled to receive the prevailing wage rate UNLESS any
of the following applies:

1) the laborer, worker, mechanic, or truck driver is
employed to go to the source of mineral aggregate such as
sand, gravel, or stone and deliver that mineral aggregate to
the site of a project of public works by depositing the
material directly in final place, from the transporting vehicle
or through spreaders from the transporting vehicle.

2) the laborer, worker, mechanic, or truck driver is
employed to go to the site of a project of public works, pick
up excavated material or spoil from the site of the project,
and transport that excavated material or spoil away from the
site of the project.

Annual Prevailing
Wage Survey

All public
entities

When establishing yearly prevailing wage rates, DWD may not
use data from any construction work that is performed by a
local governmental unit or a state agency.

Prevailing Wage
Rates

DOT &
Contractors &
Employees

For state highway prevailing wage rates, DWD is required to
include wage rates for work performed on Sundays, holidays
and shift differentials based on the time of day or night when
work is performed.

The 2009-2011 State budget bill (2009 Wisconsin Act 28) created a new prevailing wage law (§66.0804,
Wis. Stats.) for PUBLICLY FUNDED PRIVATE CONSTRUCTION PROJECTS effective January 1, 2010. The
current 2011-2013 State budget bill {2011 Wisconsin Act 32) REPEALS this law. So the publicly funded
private construction projects law only applies to projects that awarded the prime contract during the
period January 1, 2010 through june 30, 2011.
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SINGLE & MULTIPLE TRADE PROJECT THRESHOLDS
FOR §§66.0903 & 103.49, Wis. Stats.
Effective July 1, 2011

The $25,000 threshold for public works projects has been changed to
single-trade and multiple-trade project thresholds as described below.
Projects of public works with total estimated costs of completion that
equal or exceed these thresholds require a prevailing wage rate
determination.

SINGLE-TRADE THRESHOLD
A “single-trade project of public works” means a project in which a single
trade accounts for 85 percent or more of the total labor cost of the project.

The single trade threshold is $48,000.

MULTIPLE-TRADE THRESHOLDS

A “multiple-trade project of public works” means a project in which no
single trade accounts for 85 percent or more of the total labor cost of the
project.

(a) The multiple-trade threshold is $100,000, unless a municipality falls
under the description in (b).

(b) The multiple-trade threshold of $234,000 applies to public works
projects erected, constructed, repaired, remodeled, or demolished by a
private contractor for:

B a city or village with a population less than 2500, or

H a town

APPLYING THE NEW THRESHOLDS
The department will apply the new single-trade & multiple-trade prevailing
wage thresholds to projects of public works for which the prime contract
is awarded on or after July 1, 2011.
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